
NAYA RAIPUR DEVELOPMENT AUTHORITY
Utility block, Capitol Complex, Sector‐ 19, Naya Raipur‐ 492 002, Chhattisgarh 

Tel No: + 91 771 2511500; Fax No.: +91 771 2511400., Website: www.nayaraipur.com 

Corrigendum- 2                                   Date: 31/03/2014  
 

Name of the Work: Infrastructure Development for Sector 7, 15 & 16 (Phase‐I) in Naya Raipur  
With reference to NIT No.:     77         /  I D P‐I /S‐7, 15, 16/ EE C‐IV / CE  (E) / NRDA / 2013‐14, Raipur,  
Dated:           04.03.2014, the  following Corrigendum‐2  is made based on the query received. Reply to 
Pre bid queries have been provided in Annexure 1. All terms and condition shall remain same. 

u;k jk;iqj & esjk jk;iqj                                                                               
                                                                                                                                                                                                   

 Chief Executive Officer  

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ANNEXURE 1 
 

Reply to Pre Bid Queries  
 

For the work of : “Infrastructure Development for Sector 7, 15 & 16 (Phase-I) in Naya Raipur” 
 

 With reference to NIT No.:  77     / I D P-I /S-7, 15, 16/ EE C-IV / CE (E) / NRDA / 2013-14, Raipur, Dated:      04.03.2014 
 

Sr. No. Bid Query Clarifications 
1 Project Drawings ; We request you to provide the drawings 

in detail like culverts, water supply & strom water lines, C/S 
Manholes etc, to work out the cost effectively. 

Tender drawings are attached with the document are of reference 
only. Approved GFC Drawings shall be issued by NRDA after 
award of work. 

2 Payment on account of increase in prices/wages due to 
statutory orders: As the changes in Sales Tax, VAT, 
Royalties, Octroi, Service Tax, Entry Tax, Excise/Customs 
Duties, etc. are Completely dependent on the Gol / GoCG 
decisions, we kindly request your goods self to reimburse 
any increase in project cost due to such changes during the 
project duration, 

No Change 

3 Environmental Clearance Permissions, Utility Shifting etc. 
We presume environmental clearances, tree cutting 
permissions, Utility Shifting etc. will be in NRDA's Scope 

All permissions, approvals from relevant authorities for shifting of 
utilities, tree cutting, traffic and other environmental permissions, 
etc shall be in the scope of the bidder. NRDA will assist for the 
same.  

4 Exemption in Taxes & Issuance of Form C ;It is learnt that, 
exemption in central excise duty is applicable on water 
supply project, please clarify same is applicable for this 
project & we presume that NRDA will issue form C against 
supply of goods. 

It is clarified that, the tax exemptions, as applicable as per CG Gov. 
and Gol Rules shall be considered. However no Form "C" shall be 
issued by NRDA. 
 

5 Special Conditions of Contracts ;Mobilization Advance : We 
request yourselves to provide the Mobilization advance as 
10% instead of 5% 

No Change . 

6 GCC; Payment on RA bills: Within the 14th day of receipt on 
bill. We request that 75% payment to be paid within 7 days 
of submission of invoice and remaining 25% within 15 days 
from submission. Also E-Billing shall be allowed. Final Bill: 
Bill to be submitted within one month of completion. We 
request that final payment to be paid within 30 days from 
submission of invoice. 

No Change. 



Page 3 of 5 
 

Sr. No. Bid Query Clarifications 
7 We presume that the performance bank guarantee and 

security deposit will be released after the completion of the 
project. please confirm. 

Please refer Clause 1 and 17 of the GCC  

8 In road works it is mentioned that the bidder should renovate 
the existing drain by desilting and re sectioning wherever 
requires, The same is not reflected in the BOQ. Kindly 
provide the item and quantity for renovation and desilting of 
existing sewer. 

Desilting /cleaning required, if any shall be incidental to the work 
and nothing shall be paid for the same. However, any new item 
required shall be paid as per the conditions of contract. 

9 In scope of work it is mentioned that it is not limited to the 
development of Road, drainage, water suppIy. Sewerage 
system and landscaping works for the Sector 7,15 and 16. 
The work can be extended to other sectors with in Naya 
Raipur Layer I Area at the same rate quoted in the bid. 
Nothing extra shall be payable on account of the above. 
Kindly clarify the following queries. 

 

a. We kindly request to provide the drawing for Layer 1 area. Please see NRDP available in Naya Raipur website. However for 
your reference the Layer 1 area is enclosed herewith in Annexure 2 

b. We presume that the works if carried out in other sectors but 
for 7, 15 and 16 the contractor will be paid at similar rates 
quoted in sector 7,15 &16.However if the contractor 
encounters any new item, the same will be paid as per the 
agreed rates at that point in time 

Any new item, not available in BOQ shall be paid for as per contract 
conditions. 

c. For sectors other than 7,15 & 16 only item rates will be 
applicable for the quoted price. However this will not include 
any lump sum item. If the client wants the contractor to 
execute any lump sum item in new sectors it will be on 
mutually agreed rates. 

Hypothetical Question, No comments 

d. We kindly request to confirm the same rates are applicable 
to the other sectors when they are awarded to the contractor 
within the contract period of sectors7,15&16 

Already clarified in the document  

10 Request for Extension of Submission dates of Tender: 
Last Date and time of submission of Tender : 10-04-2014  & 
15.00Hrs 
Date and time of opening of Tender : 10-04-2014  & 
16.00Hrs 

Extended Date of Tender Submission and Opening: 
Last Date and time of submission of Tender : 22-04-2014  & 
15.00Hrs 
Date and time of opening of Tender : 22-04-2014  & 16.00Hrs 

11 Kindly consider the Financial annual turnover for the year FY 
2013-14 

Average Annual Turnover of any three complete financial years out 
of FY (2010-11, 2011-12, 2012-13 and 2013-14) can be considered. 
(Audited balance sheet duly signed by CA and notarized should be 
enclosed) 
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Sr. No. Bid Query Clarifications 
12 Escalation: NRDA F-1/Schedule-F/Pg.No.4 of 6; As per 

Schedule-F, Clause 10CA is applicable but the Base price of 
all the materials covered under the above clause are not 
mentioned. Kindly Clarify 

Please see modified Schedule F 



Annexure 2  

 Naya Raipur Development Plan (Layer Plan) 
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Modified  
SCHEDULE– F 

 
General Rules & Directions 
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SCHEDULE-F 

 

GENERAL RULES & DIRECTIONS: Officer inviting tender 
 

Maximum percentage for quantity of items of 

work to be executed beyond which rates are to 

be determined in accordance with Clauses 12.2 

& 12.3: See below  
 

Definitions: 

2(v) Engineer-in-Charge Executive  Engineer ( EE C-III ), NRDA or Any Officer 
Appointed by CEO, NRDA 

2(viii) Accepting Authority Chief Executive Officer, NRDA 

2(x) Percentage on cost of materials and 

Labour to cover all overheads and 

profits: 15 % 

2(xi) Standard Schedule of Rates CG SoR with Updated Amendments 

2(xii) Department Naya Raipur Development Authority 
 

Clause 1 

 (i) Time allowed for submission of Performance Guarantee from the 

date of issue of letter of acceptance 

7 days 

 (ii) Maximum allowable extension beyond the period provided in (i) 

above 

7 days 

 

Clause 2 

Authority for fixing compensation 

under clause 2 

CEO, NRDA 

 

Clause 2A 

Whether Clause 2A shall be applicable Applicable 
 

Clause 5 

Number of days from the date of issue of letter 15 days 
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of acceptance for reckoning date of start 

Mile stone(s) as per table given below:- 

To be submitted by the tendered on award of work 

Sl. No. Description of Milestone 
(Physical) 

Time allowed in 
days(from date of start) 

Amount to be with-held in case 
of non achievement of mile 

stone 

1.  NA  

2.  NA  

3.  NA  

4.  NA  

5.  NA  
 

Time allowed for execution of work 24 months including Rainy Season 

Authority to decide: 

(i) Extension of time CEO, NRDA (Engineer in Charge or Engineer in Charge of Major Component in 

case of Composite Contracts, as the case may be) 

(ii) Rescheduling of mile stones  Chief Engineer (Engineering) 

 

Clause 6, 6A 

Clause applicable - (6 or 6A) 6A 
 

Clause 7 

Gross work to be done together with net 

payment /adjustment of advances for material 

collected, if any, since the last such payment for 

being eligible to interim payment 

Rs 500 Lakhs 

 

Clause 10A                        All the materials as per contract and as per details specified  in  Clause 21 F1 , 

Schedule D – Section IV Special conditions of contract.  

 
 

1. ……………… 2. ……………  
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4. ………………… 5. …………… 6. …………………… 
 

Clause 10B(ii) 
Whether Clause 10B (ii) shall be applicable 

 

Applicable subjected  to Clause as per Special 
conditions of contract 

Clause 10C      Not Applicable 
 

 

Clause 10CA                            Applicable 

Sl. No. Material covered 
under this clause 

Nearest Materials (other than cement, 
reinforcement bars and the structural steel) for 

which All India Wholesale Price Index to be 
followed 

Base Price of all 
Materials covered 

under clause 10 CA* 

1. Bitumen VG 30   40470 per ton. Ex 

Haldia Refinary 

excluding taxes 

2. POL HSD 61.35 per liter 

including all taxes 

 

Clause 11 

Specifications to be followed for execution of 

work 
Tender specification attached with Tender document, 
CPWD, MORTH, CPHEEO and relevant IS 
Specifications. 

Clause 12 

12.2. & 12.3 Deviation Limit beyond which clauses 12.2 & 12.3 

 shall apply for building and allied infrastructure work……………………………. 25% 

12.5 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for foundation 

work………………………………… 25% 

Clause 16 

Competent Authority for deciding reduced rates. Chief Engineer ( Engineering), NRDA 
 

Clause 18 

List of mandatory machinery, tools & plants to be deployed by the contractor at site:- 
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As per relevant  Clause  of Special Conditions of  Contract 

 
Clause 36 (i): Minimum Technical Representative(s) and recovery Rate 

Sl. 
No. 

Designation (Principal 
Technical/ Technical 
Representative) 

Number  Educational and Relevant Experience 

Rate at which recovery 
shall be made from the 

contractor in the event of 
not fulfilling provision of 

clause 36(i) 
1  Project Manager  1  Graduate in Civil Engg. With Minimum 20 yrs of experience 

in  the  construction  management,  and  supervision  of  
Infrastructure  project with minimum 8 years experience in 
the capacity of project manager.  

6000/day/head 

2  Senior Engineer  3  Graduate in Civil Engg. With Minimum 15 yrs of experience 
in  the  construction  management,  and  supervision  of 
Infrastructure project with minimum 5 years experience  in 
the similar capacity. 

4000/day/head 

3  Quality Control 
Engineer 

1  Graduate  in Civil Engg. With Minimum 10yrs of experience 
and  specific  experience  of  5  years  in  Quality  control  of 
Infrastructure projects. 

3000/day/head 

4  Plumbing Engineer  3  Graduate  in Civil Engg with Minimum 10 yrs of experience 
in  the  design,  errection  and  commissioning  of  pipeline 
works ( Water supply and Drainage works)

4000/day/head 

5  Site Engineer 
 (Civil Engg) 

3  Graduate  in Civil Engg. With Experience of at  least 5years/ 
Dip.  In  Civil  Engg.  With  8  years  of  experience  in  site 
supervision of construction projects. 

1200/day/head 

6#  Computer Operator  2  Experience of at least 5 years in Auto CAD and MS Office  600/day/head 
7#  Office Attendant  4  HSC Certificate  350/day/person 

# 2 nos. Computer Operators and 4 nos of Office Attendants should be placed with Engineer  in Charge of NRDA  in his 
office within ten days from the signing of agreement and up to 30 days beyond the date of completion of work. He shall 
assist  the  Engineer  in  charge  in day  to day  activities.  The  above  Technical Representative  shall be  got  approved  from 
Engineer  in Charge prior to deployment. The monthly attendance of Technical Representative shall be monitored by EIC 
and any recovery shall be levied in the none fulfilling the designated technical manpower. 

Clause 42 

 (i) (a) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of 

C.G.S.O.R  Not Applicable 

 (ii) Variations permissible on theoretical quantities:  

  (a) Cement 

For works with estimated cost put to tender not more 

than Rs. 5 lakh. 3% plus/minus. 

   For works with estimated cost put to tender more than 

Rs.5 lakh. 2% plus/minus. 

  (b) Bitumen All Works 2.5% plus & only & nil on minus side. 
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  (c) Steel Reinforcement and structural steel sections for 

each diameter, section and category 2% plus/minus 

  (d) All other materials. Nil 

 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Sl. 
No. 

Description of Item 
Rates in figures and words at which recovery shall be made from 

the Contractor 
Excess beyond permissible 

variation 
Less use beyond permissible 

variation 
1. Cement NA NA 

2. Steel Reinforcement NA NA 

3. Structural Sections NA NA 

4. Bitumen issued free NA NA 

5. Bitumen issued at 
stipulated fixed price 

NA NA 
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