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Naya Raipur Development Authority 
In Front of Mahanadi Dwar of Mantralaya Raipur (C.G.) 

Tel: 0771- 4066011, Fax: 0771-4066188, Email: ceo@nayaraipur.com 

 
No.: 491/337/9-CEP/NRDA/2011      Raipur, dated 31/01/2012 

 
 

MODIFIED REQUEST FOR PROPOSAL 
 
For Selection of a Developer for Supply, Installation, Commissioning, Operation, Management 
and Maintenance of Immersive Dome Projection System with Augmented Reality Projection for 
immersive experience at Naya Raipur and production of Full-dome films 
 

1. NRDA had issued Request for Proposal for “Selection of a Developer for Supply, 

Installation, Commissioning, Operation, Management and Maintenance of Immersive 

Dome Projection System with Augmented Reality Projection for immersive experience 
at Naya Raipur and production of Full-dome films” (“The “Project”) vide notice no. 

50/337/9-CEP/NRDA/2011, Raipur, dated 04/01/2012.  

 

2. In view of the queries raised and discussion held in the pre-bid meeting, the RFP document 

has been modified and uploaded the Modified RFP document on the official website of NRDA 

at www.nayaraipur.com as Modified RFP (No. 491/337/9-CEP/NRDA/2011, Raipur, dated 

31/01/2012). 

 

3. The modified RFP, which addresses to the queries received, shall substitute all the earlier 

version of RFP. 

 

4. The Bid Due Date (BDD) has been extended upto 21.02.2011 till 15:00 Hrs. 
 
 
 
 
 

                Chief Executive Officer 
              Naya Raipur Development Authority 

                       Raipur, Chhattisgarh 
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Disclaimer 
 
The information contained in this Request for Proposal ("RFP") document provided to the Bidder(s), 

by or on behalf of Naya Raipur Development Authority (NRDA) or any of its employees or advisors, is 

provided to the Bidder(s) on the terms and conditions set out in this RFP document and all other 

terms and conditions subject to which such information is provided. 

 

The purpose of this RFP document is to provide the Bidder(s) with information to assist the 

formulation of their Proposals. This RFP document does not purport to contain all the information 

each Bidder may require. This RFP document may not be appropriate for all persons, and it is not 

possible for NRDA, its employees or advisors to consider the business/investment objectives, 

financial situation and particular needs of each Bidder who reads or uses this RFP document. Each 

Bidder should conduct its own investigations and analysis and should check the accuracy, reliability 

and completeness of the information in this RFP document and where necessary obtain independent 

advice from appropriate sources. NRDA, its employees and advisors make no representation or 

warranty and shall incur no liability under any law, statute, rules or regulations as to the accuracy, 

reliability or completeness of the RFP document. 

 

NRDA may, in its absolute discretion, but without being under any obligation to do so, update, amend 

or supplement the information in this RFP document.  
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1. Schedule of Bidding Process 
 

NRDA would endeavour to adhere to the following schedule during the Bidding Process: 

 

Sr. No. Event Description Date 

1 Date of pre-bid meeting At 11:45 hrs on January 27, 2012 

2 
Last date of submission of Proposal 

(Proposal Due Date) 
Upto 15:00 hrs on February 21, 2012 

3 Opening of Technical Proposals 
On Proposal Due Date at 16:00 Hrs or 

thereafter 

4 Opening of Financial Proposals Shall be intimated later 

 



Selection of a Developer for Supply, Installation, Commissioning,  Operation, Management and Maintenance of Immersive 
Dome Projection System with Augmented Reality Projection for immersive experience at Naya Raipur and production of Full-
dome films 

 

 
Modified RFP NO. 491/337/9-CEP/NRDA/2011, Raipur, dated 31/01/2012 5 

 
2. Instructions to Bidders 

 

 
1. Naya Raipur Development Authority (NRDA) is a special area development authority, 

established under the Chhattisgarh Nagar Tatha Gram Nivesh Adhiniyam, 1973 for 

development and administration of Naya Raipur.    
 

2. The first phase development of Naya Raipur is well in progress. As part of development 

activities, NRDA is also developing recreational and informative facilities in Naya Raipur. 

NRDA envisages to develop a facility of Immersive Dome Film Projection, which would 

provide Immersive Experience with Augmented Reality to the spectators.  

  

3. NRDA, through this RFP intends to select a Developer for Supply, Installation, 
Commissioning,  Operation, Management and Maintenance of Immersive Dome 
Projection System with Augmented Reality Projection for immersive experience at 
Naya Raipur and production of Full-dome films  (“The Project”) The detailed scope of work 

is set out in Appendix-F.  

 

4. NRDA invites detailed proposals from Vendors (“Bidders”), having minimum eligibility 

qualification and experience for the Project. The minimum eligibility criteria set out in Clause 1 

of Section 3 below. 

 

5. The Proposal would be evaluated on the basis of the evaluation criteria set out in this RFP 

document in order to identify the successful bidder (“Successful Bidder”). The Successful 

Bidder is required to enter into an Agreement with NRDA and the draft of the same is set out 

in Appendix-H.  

 

6. NRDA intends to adopt a single stage bidding process for the selection. 

 

7. The Proposals received from eligible Bidders shall be evaluated on the basis of the criteria set 

out in this RFP document. Each Bidder shall submit a maximum of one (1) Proposal for the 

Project, in response to this RFP document. Any Bidder who submits more than one Proposal 

for the Project shall be disqualified. The Bidder shall be a single Business Entity, as defined in 

Section 3 – Evaluation. No consortia shall be allowed. However the successful bidder may 

engage sub contractor/s as provided in the RFP. The Bidder shall also be responsible and 

shall pay for all of the costs associated with the preparation of its Proposal and its 

participation in the bidding process. 
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8. At any time prior to the Proposal Due Date, NRDA may, for any reason, whether at its own 

initiative or in response to clarifications requested by any Bidder, modify the RFP document 

by the issuance of Addenda or by the issuance of Modified RFP, as the case may be.  

 

9. The Proposal shall remain valid for a period not less than 180 days from the Proposal Due 

Date (Proposal Validity Period). NRDA reserves the right to reject any Proposal, which does 

not meet this requirement. 

 

10. Earnest Money Deposit (EMD) 

 

10.1 Proposal should necessarily be accompanied by an Earnest Money Deposit for an amount of 

Rs.2,00,000/- (Rs. Two Lakhs only) in the form of a Demand Draft in favour of Chief 

Executive Officer, Naya Raipur Development Authority, from any scheduled bank, payable at 

Raipur. A proposal without the EMD shall not be considered.  

 

10.2 EMD shall be returned to the unsuccessful Bidders within a period of two (2) weeks from the 

date of signing of the Agreement between NRDA and the Successful Bidder. EMD submitted 

by the Successful Bidder shall be adjusted with Performance Security of Rs, 5,00,000/- (Rs. 

Five Lakhs only) which shall be released upon successful completion of the project.     

 

10.3 EMD shall be forfeited in the following cases: 

 

a) if any information or document furnished by the Bidder turns out to be misleading or 

untrue in any material respect; and 

b) if the successful Bidder fails to execute the Agreement  within the stipulated time or 

any extension thereof provided by NRDA. 

 

11. Clarifications 
 

A prospective Bidder requiring any clarification on the RFP document may notify NRDA in 

writing to the address, as specified in Clause 13.3. The Bidders should send in their queries 

latest by the Last Date for Receiving Queries mentioned in the Schedule of Bidding Process 

(Section 1). NRDA may, on its own discretion, upload its responses without mentioning their 

sources, at its sole discretion in its website, issue an addendum / corrigendum or may issue a 

Modified RFP document, as the case may be, at its sole discretion. 
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12. Format and Signing of Proposal 
 

12.1 The Bidder would provide all the information as per this RFP document. NRDA would 

evaluate only those Proposals that are received in the required format and are complete in all 

respects. Each Proposal shall comprise the following: 

 

A. Part I Submission 
 

a. Covering letter in the format set out in Appendix A 

b. Details of the Bidder in the format set out in Appendix B 

c. Power of Attorney as per Appendix C, authorising the signatory of the Proposal to 

commit the Bidder 

d. Technical Proposal comprising 

i. Project Data Sheets in the format set out in Appendix D, with supporting 

proof as indicated in Section 3 

ii. Approach to the methodology in Appendix E 

e. Earnest Money Deposit  

 

B. Part II Submission 
 

Financial proposal in the format as set out in Appendix G. The Financial Proposal of the 

Bidder shall be the lump sum amount which the Bidder proposes to charge for 

undertaking the Project. The Financial Proposal is inclusive of all license fee, royalty etc. 

and all out pocket expenses incurred by the bidder towards travel, documentation and 

communication and should also be inclusive of all taxes including the Service Tax.   

 

12.2 The Bidder shall seal the Part I Submission and the Part II Submission separately in two 

envelopes, duly marking the envelopes as “PART I SUBMISSION” and “PART II 

SUBMISSION”. These envelopes shall then be sealed in a single outer envelope.  

 

12.3 The Bidder shall prepare (1) one original and (1) duplicate of the Proposal, in soft version in 

CD Rom and shall clearly marked “ORIGINAL” and “SOFTCOPY” respectively. In the event of 

any discrepancy between the original and the duplicate, the original shall prevail. 

 

12.4 The Proposal shall be typed and printed in indelible ink and each page shall be initialled by 

the authorised signatory of the Bidder. All the alterations, omissions, additions, or any other 

amendments made to the Proposal shall also be initialled by the person, signing the Proposal. 

 

13. Sealing and Marking of Proposal 
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13.1 The Bidder shall seal the original and duplicate of the Proposal in separate envelopes, duly 

marking the envelopes as “ORIGINAL” and “SOFTCOPY”. The envelopes shall then be 

sealed in a single outer envelope.  

 

13.2 Each of the envelopes, both outer and inner, must be superscribed with the following 

information: 

 

a. Name and Address of Bidder 

b. Contact person and phone numbers 

c. Name of project: "Selection of Developer for Supply, Installation, Commissioning, 

Operation, Management and Maintenance of Immersive Dome at Naya Raipur and Full-

dome film production with Augmented Reality Projection for immersive experience” 

 

13.3 All envelops shall be addressed to: 

Chief Executive Officer 

Naya Raipur Development Authority 

Gate No.2, DKS Bhawan, Mantralaya 

Raipur - 492001 

Phone         :  (0771) – 4066011 

 

13.4 If the envelope is not sealed and marked as instructed above, NRDA assumes no 

responsibility for the misplacement or premature opening of the contents of the Proposal 

submitted and such Proposal, may, at the sole discretion of NRDA, be rejected. 

 

13.5 The Bidder is expected to examine carefully the contents of all the documents provided. 

Failure to comply with the requirements of RFP shall be at the Bidder’s own risk. 

 

13.6 It shall be deemed that prior to the submission of the Proposal, the Bidder has: 

 

a. made a complete and careful examination of terms and conditions / requirements, and 

other information as set forth in this RFP document; 

b. received all such relevant information as it has requested from NRDA; and 

c. made a complete and careful examination of the various aspects of the Project; 

 

13.7 NRDA shall not be liable for any mistake or error or neglect by the Bidder in respect of the 

above. 

 

14. Proposal Due Date 
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14.1. Proposals should be submitted before 1700 hours IST on Proposal Due Date as indicated in 

the Schedule of Bidding Process, at the address provided in Clause 13.3, in the manner and 

form as detailed in this RFP document. Proposals submitted by either facsimile transmission 

or telex will not be accepted. 

 

14.2. NRDA may, in exceptional circumstances, and at its sole discretion, extend the above 

Proposal Due Date by issuing an Addendum.  

 

15. Opening of Proposals and Clarifications 
 

15.1. NRDA would open the Part I Submission of the Proposals on Proposal Due Date and would 

be evaluated. The Part II Submission of the qualified Bidders shall be opened after intimation 

of the date, time and venue of such opening. 

 

15.2. NRDA reserves the right to reject any Proposal not submitted on time and which does not 

contain the information/documents as set out in this RFP document. 

 

15.3. To facilitate evaluation of Proposals, NRDA may, at its sole discretion, seek clarifications in 

writing from any Bidder regarding its Proposal. 

 

16. Evaluation 

 

16.1. The criteria for eligibility, qualification, evaluation and selection of Bidders are set out in 

Section 3. 

 

16.2. As part of the evaluation, the Part I Submission shall be checked for responsiveness with the 

requirements of the RFP and only those Proposals which are found to be responsive would 

be further evaluated in accordance with the criteria set out in this RFP document. 

 

16.3. The Part I Submission would be considered to be responsive if it meets the following 

conditions: 

 

a. it is received / deemed to be received by the Proposal Due Date including any extension 

thereof. 

b. it is signed, sealed and marked as stipulated in Clause 10 and Clause 11. 

c. it contains all the information and documents including EMD as requested in the RFP. 

d. It contains the Power of Attorney, in the format specified in this RFP 

e. it contains information in formats specified in this RFP. 

f. it mentions the validity period as set out in Clause 9. 
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g. it provides information in reasonable detail. (“Reasonable Detail” means that, but for 

minor deviations, the information can be reviewed and evaluated by NRDA without 

communication with the Bidder). NRDA reserves the right to determine whether the 

information has been provided in reasonable detail.  

h. there is no inconsistency between the Proposal and the supporting documents.  

 

A Proposal that is substantially responsive is one that conforms to the preceding requirements 

without material deviation or reservation. A material deviation or reservation is one: 

 

i. which affects in any substantial way, the scope, quality, or performance of the Project, or 

ii. which limits in any substantial way, inconsistent with the RFP, NRDA’s rights or the 

Bidder’s obligations under the Agreement, or 

iii. which would affect unfairly the competitive position of other Bidders presenting 

substantially responsive Proposals.  

 

16.4. The responsive Proposals shall be evaluated as per the criteria set out in Section 3. 

 

16.5. Quality and Cost Based Selection method would be adopted for selection of Developer for the 

Assignment, which has been more fully described in Section 3 of this RFP document. The 

Bidder obtaining the highest Composite Score would be declared as the Preferred Bidder. 

NRDA may accept the Proposal of the Preferred Bidder with or without negotiations.  

 

16.6. In case two or more Bidders proposed the Least Financial Proposal, NRDA may in such case 

call all such Bidders for resubmission of Financial Proposals in the same format to select the 

Preferred Bidder.  

 

16.7. NRDA reserves the right to reject any Proposal, if: 

 

a. at any time, a material misrepresentation is made or discovered; or 

b. the Bidder does not respond promptly and diligently to requests for supplemental 

information required for the evaluation of the Proposal. 

 
16.8. In the event of acceptance of the Proposal of the Preferred Bidder with or without 

negotiations, NRDA shall declare the Preferred Bidder as the Successful Bidder. NRDA will 

notify the Successful Bidder through a Letter of Award (LoA) that its Proposal has been 

accepted. 

 

17. The Successful Bidder(s) shall execute the Agreement within one week of the issue of LoA or 

within such further time as NRDA may agree to in its sole discretion.  
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18. Failure of the Successful Bidder to comply with the requirements of Clause 17 shall constitute 

sufficient grounds for the annulment of the LoA and forfeiture of the EMD. In such an event, 

NRDA reserves the right to 

 
a. either invite the next best Bidder for negotiations 

 

or 

 

b. take any such measures as may be deemed fit in the sole discretion of NRDA, including 

annulment of the bidding process. 

 

 

19. Notwithstanding anything contained in this RFP, NRDA reserves the right to accept or reject 

any Proposal, or to annul the bidding process or reject all Proposals, at any time without any 

liability or any obligation for such rejection or annulment.  
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3. Evaluation 
 

1. Eligibility Criteria 
 
1.1 The Bidders eligible for participating in the Project shall be a single Business Entity.  For the 

purpose of this RFP document, a Business Entity shall mean a sole proprietorship firm1 / 

registered partnership firm2 / a company3  registered in India under the Companies Act 1956. 

No consortia of firms shall be allowed. 

 

1.2 Any entity, which has earlier been barred by the NRDA, Government of Chhattisgarh (GoC), 

or any other state government in India (SG) or Government of India (GoI), or any of the 

agencies of GoC/SG/GoI from participating in its projects and the bar subsists as on the 

Proposal Due Date, would not be eligible to submit a Proposal. 

 

1.3 The Bidder should have successfully provided – 

(a) Vending services for at least two immersive domes and at least two Augmented 

Reality (AR) Projects.  

(b) Should hold IP (immersive dome and AR) on the technology deployed or should be 

legal licensee of the IP form a partner.  

(c) Should have a team of personnel having technical qualifications associated with 

immersive dome and AR technology and film production and post production, The 

team should include domain experts having at least 10 years experience in tourism 

promotion/marketing  

1.4 A bidder having experience in working on similar projects with central/state Government 

or International agencies such as you UN, WHO, IMF, ADB etc. shall be given additional 

scores.  

 

 

 

 

 

 

 

 

 

                                                           
1 1 A Sole Proprietorship firm should furnish either the Sales/VAT/Service tax or IT returns for the last two financial years as 
proof of identity. 
2 A registered partnership firm should furnish registration certificate under the registrar of firms and the partnership deed 
executed between the partners as proof of identity. 
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2. Proposal Evaluation: Part I Submission 
 

2.1 The Part I Submission of the Proposal would first be checked for responsiveness with the 

requirements of the RFP (Stage I Evaluation). 

 

2.2 In case the Proposal is found to be responsive, the Technical Proposal would be evaluated 

(Stage II Evaluation).  

 

2.3 The Technical Proposal would be evaluated on the various aspects set out in Clause 3 of this 

Section 2. As part of the evaluation of the Technical Proposal, NRDA may also request the 

Bidder to submit clarifications. The Bidder is required to make presentation to NRDA on its 

Technical Proposal.   

 

2.4 The Part II Submission shall be opened for evaluation of those bidders who achieve a 

minimum score of 70 marks out of a total 100. The evaluation of the Part II Submission would 

be taken up only after the contents of the Technical Proposal are found to meet the 

requirements of this RFP. NRDA reserves the right to reject the Proposal of a Bidder without 

opening the Part II Submission if, in its opinion, the contents of Part I Submission are not 

substantially responsive with the requirements of this RFP. 

 

2.5 Part II Submission shall be opened in the presence of all the Bidders who have met the 

requirements of Stage I and Stage II evaluation. 

 

3. Scoring Methodology: Technical Proposal  
 

3.1 The total maximum point for evaluation of Technical Proposal is 100 marks. 

 

3.2 This score shall be based on an assessment of the Technical Proposal of the Bidder. The 

Technical Proposal for each Proposal submitted by the Bidder would be assessed through 

rating of various parameters set out in the table below:  
 

S. No Evaluation Criteria Score 

1 Specific experience of the bidder related to the Project 45 

a Experience in supply, installation, testing and commissioning 

of immersive dome  

Two projects – 10 marks  

20 

                                                                                                                                                                                     
3 A company should furnish certificate of incorporation and memorandum of association as proof of identity. 
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S. No Evaluation Criteria Score 

Three projects – 15 marks  

Four or more projects – 20 marks  

b Experience in providing Augmented reality services 

Two projects – 7 marks  

Three projects – 10 marks  

Four projects –  13 marks  

Five or more projects – 15 marks  

15 

c Experience in working on similar projects with central/ state 

Government or International agencies such as UN, WHO, 

IMF, ADB etc.  

10 

2 Adequacy of the proposed work plan and methodology 25 

a  Methodology Statement and Approach 5 

b Scheduling / Work plan and resource commitment 10 

c  Presentation on understanding of the project and (a) and (b) 

above, to NRDA  

10 

3 Qualification and Experience of the personnel in the team  30    

a Technical qualifications associated with immersive dome and 

AR technology and experience 

5 

b Experience in domain of tourism promotion/marketing  10 

c Experience in Film production, Experience in conception and 

production of media programs for immersive spaces, 

Expertise in ultra-high-res (UHR) shooting and post 

production technologies for dome videos.  

15 

  Total 100 

 

 



Selection of a Developer for Supply, Installation, Commissioning,  Operation, Management and Maintenance of Immersive 
Dome Projection System with Augmented Reality Projection for immersive experience at Naya Raipur and production of Full-
dome films 

 

 
Modified RFP NO. 491/337/9-CEP/NRDA/2011, Raipur, dated 31/01/2012 15 

3.3 The Bidders shall submit Project Data Sheets as set out in Appendix D. The Project Data 

Sheets shall need to be accompanied with copies of work orders / agreements / service 

certificates from clients, as applicable, as proof of experience. Projects without proof of 

experience shall not be considered for evaluation.  

 

3.4 The Bidder shall mention clearly the team members to be committed to the Project. The 

Bidder shall provide CVs of only the proposed team members and CVs of only those team 

members would be evaluated. 

 

3.5 The score (Pe) for Technical Proposal would be the arithmetic sum of the marks assigned to 

the Bidders under each of the parameters listed above in Clause 3.2 of this section 3.  

 

3.6 The Bidder is required to achieve a minimum score of 70 marks (Benchmark Score). 

   

3.7 The Financial Proposals of only Proposals that have achieved the Benchmark Score will be 

opened for evaluation (Stage III evaluation). 

 
4. Evaluation Methodology 

 

4.1 The Financial Proposals of the Bidders who qualify in Stage II Evaluation shall be opened. 

The Financial Proposals shall be given scores as follows: 

 

Pf = 100 X Financial Proposal of Lowest Bidder / Financial Proposal of Bidder under 

consideration 

 

4.2 The Composite Score shall be computed as follows: 

 

Composite Score = (Pe X 0.6) + (Pf X 0.4) 

 

4.3 The Bidder obtaining the highest Composite Score would be declared as the Preferred 

Bidder.  

 
 

 

 



Selection of a Developer for Supply, Installation, Commissioning,  Operation, Management and Maintenance of Immersive 
Dome Projection System with Augmented Reality Projection for immersive experience at Naya Raipur and production of Full-
dome films 

 

 
Modified RFP NO. 491/337/9-CEP/NRDA/2011, Raipur, dated 31/01/2012 16 

Appendix A 

Covering Letter  
(On the Letterhead of the Bidder) 

Date: _______________ 

To 

Chief Executive Officer 

Naya Raipur Development Authority 

Gate No.2, DKS Bhawan, Mantralaya 

Raipur – 492001  

 

Sub: Selection of a Developer for Supply, Installation, Commissioning, Operation, 
Management and Maintenance of Immersive Dome Projection System with Augmented Reality 
Projection for immersive experience at Naya Raipur and production of Full-dome films 

 

Dear Sir,  

 

Being duly authorised to represent and act on behalf of ……………………. (hereinafter referred to as 

“the Bidder”), and having reviewed and fully understood all of the Proposal requirements and 

information provided and collected, the undersigned hereby submits the Proposal on behalf of 

_________ (Name of Bidder) for the captioned Project in one (1) original and one (1) duplicate in 

soft version with the details as per the requirements of the RFP, for your evaluation. We confirm that 

our Proposal is valid for a period of 120 days from ______ (insert Proposal Due Date).  

 

We also hereby agree and undertake as under: 

 

Notwithstanding any qualifications or conditions, whether implied or otherwise, contained in our 

Proposal we hereby represent and confirm that our Proposal is unqualified and unconditional in all 

respects and we agree to the terms of the proposed Agreement, a draft of which also forms a part of 

the RFP document provided to us. 

 

We hereby certify and confirm that in the preparation and submission of our Proposal, we have not 

acted in concert or in collusion with any other Bidder or other person(s) and also not done any act, 

deed or thing which is or could be regarded as anti-competitive.  

 

Yours faithfully, 

 

For and on behalf of (Name of Bidder) 

 

Duly signed by the Authorised Signatory of the Bidder 

(Name, Title and Address of the Authorised Signatory)
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Appendix B 

 
Details of Bidder 

(On the Letter Head of the Bidder)  
  

1. (a) Name of Bidder 

 (b) Address of the office(s)  

 (c) Date of incorporation and/or commencement of business 

 

2. Details of individual(s) who will serve as the point of contact / communication for NRDA 

with the Bidder: 

 

i. Name    : 

ii. Designation   : 

iii. Company/Firm     : 

iv. Address   : 

v. Telephone number  : 

vi. E-mail address   : 

vii. Fax number   : 

viii. Mobile number   : 
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Appendix C 

 

 
POWER OF ATTORNEY 

(On Stamp paper of relevant value) 
 
 

Know all men by these presents, We..........................................................(name and address of the 

registered office) do hereby constitute, appoint and authorise Mr / Ms........................……… 

……............(name and residential address) who is presently employed with us and holding the 

position of .................................................... as our attorney, to do in our name and on our behalf, all 

such acts, deeds and things necessary in connection with or incidental to our Proposal for Supply, 

Installation, Commissioning,  Operation, Management and Maintenance of Immersive Dome 

Projection System with Augmented Reality Projection for immersive experience at Naya Raipur and 

production of Full-dome films, including signing and submission of all documents and providing 

information/responses to NRDA in all matters in connection with our Proposal for the said Project. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 

always be deemed to have been done by us. 

 

Dated this the _______ Day of _______2012 

For ___________________________  

 

(Name and designation of the person(s) 

signing on behalf of the Bidder) 

Accepted 

_________________________Signature) 

(Name, Title and Address of the Attorney) 

Date: ……………………. 

 

Note:  

1. To executed only if the Bidder is a Company or Partnership firm 

2. The mode of execution of the Power of Attorney should be in accordance with the procedure, if 

any, laid down by the applicable law and the charter documents of the executant(s) and when it is 

so required the same should be under common seal affixed in accordance with the required 

procedure. Copy of such document should be submitted along with the power of Attorney. 



Selection of a Developer for Supply, Installation, Commissioning,  Operation, Management and Maintenance of Immersive 
Dome Projection System with Augmented Reality Projection for immersive experience at Naya Raipur and production of Full-
dome films 

 

 
Modified RFP NO. 491/337/9-CEP/NRDA/2011, Raipur, dated 31/01/2012 19 

3. Also, wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a resolution/power of attorney in favour of the Person 

executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder. 
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Appendix D 

 
Format for Project Data Sheet 

Projects in which supply and / or services have been completed by the Developer  
(Five Best Projects only in not more than 2 pages for each projects to be given in the following tabular 

format only) 

 
 
S. No. Description Project Details 

1 Project Name and Location  

2 Name and address of Client   

3 Brief Description of Project  

4 Brief Description of Actual materials supplied and 

services delivered: 

 

5 a) Specification of dome: 

b) Specification of projection facilities: 

c) Duration of Full-dome Film: 

d) Specification of Full-dome film: 

e) Whether it includes augmented reality 

f) Whether it includes immersive experience 

 

6 Name  of  Associated  Firm(s ) if any :   

7 Responsibilities of each of Associated  Firm(s):  

8 Date of -  

a.  commencement of supply and services  

b.  completion of supply and services 

 

9 Approx Value of supply and Services:  

10 Is it a similar project? Yes/No 
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Appendix E  
Methodology Statement and Approach 

 

 
Following are to be described by the bidders in this section: 

 

1. Concept plan of the Project should be elaborated;  

2. Proposed approach and methodology for supply, installation, testing, commissioning and 

operation, management and maintenance of the Facility; 

3. Specification of Dome with detailed costing;  

4. Specification of software, hardware with detailed costing; 

5. Period of warranty for dome, hardware and other equipments; 

6. Technical Specification of the films to be produced with detailed costing; 

7. Details of manpower to be deployed during the period of operation, management and 

maintenance with costing 

8. Tentative Cost of Annual Maintenance Contracts  required for hardware 

9. Details on requirement of power input 

10. Details of tentative costing of electric wiring, fire-fighting system, cost of landscaping etc.  

11. List of activities for routine maintenance work; 

12. Any other cost of operation, management and maintenance; 

13. Any other details; 

 

 

The details described in this section and specifications proposed by the successful bidder 
shall form a part of the Agreement and shall be binding on the Developer 
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Appendix F  
 
Scope of Work for Supply, Installation, Commissioning,  Operation, Management and 
Maintenance of Immersive Dome Projection System with Augmented Reality Projection for 
immersive experience at Naya Raipur and production of Full-dome films 
 
1. BACKGROUND  

Chhattisgarh, situated in the heart of India, is endowed with a rich cultural heritage and 

attractive natural diversity. Naya Raipur is being developed as a capital city for the State. 

Naya Raipur Development Authority intends to develop the subject facility to showcase the 

assets of the State through permanent showcase centre established in Naya Raipur. It is 

envisaged that an innovative and state-of-the-art technology facilitated showcase-centre be 

setup on a permanent basis.  

 

The showcasing on the natural richness, ecological diversity and industrial development in 

harmony of the State is by showcasing key themes, including development of Naya Raipur  

by means of implementing next generation technology solutions to provide experience 

through key themes, such as, Vision for the state, overview of Naya Raipur development, 

culture and heritage of the State, wildlife, flora / fauna of the State etc. by means of 

implementing next generation technology solutions with name ‘Experience Chhattisgarh’ 

 

2. The Scope of Work (SOW) shall include but not limited to the following- 

 

2.1. Immersive Experience with augmented reality through Immersive Dome Projection: 
The experience shall offer feeling to the audience that they are integral part of show; the 

audience can look around instead of looking onto a screen, which is envisaged to be 

achieved through Multi Projector that is an array of high-resolution multi-projector set-up 

used to produce re quality of videos & imagery.  

 
Visitors inside a projection dome are envisaged to immerse completely into a film projection. 

An Experience dome, housing an immersive projection system, should give visitors a real life 

experience through ultra high-resolution videos of desired locations, 3D imagery and special 

effects. Through this medium visitors shall get a feel of actually being at these places, by the 

stunning visual effects that it creates. Video projectors should be able to project a 360° x 

180° full-dome image inside the hemisphere 

 

It should present stunning visual effects for an unforgettable experience to the audience with 

a 360-degree, high-definition visual experience. The entire inside surface of the geodesic 

dome shall become a canvas for projection. Multi-channel systems should deliver a vivid and 
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high-resolution image, capable of matching IMAX film quality. Surround audio, projection and 

interactive capabilities are also desired. 

 

Augmented reality is a term given to any technology that overlays virtual information on the 

real world in real time. Augmented Reality brings together the real with the virtual world. It is 

therefore envisaged that the use Augmented Reality to showcase can create a unique 

experience. It is also envisaged that the required information shall be brought in a localized, 

customizable and interactive manner 

 

2.2. FULL-DOME FILM PRODUCTION  
Production of two full-dome films of image resolution of minimum 3k (3000 x 3000 pixel) is 

envisaged. Each cinema film frame should have 2 Mega pixel, each frame of a full-dome film 

should have 9 Mega pixel.  

 

It is to be ensured by the Developer that in the postproduction stage of such a films special 

technologies like software tools for spherical postproduction, an advanced rendering farm and 

special trained artists, because they have to work in a spherical environment instead of a 

rectangular one are deployed. 

 

3. DELIVERABLES  
 
A. Principal Product Features  

(i) 20 to 25 min. Full-dome films 

(ii) 18m (60ft.) geodesic dome with inside projection screen 

(iii) Full-dome projection system with surround sound, inclusive of all equipments 

(iv) Complete seating arrangements, including supply and fixing of reclining chairs 

(v) Augmented Reality based demonstrations 

(vi) Complete electrical and fire fighting system 

 

B. FILM PRODUCTION 
Production of two 20 to 25 minute full-dome film to showcase the new capital city of the state 

as well as the various facets of the state including but not limited to social development plans, 

culture, heritage, history, flora, fauna etc.  

 

Following are to be covered for the film production: 

(i) The full-dome film production  

(ii) Project management  

(iii) Producer and director  

(iv) Line producer in India  

(v) Shooting including costs for camera equipment  
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(vi) Editing and full-dome compositing including all costs for artists and workstations  

(vii) Music  

(viii) Mixing  

(ix) Mastering and export as full-dome film 

 

C. Tentative specification of GEODESIC DOME  
 

(i) Diameter 60 feet (18 meters)  

(ii) Height 30 feet (9 meters)  

(iii) Floor area 2,800 sq. feet (260 sq. meters)  

(iv) Doors 3 

(v) Overall weight I kg 

(vi) Standard Frame 1.66”galvanized steel 

(vii) Capacity (seated): 350 people 

(viii) heavy duty zinc-plated frame  

(ix) Opaque skin - one-piece outside / inside white  

(x) ground-anchor- system  

(xi) Corrosion free, weather and rain proof.  

(xii) The frames are made of standardized steel under the highest quality standards.  

(xiii) The zinc-plated frame can be durable powder-coated in white. The skin is white, 

fungi resistant and naturally flame resistant to DIN 4102(B 1).  

(xiv) Including inliner vaccum projection screen  

(xv) Floor provided by the customer as well as the preparation of the ground.  

(xvi) Use of most modern skin types for the outer surface should underline the stability 

and weather resistance of the dome and structure. The standard design should 

be fungi-resistant. The construction should offer good exterior view, even during 

long-term placement.  

(xvii) The outer surface should be ideal for application of imprints or stickers, which can 

be individually shaped to portray even figures, which may be used for any 

promotional activity and displaying figures for campaigning. Individual light and air 

inlets may be a feature of the dome. 

(xviii) The dome-shaped interior with a spherical effect: It is envisaged that the basic 

construction of the frame would consist of connected poles screwed together at 

cross-points. The stability of the construction should allow controlled assembly of 

floodlights, moving lights, projectors or decorations. Frame coloration should be 

possible through powder coating, with the standard design. 

(xix) Individual room partitioning using fixtures should be possible to create additional 

work surface; possibility of assembling a second floor should be available which 

can offer extra useable area. 
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D. PROJECTION SYSTEM  
(i) 5 + 1 channel projection system using >8000 ANSI Lumen full HD projectors  

(ii) Projection start at about 2 m height  

(iii) Projector stands  

(iv) Signal and control wiring for the projectors  

(v) Media control with operator tableau for power on / off system, start / stop / reset 

film  

(vi) 6-channel video playback system  

(vii) Rack for holding all the components  

(viii) Surround sound system  

(ix) Design & engineering  

(x) Set-up on site, commissioning and hand-over  

(xi) Training of local staff (1 day) 

  

E. Other infrastructure within the Facility 
(i) Soft furnishing within dome 

(ii) Complete electrical wiring system 

(iii) Seating arrangement, including supply and fixing of seats 

(iv) All lighting systems 

(v) All sound proofing and sound absorbing systems 

(vi) Any other components required for proper functioning of the dome 

 

4. PAYMEMT STRUCTURE upto commissioning 
 

S. 
No. 

Description % of total payment upto 
commissioning 

1 Advance payment, against submission of Bank Guaranty 

of equivalent amount 

40% 

2 Completion of installation of Dome 10% 

3 Approval on Full-Dome Film 1 10% 

4 Approval on Full-Dome Film 2 10% 

5 Successful commissioning of the facility 30% 

 

The Bank Guarantee submitted for the advance payment of 40% of total payment shall be 

refunded after approval of two full dome films that is with the payment of fourth milestone, as 

indicated above. The advance payment bank guarantee shall be forfeited in the event the 

Developer fails to make and submit the two full-dome films up to the satisfaction of the Authority. 
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5. PAYMEMT STRUCTURE during period of operation, management and maintenance 
 

Fixed Monthly payment, as proposed in the Financial Proposal of the Developer 

 

6. TIMELINES 
 

S. 
No. 

Description Duration from  

1 Design, supply, installation of dome with all equipments, 

including equipments for projection and sound, testing 

and commissioning including electric wiring, fire fighting 

system etc.  

4 months from the date of 

execution of Agreement 

2 Submission of two Full Dome Films 6 months from the date of 

execution of Agreement 

3 Operation and Maintenance period 2 years from the date of 

commissioning of the facility 

4 Providing training to NRDA personnel for operation and 

management 

Within 18 months from the 

date of commissioning of the 

facility 

5 Providing hands on training to NRDA personnel in 

operation and management and maintenance of 

equipments 

From 19th to 24th months from 

the date of commissioning of 

the facility 

6 Handing over of the facility complete with all hardware, 

software, film complete with master cut, which should be 

completely in order, functional and free from any defect, 

with all annual maintenance contracts which should 

remain valid of at least 6 months from the date of hand 

over 

On the 2nd anniversary of the 

date of commissioning of the 

facility 

 

 

7. Operation and Maintenance period and providing training for operation 
 
(i) The Developer shall have the responsibility of complete operation, management, 

maintenance of the facility, including all equipments, dome structure, electrical system,  

ensure cleanliness within the dome, through deployment of trained engineers, technical 

personnel and house-keeping staff along with necessary tools, equipments and 

chemicals, till the 2nd anniversary of the date of commissioning of the Facility through 

deployment of manpower of requisite skills 
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(ii) The Developer shall be responsible for ensuring safety of the Facility from fire and shall 

implement and maintain all necessary fire safety measures of highest standards, as per 

applicable guidelines  

(iii) The Developer shall also be responsible running the shows at the times specified by 

NRDA and also for collection of tickets at the rate fixed by NRDA. The revenue earned 

through selling of tickets, during the Operation and Maintenance period of 2 years from 

the date of commissioning of the facility, shall be retained of the Developer 

(iv) The Developer shall provide training to the personnel, nominated by NRDA, in operation, 

management and maintenance of the Facility within 18 months from the date of 

commissioning of the facility and such personnel shall be provided hands on training in 

operation of the Facility from 19th to 24th months with continuous guidance of the 

Developer 

(v) The Developer shall ensure that water and power are used only for the facility. The 

Developer shall ensure no wastage and shall also ensure savings in usage of power and 

water, as per the best industry practices  

(vi) Providing security to the installation within the campus of the facility shall be responsibility 

of the Developer 

 

8. Following will be provided by the NRDA during the Period of the Agreement: 
 
(i) Uninterrupted power supply 

(ii) Water supply 

(iii) Water and power bill will be borne by NRDA 

 
9. Reporting obligation 

The Developer shall submit to NRDA monthly progress reports, by the 5th day of every month 

showing the progress achieved during the previous month, up to the date of successful 

commissioning of the Facility.  

 

During period of Operation, Management and Maintenance of the Facility, the Developer shall 

submit to NRDA by the 5th day of every month describing the following for the previous month, up 

to the date of successful handing over of the Facility: 

 

i. Numbers of tickets sold per show per day and revenue earned from selling of tickets 

ii. Electricity Bill certified by the Authorised Signatory 

iii. Water Bill certified by the Authorised Signatory 

iv. Copies of new insurances and any insurance renewed 

v. Any other information for NRDA, any event that needs attention of NRDA 

vi. Highlighting any issue which affected the operation of the Facility 
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10. Handing over of the facility 
The Developer shall handover the entire Facility with all hardware and software along with their 

warranty certificates, licenses to NRDA free of cost on the 2nd anniversary of the date of 

commissioning of the facility. On the date of handing over, the Facility should be completely in 

order, functional and free from any defect, with all annual maintenance contracts, security and 

house-keeping contracts, which should remain valid of at least 6 months from the date of handing 

over. Payment for such contracts for the 6 months from the date of handing over shall be 

reimbursed by NRDA on submission of original bills. 

 

11. Activities those can be sub-contracted 
Following are the activities which can be sub-contracted by the Developer; however, the 

Developer shall be responsible for the entire Project:  

 

(i) Security services 

(ii) House-keeping services 

(iii) Any Annual Maintenance Contract (AMC) required for any instruments / equipments 

 

12. Development of site and civil works for the facility: 
Following activities shall be executed by NRDA at its cost, in close co-ordination with the 

Developer: 

 

(i) Preparation of the ground: the ground shall be made of Asphalt and not cement concrete 

with a marble or granite floor finishing, which can withstand a high foot-fall and also offers 

good aesthetics. 

(ii) Plumbing, power supply network, sewerage network, drainage system within site, taking 

connection from the main supply line till the point of termination  

(iii) Construction of other civil and related works like, toilets, restrooms, ticketing booth, 

landscaping, lobby, reception etc. complementing the dome structure. 

 
13. Maintenance works that will be carried out by NRDA: 

 
(i) NRDA shall maintain the civil structure, water supply, sewerage, drainage, power supply, 

and landscaping,  

(ii) During the Operation and Maintenance period of 2 years from the date of commissioning 

of the facility NRDA shall supply water and electricity to the Facility and shall also bear 

the water, sewerage and electricity bill for the same 
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Appendix G  

 
Format for Financial Proposal  
(On the Letterhead of the Bidder) 

 

Date: _______________ 

To 

Chief Executive Officer 

Naya Raipur Development Authority 

Gate No.2, DKS Bhawan, Mantralaya 

Raipur – 492001  

 

Sub: Selection of a Developer for Supply, Installation, Commissioning, Operation, 
Management and Maintenance of Immersive Dome Projection System with Augmented Reality 
Projection for immersive experience at Naya Raipur and production of Full-dome films 

 

Dear Sir, 

 

Having gone through this RFP document and Draft Agreement and having fully understood the scope 

of work for the Project as set out in this RFP document; we are pleased to quote the following fees for 

the Project for Supply, Installation, Commissioning, Operation, Management and Maintenance of 

Immersive Dome Projection System with Augmented Reality Projection for immersive experience at 

Naya Raipur and production of two Full-dome films, upto the satisfaction of NRDA and based on the 

themes decided by NRDA:  

 

S. No. Description Indian Rupees 

In figures In words 

1 Lump sum Fee for Supply, Installation, 

Commissioning, and production of Full-dome 

films with Augmented Reality Projection for 

immersive experience  

  

2A Fixed Monthly payment Operation, Management 

and Maintenance of Immersive Dome at Naya 

Raipur fur duration of 2 years from the date of 

commissioning of the Facility 

  

2B Sub-total: Sum of payments during the 2 years 

of Operation, Management and Maintenance of 

the Facility from the date of commissioning of 

  



Selection of a Developer for Supply, Installation, Commissioning,  Operation, Management and Maintenance of Immersive 
Dome Projection System with Augmented Reality Projection for immersive experience at Naya Raipur and production of Full-
dome films 

 

 
Modified RFP NO. 491/337/9-CEP/NRDA/2011, Raipur, dated 31/01/2012 30 

the Facility [(2B)=(2A) x 24] 

Total Financial proposal for Supply, Installation, 
Commissioning, production of Full-dome films and 2 
years of Operation, Management and Maintenance of 
the Facility [(1)+(2B)] 

  

 

Note: 

1. The Financial Proposal is inclusive of all out pocket expenses incurred by the bidder towards 

travel, documentation and communication.  

2. The Financial Proposal shall be inclusive of all taxes including Service Tax, all royalties, rates, 

charges, license fees etc. but excluding the customs duty, if any, for importing goods, 

equipments, materials required for the Project, which will be reimbursed separately by the 

Authority on submission of relevant bills, duly certified by the Authorised Signatory of the Bidder 

3. In case of difference in amount quoted in figures and words, the lower value would be 

considered for evaluation. 

 

Signature of Authorised Signatory of the Bidder 

(Name, Title and Address of the Authorised Signatory)
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Appendix H - Draft of Contract Form  

 

 

 

 

 

  

  

 
 
 

Draft Agreement for Supply, Installation, Commissioning, Operation, Management and 
Maintenance of Immersive Dome Projection System with Augmented Reality Projection for 
immersive experience at Naya Raipur and production of Full-dome films 
   

  

Between 

 

 

………………………………………………………. 

[name of Client] 

 

 

 

and 

 

 

 

………………………………………………………. 

[name of Developer] 
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This AGREEMENT (hereinafter referred to as the “Agreement”) is made on the __________ day of the 

month of _____________20__ between, on the one hand, the NAYA RAIPUR DEVELOPMENT 

AUTHORITY (NRDA) having its office in front of Mahanadi Dwar of Mantralaya, Raipur, Chhattisgrah 

(hereinafter referred to as the “the Authority” which expression shall include their respective 

successors, unless the context otherwise requires)  

 

And 
 

On the other hand, ________________________, a _____________, incorporated under 

_______________ act, having its registered office at ___________________ (hereinafter referred to 

as the “Developer” which expression shall include their respective successors and permitted assigns).   

  

Whereas 

 

A. The Authority vide its Request for Proposal (RFP) for Supply, Installation, Commissioning, 

Operation, Management and Maintenance, as defined in this Agreement (hereinafter referred 

to as the “Services”) for Supply, Installation, Commissioning, Operation, Management and 
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Maintenance of Immersive Dome at Naya Raipur and Full-dome film production with 

Augmented Reality Projection for immersive experience as defined in RFP document 

(hereinafter referred to as the “Project”).  
 

B. The Developer submitted its proposals for the aforesaid work, whereby the Developer 

represented to the Authority that it had the experience and the required professional skills, and 

in the said proposals the Developer also agreed to provide the Services to the Authority on the 

terms and conditions as set forth in the RFP and this Agreement; and   

 

C. The Authority, on acceptance of the aforesaid proposals of the Developer, awarded the 

Services to the Developer vide its Letter of Award (No. ____________, dated _____________ 

(the “LOA”); and  

 

D. In pursuance of the LOA, the parties have agreed to enter into this Agreement.   

  

 

NOW, THEREFORE, the parties hereto hereby agree as follows:  

  

1. GENERAL  
  

1.1 Definitions and Interpretation   

  

1.1.1 The words and expressions beginning with capital letters and defined in this 

Agreement shall, unless the context otherwise requires, have the meaning hereinafter 

respectively assigned to them:  

  

a) “Applicable Laws” means the laws and any other instruments having the force 

of law in India as they may be issued and in force from time to time;  

 

b) “Agreement” means this Agreement, together with all the Annexes;  

 

c) “Agreement Value” shall have the meaning set forth in Clause 6.  

 

d) “Additional Costs” shall have the meaning set forth in Clause 6.  

 

e) “Confidential Information” shall have the meaning set forth in Clause 3.3;  

 

f) “Conflict of Interest” shall have the meaning set forth in Clause 3.2 read with 

the provisions of RFP;  

 



Selection of a Developer for Supply, Installation, Commissioning,  Operation, Management and Maintenance of Immersive 
Dome Projection System with Augmented Reality Projection for immersive experience at Naya Raipur and production of Full-
dome films 

 

 
Modified RFP NO. 491/337/9-CEP/NRDA/2011, Raipur, dated 31/01/2012 34 

g) Authority means Naya Raipur Development Authority, a Special Area 

Development Authority constituted under the ‘CG Nagar Tatha Gram Nivesh 

Adhiniyam, 1973’ by Government of Chhattisgrah for development, operation 

and maintenance of infrastructure of Naya Raipur.   

 

h) “Effective Date” means the date on which this Agreement comes into force 

and effect pursuant to Clause 2.1;  

 

i) “Expatriate Personnel” means such persons who at the time of being so hired 

had their domicile outside India;  

 

j) “Government” means the Government of Chhattisgarh  

 

k) “INR, Re., ` Or Rs.” means Indian Rupees;  

 

l) “Personnel” means persons hired by the Developer or by any Sub Developer 

as employees and assigned to the performance of the Services or any part 

thereof;  

 

m) “Party” means the Authority or the Developer, as the case may be, and Parties 

means both of them;  

 

n) “Resident Personnel” means such persons who at the time of being so hired 

had their domicile inside India;  

 

o) “Services” means the work to be performed by the Developer pursuant to this 

Agreement, as described in the Scope of Work hereto;  

 

p) “RFP” means the Request for Proposal document in response to which the 

Developer’s proposal for providing Services was accepted;  

 

q) “Scope of Work" means the work to be performed by Developer as mentioned 

in Schedule 1 to this Agreement;  

 

r) “Third Party” means any persons or entity other than the Government, the 

Authority, the Developer 

  

All terms and words not defined herein shall, unless the context otherwise requires, have the meaning 

assigned to them in the RFP.  
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1.1.2 The following documents along with all addenda issued hereto shall be deemed to 

form and be read and construed as integral part of this Agreement and in case of any 

contradiction between or among them the priority in which a document would prevail 

over other would be as laid down below beginning from the highest priority to the 

lowest priority:  

   

a) Agreement with its schedules;  

b) RFP; and  

c) Letter of Intent  

  

1.2 Relation between the Parties  
  

Noting contained herein shall be construed as establishing a relation of master and servant or 

of agent and principal as between the Authority and the Developer. The Developer shall, 

subject to this Agreement, have complete charge of Personnel performing the Services and 

shall be fully responsible for the Services performed by them or on their behalf hereunder.  

  

1.3 Rights and Obligations  
  

The mutual rights and obligations of the Authority and the Developer shall be as set forth in the 

Agreement; in particular:  

  

a) the Developer shall carry out the Services in accordance with this provisions of the 

Agreement; and   

 

b) the Authority shall pay Fee to the Developer in accordance with this Agreement.  

  

1.4 Governing law and jurisdiction  
  

This Agreement shall be construed and interpreted in accordance with and governed by the 

laws of India, and the courts at Raipur/ Bilaspur, Chhattisgarh shall have exclusive jurisdiction 

over matters arising out of or relating to this Agreement.   

  

1.5 Language  
  

All notices required to be given by one Party to the other Party and all other communications, 

documentation and proceedings which are in any way relevant to this Agreement shall be in 

writing and in English language.  
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1.6 Table of contents and headings  
  

The table of contents headings or sub-headings, if any, in this agreement are for convenience 

and for reference only and shall not be used in, and shall not affect, the construction or 

interpretation of this Agreement.  

  

1.7 Notices  
  

Any notice or other communication to be given by any Party to the other Party under or in 

connection with the matters contemplated by this Agreement shall be in writing and shall:  

  

a) in the case of the Developer, be given by facsimile and by letter delivered by 

hand/post to the address given and marked for attention of the Developer’s 

Representative set out below in Clause 1.10 or to such other person as the Developer 

may from time to time designate by notice to the Authority provided that if the 

Developer does not have an office in Raipur it may send such notice by facsimile and 

by registered acknowledgement due, air mail, or by courier, fax or e-mail.   

 

b) in the case of the Authority, be given by facsimile and by letter delivered by hand/post 

and be addressed to the Authority with a copy delivered to the Authority 

Representative set out below in Clause 1.10 or to such other person as the Authority 

may from time to time designate by notice to the Developer; provided that if the 

Developer does not have an office in Raipur it may send such notice by facsimile and 

by registered acknowledgement due, air mail, or by courier, fax & e-mail.   

  

1.8 Location  
  

The Services shall be performed at the site required to accomplish the Scope of Work (SOW) 

task of the project in accordance with the provisions of RFP and at such locations as are 

incidental thereto, including the offices of the Developer.  

  

1.9 Approval of Project 
 

The Developer shall submit plan, layout, and design of the proposed Facilities with a detailed 

report of the same in the prescribed formats and shall submit those to the concerned 

Authorities and NRDA requesting approval. 

 

The Project shall be designed, constructed, implemented and operated as per the Naya 

Raipur Development Plan 2031 and other applicable rules, acts and guidelines. 
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1.10 Authorized representatives  
  

1.10.1 Any action required or permitted to be taken, and any document required or permitted 

to be executed, under this Agreement by the Authority or the Developer, as the case 

may be, may be taken or executed by the officials specified in this Clause 1.10.  

  

1.10.2 The Authority may, from time to time, designate one of its officials as the Authority 

Representative, Unless otherwise notified, the Authority Representative shall be;  

 

The Chief Executive Officer 

Naya Raipur Development Authority (NRDA) 

In front of Mahanadi Dwar of Mantralaya, 

Raipur 492 001, Chhattisgarh  

  

TEL NO: + 91 771 4066011 

Fax No.: +91 771 4066188 

E-MAIL: ceo@nayaraipur.com with a c.c. to psc@nayaraipur.com  

  

1.10.3 The Developer may designate one of its employees as Developer’s Representative. 

Unless otherwise notified, the Developer’s Representative shall be:  

 

_________________________  

__________________________  

   Tel: ………………  

   Fax ……………….  

  

1.11 Taxes and duties  
  

Unless otherwise specified in the Agreement, the Developer shall pay all such taxes, duties, 

fees and other impositions as may be levied under the Applicable Laws and the Authority shall 

perform such duties in regard to the deduction of such taxes as may be lawfully imposed on it.   

  

2. COMMENCEMENT, COMPLETION AND TERMINATION OF AGREEMENT  
  

2.1 Effectiveness of Agreement  
  

This Agreement shall come into force and effect on the date of execution of this 

Agreement: (the “Effective Date”).  

  

2.2 Commencement of Services  
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The Developer shall commence the Services within a period of 7 (seven) days from 

the Effective Date, unless otherwise agreed by the Parties.  

  

2.3 Termination of Agreement for failure to commence Services  
 

If the Developer does not commence the Services within the period specified in Clause 

2.2 above, the Authority may, by not less than 2 (two) weeks’ notice to the Developer, 

declare this Agreement to be null and void, and in the event of such a declaration, the 

Performance Security of the Developer shall stand forfeited.   

  

2.4 Expiration of Agreement  
 

Unless terminated earlier pursuant to Clause 2.9 hereof, this Agreement shall expire 

when the Services have been completed and a period of 180 (One Hundred and 

Eighty) days has elapsed after all payments due under this Agreement, have been 

made.  

  

2.5 Entire Agreement   
  

2.5.1 This Agreement and the Annexes together constitute a complete and exclusive 

statement of the terms of the agreement between the Parties on the subject hereof, 

and no amendment or modifications hereto shall be valid and effective unless such 

modification or amendment is agreed to in writing by the Parties and duly executed by 

persons especially empowered in this behalf by the respective Parties. All prior written 

or oral understandings, offers or other communications of every kind pertaining to this 

Agreement are abrogated and withdrawn; provided, however, that the obligations of 

the Developer arising out of the provisions of the RFP shall continue to subsist and 

shall be deemed as part of this Agreement.   

  

2.6 Modifications of Agreement  
  

Modification of the terms and conditions of this Agreement may only be made by 

written agreement between the Parties hereof, however, each Party shall give due 

consideration to any proposals for modifications made by the other Party.   

  

2.7 Force Majeure  
   
2.7.1 Definition  
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a) For the purposes of this Agreement, “Force Majeure” means an event which is 

beyond the reasonable control of a Party, and which makes a Party’s performance of 

its obligations hereunder impossible or so impractical as reasonably to be considered 

impossible in the circumstances, and includes, but is not limited to, war, riots, civil 

disorder, earthquake, explosion, storm, flood or other adverse weather conditions, 

strikes, lockouts or other industrial action (except where such strikes, lockouts or other 

industrial action are within the power of the Party invoking Force Majeure to prevent), 

confiscation or any other action by government agencies.  

 

b) Force Majeure shall not include (i) any event which is caused by the negligence or 

intentional action of a Party or agents employees thereof, nor (ii) any event which a 

diligent Party could reasonably have been expected to both (A) take into account at 

the time of the conclusion of this Agreement and (B) avoid or overcome in the carrying 

out of its obligations hereunder.   

 

c) Force Majeure shall not include insufficiency of funds or failure to make any payment 

required hereunder.  

 

d) The Authority will decide the eventuality of Force Majeure which will be binding on 

both the parties.  

  

2.7.2 No breach of Agreement  
  

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to be 

a breach of, or default under, this Agreement insofar as such inability arises from an event 

of Force Majeure, provided that the Party affected by such an event has taken all 

reasonable precautions, due care and reasonable alternative measures, all with the 

objective of carrying out the terms and conditions of this Agreement.  

 

  

2.7.3 Measures to be taken  
  

a) A Party affected by an event of Force Majeure shall take all reasonable measures to 

remove such Party’s inability to fulfill its obligations hereunder with a minimum of 

delay.  

 

b) A Party affected by an event of Force Majeure shall notify the other Party of such 

event as soon as possible, and in any event not later than fourteen (14) days following 

the occurrence of such event, providing evidence of the nature and cause of such 
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event, and shall similarly give notice of the restoration of normal conditions as soon as 

possible.  

 

c) The Parties shall take all reasonable measures to minimise the consequences of any 

event of Force Majeure.  

  

2.7.4 Extension of time  
  

Any period within which a Party shall, pursuant to this Agreement, complete any action or 

task, shall be extended for a period equal to the time during which such Party was unable 

to perform such action as a result of Force Majeure.  

  

2.7.5 Payments  
  

During the period of its inability to perform the Services as a result of an event of Force 

Majeure, the Developer shall be entitled to be reimbursed for additional costs reasonably 

and necessarily incurred by it during such period for the purposes of the Services and in 

reactivating the Services after the end of such period. Such expenses will be approved by 

the Authority. The Developer will have to provide proper justification and certificate from 

their auditors for such expenses on the format as may be decided by the Authority.   

  

2.7.6 Consultation  
  

Not later than thirty (30) days after the Developer has, as the result of an event of  Force 

Majeure, become unable to perform a material portion of the Services, the Parties shall 

consult with each other with a view to agreeing on appropriate measures to be taken in the 

circumstances.  

  

2.8     Suspension of Agreement  
  

The Authority may, by written notice of suspension to the Developer, without any obligation 

(financial or otherwise)  suspends all the payments to the Developer hereunder if the 

Developer shall be in breach of this Agreement or shall fail to perform any of its obligations 

under this Agreement, including the carrying out of the Services; provided that such notice 

of suspension (i) shall specify the nature of the breach or failure, and (ii) shall provide an 

opportunity to the Developer to remedy such breach or failure within a period not 

exceeding thirty (30) days after receipt by the Developer of such notice of suspension.   

  

2.9 Termination of Agreement  
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2.9.1 By the Authority   

  

The Authority may, by not less than thirty (30) days’ written notice of termination to the 

Developer, such notice to be given after the occurrence of any of the events specified as 

below, terminate this Agreement if:  

  

a) the Developer fails to remedy any breach hereof or any failure in the 

performance of its obligations hereunder, as specified in a notice of suspension 

pursuant to Clause 2.8 herein above, within thirty (30) days of receipt of such 

notice of suspension or within such further period as the Authority may have 

subsequently granted in writing;  

b) the Developer becomes insolvent or bankrupt or enters into any agreement with 

its creditors  

c) for relief of debt or take advantage of any law for the benefit of debtors or goes 

into liquidation or  

d) receivership whether compulsory or voluntary;  

e) the Developer fails to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause 9 hereof;  

f) if the Developer fails to comply decision of the Authority.  

g) the Developer submits to the Authority a statement which has a material effect 

on the rights, obligations or interests of the Authority and which the Developer 

knows to be false;  

h) Any illegal activates are carried out within the Facility during the Period of the 

Agreement 

i) The Project land is used for any purpose other than the construction of the 

Facility 

j) The Project is not constructed as per the approved plan, and the deviation is not 

remedied within the time period permitted by the concerned Authority 

k) any document, information, data or statement submitted by the Developer in its 

Proposals, based on which the Developer was considered eligible or successful, 

is found to be false, incorrect or misleading; or  

l) as the result of Force Majeure, the Developer is unable to perform a material 

portion of the Services for a period of not less than sixty (60) days.  

  

2.9.2 By the Developer  
  

The Developer may, by not less than thirty (30) days’ written notice to the Authority, such 

notice to be given after the occurrence of any of the events specified in this Clause, 

terminate this Agreement if:  
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a) the  Authority is unable provide land for the facility within 90 days from the Effective 

Date 

 

b) the  Authority is unable to convey comments or approval on the design and plans 

submitted by the Developer within 30 days from the submission of such plans, 

designs and drawings 

 

c) the Authority is in material breach of its obligations pursuant to this Agreement and 

has not remedied the same within forty-five (45) days (or such longer period as the 

Developer may have subsequently agreed in writing) following the receipt by the 

Authority of the Developer’s notice specifying such breach;   

 

d) as the result of Force Majeure, the Developer is unable to perform a material portion of 

the Services for a period of not less than sixty (60) days; or  

 

e) the Authority fails to comply with any final decision reached as a result of arbitration 

pursuant to Clause 9 hereof.  

  

2.9.3 Cessation of rights and obligations  
  

Upon termination of this Agreement pursuant to Clauses 2.3 or 2.9 hereof, or upon 

expiration of this Agreement pursuant to Clause 2.4, all rights and obligations of the 

Parties hereunder shall cease, except (i) such rights and obligations as may have accrued 

on the date of termination or expiration, (ii) the obligation of confidentiality set forth in 

Clause 3.3 hereof, (iii) the Developer’s obligation to permit inspection, copying and 

auditing of its accounts and records set forth in Clause 3.6.  

  

2.9.4 Cessation of Services  
  

Upon termination of this Agreement by notice of either Party to the other, pursuant to 

Clauses 2.9.1 or 2.9.2, the Developer shall, immediately upon dispatch or receipt of such 

notice, take all necessary steps to bring the Services to a close in a prompt and orderly 

manner and shall make every reasonable effort to keep expenditures for this purpose to a 

minimum.  

  

2.9.5 Payment upon Termination  
  

Upon termination of this Agreement pursuant to Clauses 2.9.1 or Clause 2.9.2 hereof, 

NRDA shall make the following payments to the Developer (after offsetting against these 

payments any amount that may be due from the Developer to NRDA): 
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a. payment pursuant to Clause 6 hereof for Services satisfactorily performed prior 

to the date of termination; and 

 

b. except in the case of termination pursuant to sub-clauses (a) through (i) of 

Clause 2.9.1 hereof, reimbursement of any reasonable direct documented costs 

incidental to the prompt and orderly termination of the Agreement including the 

cost of the return travel of the Personnel. 

    

2.9.6 Disputes Resolution  
  

(i) Amicable Settlement:   
  

The parties shall use their best efforts to settle amicably all disputes arising out of   or 

in connection with this Agreement or the interpretation thereof.. In the event a dispute, 

differences or claim arises in connection with the interpretation or implementation of 

this agreement, the aggrieved party shall issue a written notice setting out the 

Dispute/differences or claim to the other party, parties shall first attempt to resolve 

such dispute through mutual consultation. If the dispute is not resolved as aforesaid 

within 15 days from the date of receipt of written notice, the matter will be referred for 

Arbitration.  

  

(ii) Arbitration:   
  

In case the dispute is not resolved as indicated in Clause 2.9.6(1), any party may issue 

a notice of reference, invoking resolution of disputes through arbitration in accordance 

with the provisions of the Arbitration Conciliation Act, 1996.  The arbitral proceedings 

shall be conducted by a sole arbitrator that may be appointed with the consent of 

Parties to such dispute. If there is no agreement among the parties to the identity or 

appointment of such sole arbitrator within 30 days of issue of notice of reference, then 

the arbitral proceedings will be conducted by a panel of three arbitrators, one arbitrator 

to be appointed by Authority and other appointed by Developer and the third arbitrator 

to be mutually appointed by the other two arbitrators in accordance with provisions of 

Arbitration and Conciliation Act, 1996. Arbitration proceedings shall be conducted in 

and the award shall be made in English language. Arbitration proceedings shall be 

conducted at Raipur and following are agreed: 

 

The arbitration award shall be final and binding on the Parties, and the Parties agree 

to be bound thereby and to act accordingly.   
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The arbitrator may award to the Party that substantially prevails on merit, its costs and 

reasonable expenses (including reasonable fees for counsel)  

 

When any dispute is under arbitration, except for matters under dispute, the Parties shall 

continue to exercise their remaining respective rights and fulfill their remaining   respective 

obligations under this Agreement.   

  

3. OBLIGATIONS OF THE DEVELOPER  
  

3.1 General  
  

3.1.1 Standards of Performance  
  

The Developer shall perform the Services and carry out its obligations hereunder with 

all due diligence, efficiency and economy, in accordance with generally accepted 

professional techniques and practices, and shall observe sound management 

practices, and employ appropriate advanced technology and safe and effective 

equipment, machinery, materials and methods. The Developer shall always act, in 

respect of any matter relating to this Agreement or to the Services, as a faithful adviser 

to the Authority, and shall at all times support and safeguard the Authority's legitimate 

interests in any dealings with Third Parties.  

  

3.1.2 Scope of Work  
  

The Scope of Work to be performed by the Developer are specified in the Scope of 

Work (the “SOW”) at Schedule 1 of this Agreement. The Developer shall provide the 

deliverables specified therein in conformity with the time schedule stated therein.  

  

3.1.3 Applicable Laws  
  

The Developer shall perform the Services in accordance with the Applicable Laws and 

shall take all practicable steps to ensure that all Personnel and agents of the 

Developer comply with the Applicable Laws.   

  
3.2 Conflict of Interest  

  
The Developer shall not receive any remuneration in connection with the assignment except as 

provided in this Agreement. The Developer and its affiliates shall not engage in consulting 

activities that conflict with the interest of the NRDA under the contract and shall be excluded 

from downstream supply of goods or construction of works or purchase of any asset or 
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provision of any other service related to the assignment other than a continuation of the 

Services” under the ongoing contract. It should be the requirement of the Services contract that 

the Developers should provide professional, objective and impartial advice and at all times hold 

the NRDA interests’ paramount, without any consideration for future work, and that in providing 

advice they avoid conflicts with other assignments and their own corporate interests. 

Developers shall not be hired for any assignment that would be in conflict with their prior or 

current obligations to other NRDA, or that may place them in a position of being unable to carry 

out the assignment in the best interest of the Employer. Without limitation on the generality of 

the foregoing, Developers shall not be hired, under the circumstances set forth below: 

  

(i) Conflict between Consulting activities and procurement of goods, works or 
services: Developer that has been engaged to provide goods, works, or services for 

this project under this Agreement, and each of its affiliates, shall be disqualified from 

providing consulting services related to those goods, works or services. Conversely, a 

Developer/ Services concern hired to provide consulting services for the preparation or 

implementation of a project, and each of its affiliates, shall be disqualified from 

subsequently providing goods, works or services for such preparation or 

implementation.  

  

(ii) Conflict among assignments: Neither Developers (including their personnel) nor any 

of their affiliates shall be hired for any assignment that, by its nature, may be in conflict 

with another assignment of the Developers. As an example, Developers hired to 

prepare engineering design for an infrastructure project shall not be engaged to 

prepare an independent environmental assessment for the same project, and 

Developers assisting a NRDA in the privatization on public assets shall neither 

purchase nor advise purchasers of, such assets. Similarly, Developers hired to 

prepare Scope of Work (SOW) for an assignment shall not be hired for the assignment 

in question.  

   

(iii) Relationship with Employer's staff: Developers (including their personnel) that have 

a business or family relationship with such member(s) of the Employer's staff or with 

the staff of the project implementing agency, who are directly or indirectly involved in 

any part of ; (i) the preparation of the SOW of the contract, (ii) the selection process for 

such contract, or (iii) supervision of such contract; may not be awarded a contract 

unless it is established to the complete satisfaction of the  employing authority, for the 

reason to be recorded in writing, that such relationship would not affect the aspects of 

fairness and transparency in the selection process and monitoring of Developer’s 

work.  

 

3.3 Confidentiality  
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The Developer and its Personnel shall not, either during the term or within two years after the 

expiration or termination of this Agreement disclose any proprietary information, including 

information relating to reports, data, drawings, design software or other material, whether 

written or oral, in electronic or magnetic format, and the contents thereof; and any reports, 

digests or summaries created or derived from any of the foregoing that is provided by the 

Authority to the Developer, and a Personnel of Developer any information provided by or 

relating to the Authority, its technology, technical processes, business affairs or finances or any 

information relating to the Authority’s employees, officers or other professionals or suppliers, 

customers, or contractors of the Authority; and any other information which the Developer is 

under an obligation to keep confidential in relation to the Project, the Services or this 

Agreement ("Confidential Information"), without the prior written consent of the Authority.  

  

Notwithstanding the aforesaid, the Developer, and its Personnel may disclose Confidential Information 

to the extent that such confidential Information:  

  

(i) was in the public domain prior to its delivery to the Developer and its Personnel of or 

becomes a part of  the public knowledge from a source other than the Developer, and 

the its Personnel;  

 

(ii) was obtained from a third party with no known duty to maintain its on Confidentiality;  

 

(iii) is required to be disclosed by Law or judicial or administrative or arbitral process or by 

any Governmental Instrumentalities, provided that for any such disclosure, the 

Developer, and its Personnel shall give the Authority, prompt written notice, and use 

reasonable efforts to ensure that such disclosure is accorded confidential treatment;  

 

(iv) is provided to the professional advisers, agents, auditors or representatives of the 

Developer or its Personnel, as is reasonable under the circumstances; provided, 

however, that the Developer or its Personnel, as the case may be, shall require their 

professional advisers, agents, auditors or its representatives, to undertake in writing to 

keep such Confidential Information, confidential and shall use its best efforts to ensure 

compliance with such undertaking.  

  

3.4 Liability of the Developer  
  

3.4.1 The Developer’s liability under this Agreement shall be determined by the Applicable 

Laws and the provisions hereof.  

  

3.4.2 Developer’s liability towards the Authority  
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The Developer shall, subject to the limitation specified in Clause 3.4.3, be liable   to 

the Authority for any direct loss or damage accrued or likely to accrue due to 

deficiency in Services rendered by it.  

   

3.4.3 The Parties hereto agree that in case of negligence or willful misconduct on the part of 

the Developer or on the part of any person or firm acting on behalf of the Developer in 

carrying out the Services, the Developer, with respect to damage caused to the 

Authority’s property or resulting losses or damages suffered by the Authority, shall be 

liable to the Authority:  

  

(i) for any indirect or consequential loss or damage; and   

 

(ii) for any direct Loss or damage that exceeds the proceeds the Developer may be 

entitled to receive from any   insurance maintained by the Developer to cover such 

a liability  

  

This limitation of liability shall not affect the Developer’s liability, if any, for damage to 

Third Parties caused by the Developer or any person or firm acting on behalf of the 

Developer in carrying out the Services.  

 

This limitation of liability shall not affect the Developer’s liability, if any, for damage 

caused by the Third Parties during the period of the Agreement.   

  

3.5 Insurance to be taken out by the Developer  
  

The Developer  

(i) shall take out and maintain at its own cost, insurance, equivalent to the amount of the 

cost of the Dome and equipments, against the risks, including the risks of fire, theft and 

any harm caused by any Third Party, for the coverage of the Project, including all 

equipments, structure and its personnel, during the entire period of this Agreement,  

(ii) shall take out and maintain at its own cost, insurance, equivalent to the amount of Project 

Cost, against the risks of any accident caused to any Third Party within the premises of 

the Project, during the entire period of this Agreement and  

(iii) at the Authority’s request, shall provide evidence to the Authority showing that such 

insurance has been taken out and maintained and that the current premiums thereof have 

been paid.  
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3.6 Reporting obligations  
 

The Developer shall submit to the Authority the reports and documents specified in SOW, 

enclosed hereto, in the form, in the numbers and within the time periods set forth in the said 

SOW.   

  

3.7 Documents prepared by the Developer to be property of the Authority  
  

3.7.1 All plans, drawings, specifications, designs, reports and other documents prepared by 

the Developer in performing the Services shall become and remain the property of the 

Authority, and the Developer shall, not later than termination or expiration of this 

Agreement, deliver all such documents to the Authority, together with a detailed 

inventory thereof. The Developer may retain a copy of such documents. Restrictions 

about the future use of these documents shall be as specified in the Agreement.   

  

3.7.2 The Developer shall not use these documents for purposes unrelated to this 

Agreement without the prior written approval of the Authority.  

   

3.8  Accuracy of Documents and setting up of equipments 

  
The Developer shall be responsible for accuracy of the data collected by it directly or procured 

from other agencies/authorities, the designs, drawings, estimates and all other details prepared 

by it as part of these services and also for perfection of the equipments, instruments. Subject 

to the provisions of Clause 3.4, it shall indemnify the Authority against any inaccuracy in its 

works, supplies and services which might surface during implementation of the Project and 

operation of the Facility, up to the thirtieth month from the date of commissioning of the Facility, 

if such inaccuracy is the result of any negligence or inadequate due diligence or supply of 

faulty equipments or setting up of the Facility by not following the right prescribed procedure, 

on part of the Developer or arises out of its failure to conform to good industry practice. The 

Developer shall also be responsible for promptly correcting, at its own cost and risk, replacing 

the faulty parts of the Project / Facility, including any re-installation, testing and commissioning.  

  

4. DEVELOPER’S PERSONNEL    
  

The Developers shall employ following qualified and experienced Personnel to carry out the 

services as given in SOW   

  

5. Services and Facilities to be provided by the NRDA  
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The Developers will have to arrange for all facilities/services required to carry out   the assigned 

work on this project at their cost, except the following: 

 

(i) Uninterrupted power supply 

(ii) Water supply 

(iii) Water and power bill will be borne by NRDA 

 

Introductory/  recommendation  letter and  other facilitation,  as deemed fit, work shall be provided 

to the Developers on request for obtaining desired approvals any authority, for which the 

Developers shall make payments to the concerned authorities directly, put all efforts required and 

shall carry out documentation at its cost as per the requirements of such Authorities 

  

6. Payment to the Developer  
   

In consideration of the Services performed by the Developer under this Contract, the Developer will 

be entitled for total fees consideration as per its Financial Proposal, enclosed herewith as 

Schedule 3. The Developer undertakes to fulfill the commitment as indicated in this Agreement.   

 

In consideration of the Services performed by the Developer, the Developer will be entitled for 

payment of fees consideration as per following payment schedule with the approval of Authority:   

 

6.1 PAYMEMT STRUCTURE upto commissioning 
 

S. No. Description % of total payment 
upto commissioning 

1 Advance payment, against submission of Bank 

Guarantee of equivalent amount 

40% 

2 Completion of installation of Dome 10% 

3 Approval on Film 1 10% 

4 Approval on Film 2 10% 

5 Completion of all civil works with landscaping 10% 

6 Successful commissioning of the facility 20% 

 

The advance payment bank guarantee shall be returned after successful completion of installation 

of Dome 

 

6.2 PAYMEMT STRUCTURE during period of operation, management and maintenance 
 

Fixed Monthly payment, as proposed in the Financial Proposal of the Developer 
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7. Currency of Payment   
 

All payments shall be made in Indian Rupees.  

    

8. Severability   
  

8.1 If at any time any provision of this Agreement is or becomes illegal, invalid or 

unenforceable in any respect under the Law of any jurisdiction that shall not affect or 

impair:  

  

a) The legality, validity or enforceability in that jurisdiction of any other provision 

of this Agreement; or   

 

b) The legality, validity or enforceability under the Law of any other jurisdiction of 

that or any other provision of this Memorandum 

  

8.2 This Agreement may be altered or modified by mutual consent of the Parties for 

purposes of safeguarding the proper implementation of the scope of work.  

  

8.3 The parties agree to furnish/execute such further or other   documents/papers  for   

giving fullest effect to the Scope of Work as may be required by the Authority  

  

9. JURISDICTION OF COURTS:   
   

All disputes arising out of this Agreement shall be subject to the jurisdiction of   the Courts at 

Raipur only  

 

10. Performance Security  
 

Upon receipt of Letter of Award (LOA) from the NRDA, the Developer shall furnish the 

Performance Security of an amount equal to Rs. 5,00,000 (Indian Rupees Five Lakhs Only), by 

way of Bank Guarantee for the due performance of the Contract in the format of Performance 

Security Form given at Schedule 2. The Performance Security shall be furnished by the selected 

Developer within the time specified in LOA but prior to execution of Agreement. The validity period 

of Bank Guarantee of Performance Security shall be until 6 months from the date of Handing Over 

of the Facility to NRDA, and the Developer shall have to provide the extended Bank Guarantee, 

before the expiry, if required, which shall be valid for the period of six months beyond the date of 

completion of assignment.  
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11. Penalty for delay:  
 

i. If progress of the assignment is not as per the agreed milestones, as referred in the 

Schedule 1 (Scope of Work), or  

ii. If the Facility remains out of service for a continuous period of more than 15 days at one 

time or more than total 30 days in a year, due to operation related issues and reason, 

solely attributable to the Developer  

iii. On occurrence of the above, the Developer shall be liable to pay penalty, unless, on its 

written request, the delay is condoned by Authority, on the justified and valid grounds.  

iv. For delay upto one week beyond the mile stone fixed (as per the deliverables and time 

frame indicated in the SOW), or beyond the maximum duration the facility may remain out 

of service, as indicated above, a penalty equal to 0.25% of  the agreed financial  proposal,  

beyond one weeks upto four weeks 0.50% of fees shall be payable to NRDA. In case of 

delay beyond 4 weeks, the matter will be referred to CEO, NRDA, whose decision will be 

final and binding, however, the maximum penalty for delay for a single occurrence will not 

exceed 5% of the agreed financial proposal.   

  

12. Indemnity  
 

The Developer will indemnify the NRDA for any direct loss or damage that is caused due to 

deficiency in services  

 

 IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be signed and executed 

in their respective names as of the day, month and year first above written.   

  

  

SIGNED, SEALED AND DELIVERED                 SIGNED, SEALED AND DELIVERED  

                                               

 

For and on behalf of Developer:                     For and on behalf of NRDA:  

                                                

 (Signature of Authorized Representative)             (Signature of Authorized Representative) 

 (Name)                                                  (Name)  

(Designation)                                            (Designation)  

              (Address)                                               (Address)  

              (Phone, Fax Nos.)                                       (Phone, Fax Nos.)  
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Witnesses:  
  

1.     Signature  

        Name  

        Address  

  

2.      Signature  

         Name  

         Address  
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Schedule 1 

 
  

DESCRIPTION OF THE SERVICES (AS PER SOW) 
 

Reference invited to Appendix-F of the RFP 
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Schedule 2   
  

FORM OF PERFORMANCE SECURITY (PERFORMAMANCE BANK GUARANTEE) 
 

Bank Guarantee No: ______________ 

Validity upto: [DD/MM/YYYY] 

 

To  

The Chief Executive Officer 

Naya Raipur Development Authority 

In front of Mahanadi Dwar of Mantralaya, 

Raipur 492 001, Chhattisgarh 

 

WHEREAS _________________________________________________ [Name and address of the 
Developer] (hereinafter called “the Developers”) has undertaken, in pursuance of Letter of 

Acceptance (LOA) No. ______________________________ dated _________ to provide the services 

on terms and conditions set forth in this Contract__________________________________________ 

[Name of contract and brief description of works) (hereinafter called the “the Contract”).  
 

AND WHEREAS it has been stipulated by you in the said Contract that the Developers shall furnish 

you with a Bank Guarantee by a Scheduled Bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract;  

 

AND WHEREAS we have agreed to give the Developers such a Bank Guarantee;  

 

NOW THEREOF we hereby affirm that we are the Guarantor and responsible to you, on behalf of the  

Developers up to a total of Rs. 5,00,000 only (Indian Rupees Five Lakhs Only), such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, and we 

undertake to pay you such amount in favour of CEO, NRDA through our branch operable at Raipur at 

___________ (provide the address of the branch at Raipur) and if invoked, be encashable at 

___________________________, branch of _______________________ bank at Raipur, upon your 

first written demand and without cavil or argument, any sum or sums within the limits of Rs. 5,00,000 

only (Indian Rupees Five Lakhs Only) as aforesaid without your needing to prove or to show grounds 

or reasons for your demand for the sum specified therein.  

 

We hereby waive the necessity of your demanding the said debt from the Developers before 

presenting us with the demand.    

 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the services to be performed there under or of any of the Contract documents which may be made 
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between you and the Developers shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification.  

 

The liability of the Bank under this Guarantee shall not be affected by any change in the constitution of 

the Developers or of the Bank.  

 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs. 

5,00,000 only (Indian Rupees Five Lakhs Only) and the guarantee shall remain valid till ________ [till 

the expiry of 6 months of date of handing over of the Facility, after operating of 2 years from the date of 

successful commissioning]. Unless a claim or a demand or a request for extension in writing is made 

upon us on or before ____________ all our liability under this guarantee shall cease.  

 

This guarantee shall be remain valid until till the expiry of 6 months of date of handing over of the 

Facility, after operating of 2 years from the date of successful commissioning and shall be extended, 

before the expiry, if required, as per instruction of NRDA. 

  

 

Signature and Seal of the Guarantor ____________      

 

Name and Designation ______________________      

 

Name of the Bank __________________________  

 

Address __________________________________     

 

Date ______________________________________  

 

 

In presence of  

 

1. _______________________ 

(Name, Signature & Occupation)  

 

2. _______________________ 

(Name, Signature & Occupation)  
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Schedule 3 
 

Financial Proposal of the Developer 
 

To be appended before signing of the Agreement 
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Schedule 4 
 

Specification of Dome, Software, hardware, Films to be produced, as proposed by the 
Developer 
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Schedule 5 
 

FORM OF ADVANCE PAYMENT BANK GUARANTEE 

 

Bank Guarantee No: ______________ 

Validity upto: [DD/MM/YYYY] 

 

To  

The Chief Executive Officer 

Naya Raipur Development Authority 

In front of Mahanadi Dwar of Mantralaya, 

Raipur 492 001, Chhattisgarh 

 

WHEREAS _________________________________________________ [Name and address of the 
Developer] (hereinafter called “the Developers”) has undertaken, in pursuance of Letter of 

Acceptance (LOA) No. ______________________________ dated _________ to provide the services 

on terms and conditions set forth in this Contract__________________________________________ 

[Name of contract and brief description of works) (hereinafter called the “the Contract”).  
 

AND WHEREAS it has been stipulated by you in the said Contract that the Developers shall furnish 

you with a Bank Guarantee by a Scheduled Bank for the sum specified therein as security for advance 

payment of Rs. _______________________ [Indian Rupees __________________ only] (40% of 

Total Fee);  

 

AND WHEREAS we have agreed to give the Developers such a Bank Guarantee;  

 

NOW THEREOF we hereby affirm that we are the Guarantor and responsible to you, on behalf of the  

Developers up to a total of Rs. _______________________ [Indian Rupees __________________ 

only] (40% of Total Fee), such sum being payable in the types and proportions of currencies in which 

the Contract Price is payable, and we undertake to pay you such amount in favour of CEO, NRDA 

through our branch operable at Raipur at ___________ (provide the address of the branch at Raipur) 

and if invoked, be encashable at ___________________________, branch of 

_______________________ bank at Raipur, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of Rs. _______________________ [Indian Rupees 

__________________ only] (40% of Total Fee) as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein.  

 

We hereby waive the necessity of your demanding the said debt from the Developers before 

presenting us with the demand.    
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We further agree that no change or addition to or other modification of the terms of the Contract or of 

the services to be performed there under or of any of the Contract documents which may be made 

between you and the Developers shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification.  

 

The liability of the Bank under this Guarantee shall not be affected by any change in the constitution of 

the Developers or of the Bank.  

 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs. 

_______________________ [Indian Rupees __________________ only] (40% of Total Fee) and the 

guarantee shall remain valid till ________ [till the expiry of 12 months of date of execution of 

Agreement]. Unless a claim or a demand or a request for extension in writing is made upon us on or 

before 30 days from the last date of validity of this Bank Guarantee all our liability under this guarantee 

shall cease.  

 

This guarantee shall be shall be extended, before the expiry, if required, as per instruction of NRDA. 

  

 

Signature and Seal of the Guarantor ____________      

 

Name and Designation ______________________      

 

Name of the Bank __________________________  

 

Address __________________________________     

 

Date ______________________________________  

 

 

In presence of  

 

1. _______________________ 

(Name, Signature & Occupation)  

 

2. _______________________ 

(Name, Signature & Occupation)  
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Schedule 6 
 

Letter of Award issued to the Selected Bidder 
 

To be appended before signing of Agreement 
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Schedule 7 
 

Final version of Request for Proposal document 
 

To be appended before signing of Agreement 
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Schedule 8 
 

Addendum / Corrigendum to the RFP document, if any 
 

To be appended before signing of Agreement 

 
 
 
 
 


