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SCHEDULE-F 

 

GENERAL RULES & DIRECTIONS: Officer inviting tender 

 

Maximum percentage for quantity of 

items of work to be executed beyond 

which rates are to be determined in 

accordance with Clauses 12.2 & 12.3: See below  

 

Definitions: 

2(v) Engineer-in-Charge Any Officer Appointed by CEO, NRDA 

2(viii) Accepting Authority Chief Executive Officer, NRDA 

2(x) Percentage on cost of 

materials and Labour to cover 

all overheads and profits: 15 % 

2(xi) Standard Schedule of Rates CG SoR with Updated Amendments 

   

2(xii) Department Naya Raipur Development Authority 

  

Clause 1 

 (i) Time allowed for submission of Performance 

Guarantee from the date of issue of letter of 

acceptance 

7 days 

 (ii) Maximum allowable extension beyond the period 

provided in (i) above 

7 days 
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Clause 2 

Authority for fixing 

compensation under clause 2 

CEO, NRDA 

 

Clause 2A 

Whether Clause 2A shall be applicable No 

 

Clause 5 

Number of days from the date of issue 

of letter of acceptance for reckoning 

date of start 

15 days 

 

Mile stone(s) as per table given below:- 

To be submitted by the tendered on award of work 

Sl. No. Description of Milestone 

(Physical) 

Time allowed in 

days(from date of start) 

Amount to be with-held in case 

of non achievement of mile 

stone 

1.  NA  

2.  NA  

 

Time allowed for execution of work One month including Rainy Season 

 

Authority to decide: 

(i) Extension of time CEO, NRDA (Engineer in Charge or Engineer in Charge of Major 

Component in case of Composite Contracts, as the case may be) 
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(ii) Rescheduling of mile stones  Chief Engineer (Engineering) 

 

Clause 6, 6A 

Clause applicable - (6 or 6A) 6A 

 

Clause 7 

Gross work to be done together with 

net payment /adjustment of advances 

for material collected, if any, since the 

last such payment for being eligible to 

interim payment 

Rs 10 Lakhs 

 

Clause 10A                        All the materials as per contract. 

1. ……………… 2. …………… 3. …………………… 

4. ………………… 5. …………… 6. …………………… 

 

Clause 10B(ii) 

Whether Clause 10B (ii) shall be 

applicable 

Applicable subjected  to Clause as per Special 

conditions of contract 

Clause 10C 

Component of labour expressed as 

percent of value of work  

Applicable 

 

Clause 10CA                         Applicable 

Sl. No. Material covered 

under this clause 

Nearest Materials (other than cement, 

reinforcement bars and the structural steel) for 

which All India Wholesale Price Index to be 

followed 

Base    Price    of    all 

Materials       covered 

under clause 10 CA* 
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1.    

2.    

3.    

4.    

 

* Base price of all the materials covered under clause 10 CA is to be mentioned at the time of 

approval of    NIT. 

Clause 11 

Specifications to be followed for 

execution of work 

Tender specification attached with Tender 

document, CPWD, MOSRTH, CPHEEO and 

relevant IS Specifications. 

Clause 12 

12.2. & 12.3 Deviation Limit beyond which clauses 12.2 & 12.3 

 shall apply for Road and allied infrastructure 

work……………………………. 25% 

12.5 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for 

foundation work………………………………… 25% 

Clause 16 

Competent Authority for deciding 

reduced rates. Chief Engineer ( Engineering), NRDA 

 

Clause 18 

List of mandatory machinery, tools & plants to be deployed by the contractor at site:- 

As per relevant  Clause  of Special Conditions of  Contract 

 

 

 

 



NRDA F-1- Schedule-F 

work of making parking Arrangement near International stadium, Prasada, Naya Raipur  NRDA 

 

Signature of Contractor……………………………....  Signature of NRDA………………………..………… 

 

Page 6 of 7 

 

Clause 36 (i): Minimum Technical Representative(s) and recovery Rate 

Sl. 

No. 

Designation 

(Principal 

Technical/ 

Technical 

Representative) Number Educational and Relevant Experience 

Rate at which recovery   

shall be made from      

the contractor in the 

event of not fulfilling     

provision of clause 

36(i) 

1 Site Engineer 1 Graduate in Civil Engg. With Experience of at least 5years/ Dip. 

In Civil Engg. With 8 years of experience in site supervision of 

construction projects. 

1000/day/head 

 

# DTP Operator should be placed with Engineer in Charge in his office within ten days from the signing of 

agreement and upto 30 days beyond the date of completion of work. He shall assist the Engineer in charge 

in day to day activities. 

Clause 42 

 (i) (a) Schedule/statement for determining 

theoretical quantity of cement & bitumen on 

the basis of C.G.S.O.R  Not Applicable 

 (ii) Variations permissible on theoretical quantities:  

  (a) Cement 

For works with estimated cost put to tender 

not more than Rs. 5 lakh. 3% plus/minus. 

   For works with estimated cost put to tender 

more than Rs.5 lakh. 2% plus/minus. 

  (b) Bitumen All Works 2.5% plus & only & nil on 

minus side. 

  (c) Steel Reinforcement and structural steel 

sections for each diameter, section and 

category 2% plus/minus 

  (d) All other materials. Nil 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Sl. 

No. 
Description of Item 

Rates in figures and words at which recovery shall be made from the Contractor 

Excess beyond permissible variation Less use beyond permissible variation 

1. Cement NA NA 

2. Steel Reinforcement NA NA 

3. Structural Sections NA NA 

4. Bitumen issued free NA NA 

5. Bitumen issued at 

stipulated fixed price 

NA NA 

 


