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READ THESE DOCUMENT CAREFULLY 

SECTION 1. LETTER OF INVITATION – REQUEST FOR PROPOSAL (RFP) 

For Full Technical Proposals  

 

RFP NO.: 501/NRDA/ELECT-INFRA/03 dated 13/ 04 / 2011 

 

Selection of PMC for construction of 33/11/0.4 KV Indoor, underground power distribution 
system along with SCADA within Naya Raipur Phase I 

 

 

1. Naya Raipur Development Authority invites Proposals for the following consulting 

services “Project Management Consultancy for Construction of 33/11/0.4 KV Indoor, 

underground power distribution system along with SCADA within Naya Raipur Phase I”.  

2. The Background Information and Terms of Reference for the Consulting services are 

provided in Section 5 of the Request for Proposal (RFP). 

3. The RFP includes the following documents: 

 Section 1 - Letter of Invitation 

 Section 2 - Instructions to Bidders Including Data Sheet   

   and Evaluation Criteria 

 Section 3 - Technical Proposal Standard Forms 

 Section 4 - Financial Proposal Standard Forms 

 Section 5 - Background Information and Terms of Reference 

 Section 6 - Standard Form of Contract 

 

4. In order to provide more details about the Project and the nature of services required, as 

well as reply to the queries of the organizations invited to submit detailed proposals, it is 
recommended that the firms may send their senior representatives for proper 
interaction. 

Sincerely, 

Sd/- 

Chief Executive Officer 

Naya Raipur Development Authority, 

Near Mahanadi Dwar, Mantralaya 

Raipur 492 001, Chhattisgarh 
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SECTION 2. INSTRUCTIONS TO BIDDERS 
 

1. INTRODUCTION 
 

General 
 
1.1 The Client named in the Data Sheet will select a consulting firm/organization (the 

Consultant) from the proposals received, in accordance with the method of 
selection specified in the Data Sheet. 

 
1.2 Bidders should familiarize themselves with local conditions and take them into 

account in preparing their Proposals. To obtain first-hand information on the 
assignment and local conditions, Bidders are encouraged to visit the project site 
in consultation with the nominated representative of the Client. The Bidders’ 
representatives should contact the Client’s representative named in the Data 
Sheet to arrange for their visit and they should ensure that these officials are 
advised of the visit in adequate time to allow them to make appropriate 
arrangements. 

 
1.3 Bidders shall bear all costs associated with the preparation and submission of 

their Proposals. Costs might include site visit; collection of information; and, if 
selected, attendance at contract negotiations. 

 
1.4 The Client is not bound to accept any Proposal and reserves the right to annul 

the selection process at any time prior to contract award, without thereby 
incurring any liability to the Bidders. 

 
1.5 In preparing their Proposals, Bidders are expected to examine in detail the 

documents comprising the RFP. Material deficiencies in providing the information 
requested may result in rejection of a Proposal. 

 
1.6 Not more than two entities may associate for the purpose of submitting a joint 

Proposal 
 
1.7 Not used 

 
 
 
 
 

Conflict of Interest 
 
1.8 NRDA policies require that selected Bidders under contracts provide professional, 

objective, and impartial advice and at all times hold the NRDA’s interests 
paramount, avoid conflicts with other assignments or their own corporate 
interests and act without any consideration for future work. Bidders shall not be 
recruited for any assignment that would be in conflict with their prior or current 
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obligations to other clients, or that may place them in a position of not being able 
to carry out the assignment in the best interest of NRDA. Without limitation on the 
generality of the foregoing, Bidders, and any of their associates shall be 
considered to have a conflict of interest and shall not be recruited under any of 
the circumstances set forth below: 
 
(i) If a Consultant combines the function of consulting with those of 

contracting and/or supply of equipment; or 
 
(ii) If a Consultant is associated with or affiliated to a contractor or 

manufacturer; or 
 
(iii)  If a Consultant is associated with or affiliated to or combines the function 

of consulting with the firm that prepared the Detailed Project Report 
(DPR), engineering, design for the project for construction of 33/11/0.4 
KV Indoor, underground power distribution system along with SCADA 
within Naya Raipur 

 
(iv) If a Consultant is owned by a contractor or a manufacturing firm with 

departments or design offices offering services as Bidders. The 
Consultant should include relevant information on such relationships 
along with a statement in the Technical Proposal cover letter to the effect 
that the Consultant will limit its role to that of a Consultant and disqualify 
itself and its associates from work, in any other capacity or any future 
project within the next five years (subject to adjustment by NRDA in 
special cases), that may emerge from this assignment (including bidding 
or any part of the future project). The contract with the Consultant 
selected to undertake this assignment will contain an appropriate 
provision to such effect; or 

 
(v) If there is a conflict among consulting assignments, the Consultant 

(including its personnel and sub-Bidders) and any subsidiaries or entities 
controlled by such Consultant shall not be recruited for the relevant 
assignment. The duties of the Consultant depend on the circumstances 
of each case. While continuity of consulting services may be appropriate 
in particular situations, if no conflict exists, a Consultant cannot be 
recruited to carry out an assignment that, by its nature, will result in 
conflict with another assignment of such Consultant. For example, a 
Consultant engaged to prepare engineering design for an infrastructure 
project shall not be recruited to prepare an independent environmental 
assessment for the same project; similarly, a Consultant assisting a client 
in privatization of public assets shall not purchase, nor advise purchasers 
of, such assets or a Consultant hired to prepare terms of reference for an 
assignment shall not be recruited for the assignment in question. 

 
Fraud and Corruption 
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1.9 NRDA requires that Bidders, observe the highest standard of ethics during the 
selection process and in execution of such contracts. In pursuance of this policy, 
the NRDA: 

 
(i) defines, for the purposes of this provision, the terms set forth below as 

follows: 
 
(a) ”corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, of any thing of value to influence the action of 
any party in the consultant selection process or in contract 
execution; 

(b) “fraudulent practice” means a representation or omission of facts in 
order to influence a selection process or the execution of a contract; 

(c) “collusive practices”  means a scheme or arrangement between two 
or more Bidders, with or without the knowledge of a borrower, 
designed to influence the action of any party in a consultant selection 
process or the execution of a contract; 

(d)   “coercive practices” means harming or threatening to harm, directly or 
indirectly, persons or their property to influence their participation in a 
consultant selection process, or affect the      execution of a contract; 
and 

 
(ii) will reject a Proposal for award if it determines that the consultant 

recommended for award has directly, or through an agent, engaged in 
corrupt, fraudulent, collusive, or coercive practices in competing for the 
contract in question; 
 

(iii) will sanction a party or its successor, including declaring ineligible, either 
indefinitely or for a stated period of time, such party or successor from 
participation in NRDA-financed activities if it at any time determines that the 
consultant has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive or coercive practices in competing for, or in executing, an NRDA-
financed contract; and 

 
(iv) will have the right to require that, in consultant selection documentation and 

in contracts financed by the NRDA, a provision be included requiring 
Bidders to permit the NRDA or its representative to inspect their accounts 
and records and other documents relating to consultant selection and to the 
performance of the contract and to have them audited by auditors 
appointed by the NRDA. 

 
1.10 Furthermore, bidders shall be aware of the provision stated in Sub-Clause 15.01 (iv) 

and Sub-Clause 20.01 of the General Conditions and Undertakings of the Contract. 
 

Only One Proposal 
 

1.11 A Bidder shall submit only one Proposal. If a Bidder submits more than one Proposal, 
such a Consultant shall be disqualified. However, this does not limit the participation 
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of associate consulting firms, including independent individuals in more than one 
Proposal. 

 
Proposal Validity 

 
1.12 The Data Sheet indicates how long the Bidders Proposals must remain valid after the 

submission date. During this period, the Bidders shall maintain the availability of 
experts nominated in the Proposal. The Client will make its best effort to complete 
negotiations within this period. In case of need, the Client may request Bidders to 
extend the validity period of their Proposals. Bidders have the right to refuse to 
extend the validity period of their Proposals. 

 
Cost of RFP Document 

 
1.13      The RFP document can also be downloaded from the web site www.nayaraipur.com.   

While submitting the proposal it should be accompanied with a demand draft of Rs. 
5000 (Indian Rupees Five Thousand only) from a scheduled bank of India, in favour of 
the Chief Executive Officer, Naya Raipur Development Authority, payable at Raipur 
towards the cost of the RFP Document. The proposal without the cost of the document 
will not be considered for evaluation.  

 
2. CLARIFICATIONS AND AMENDMENTS TO RFP DOCUMENTS 

 
2.1 Bidders may request a clarification of any of the RFP documents up to the date 

indicated in the Data Sheet. Any request for clarification must be sent in writing to 
the address indicated in the Data Sheet. The responses of Client will be uploaded 
in the website (www.nayaraipur.com), but without identifying the source of inquiry. 
Should the Client deem it necessary to amend the RFP as a result of a 
clarification, it shall do so following the procedure under Sub-Clause 2.2. 

 
2.2 At any time before the submission of Proposals, the Client may, whether at its 

own initiative, or in response to a clarification requested by a firm, amend the 
RFP by issuing an addendum. The addendum shall be uploaded only in the 
website (www.nayaraipur.com). The amendments shall be binding on the bidders 
/ Bidders. To give Bidders reasonable time in which to take an amendment into 
account in their Proposals, the Client may at its discretion, if the amendment is 
substantial, extend the deadline for the RFP submission by uploading a notice 
only in the website of Client. 

 
3. PREPARATION OF THE PROPOSAL 

 
3.1 Bidder’s Proposal (the Proposal) will consist of two (2) components 
 

(i) the Technical Proposal, and 
 
(ii) the Financial Proposal 
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3.2 The Proposal, as well as all related correspondence exchanged by the Bidders 
and the Client, shall be in English. All reports prepared by the contracted 
Consultant shall also be in English.  

 
3.3 The Proposal should include a cover letter signed by person(s) with full 

authorization to make legally binding contractual (including financial) 
commitments on behalf of the firm. The letter should specify all association 
arrangements, and certify that each associated firm will perform its designated 
tasks under the assignment if the lead firm is awarded the contract. 

 
3.4 The Technical Proposal should clearly demonstrate the Bidder’s understanding of 

the assignment requirements and capability and approach for carrying out the 
tasks set forth in the TOR through the nominated experts. 

 
4. THE TECHNICAL PROPOSAL 

 
General 
 
4.1 The Technical Proposal shall not include any financial information and any 

Technical Proposals containing financial information shall be declared non-
responsive. 

 
Technical Proposal Format 
 
4.2 (i) The Data Sheet indicates the format of the Technical Proposal to be used 

for the assignment. Submission of the wrong type of Technical Proposal 
will result in the Proposal being deemed non-responsive. 

 
(ii) The following table summarizes the content and maximum number of 

pages permitted for each type of Proposal. If the maximum number of 
pages is exceeded, a penalty will be applied during evaluation of the 
Proposal. A page is considered to be one printed side of A4 size paper. 

 
Type of 

Proposal 
Content 

Full Technical Proposal (FTP) 

COVER LETTER As per format specified in this RFP 
Experience of the firm (i) maximum two (2) pages introducing the firm and associate firm(s) 

background and general experience. 
(ii) maximum of twenty (20) pages completed projects in the format of 
Form TECH-1 illustrating firm and associate(s) firm’s relevant 
experience. No promotional material should be included.  

General approach and 
methodology, work and 
staffing schedule 

maximum ten (10) pages inclusive of charts and graphs 

Experts’ CVs no limit but preferably should not exceed five (5) pages for each expert’s 
CV using Form TECH-3. 

Comments on terms of no limit, but to be concise and to the point. 
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reference 
Counterpart staff and 
facility requirements. 

maximum two (2) pages. 

 
 
Technical Proposal Content 
 
4.3 The Technical Proposal shall contain information indicated in the following 

paragraphs from (i) to (xiii) using the Standard Technical Proposal Forms 
(Section 3). Such information must be provided by the Bidder and each 
Associate. 
 
(i) A brief description of the organization and outline of recent experience of 

the Bidder and each Associate on assignments of a similar nature is 
required in Form TECH-1. For each assignment, the outline should 
indicate inter alia, the assignment, contract amount and the Bidder’s 
involvement. Information should be provided only for those assignments 
for which the Bidder was legally contracted by the client as a corporate 
entity or as one of the major participating consulting firms within an 
association. Assignments completed by individual experts working 
privately or through other consulting firms cannot be claimed as the 
experience of the Bidder, or that of the Bidder’s Associate(s), but can be 
claimed by the individuals themselves in their CVs. Bidders should 
submit supporting documents for their proof of eligibility mentioned in 
clause 4.3 (xv), as per format specified in Form TECH-1. 

 
(ii) A concise, complete, and logical description of how the Bidder’s team will 

carry out the services to meet all requirements of the TOR. 
 
(iii) A work plan showing in graphical format (bar chart) the timing of major 

activities, anticipated coordination meetings, and deliverables such as 
reports required under the TOR. 

 
(iv) Not Used. 

 
(v) An organization chart indicating relationships amongst the Bidder and 

any Associate(s), NRDA, and other parties or stakeholders, if any, 
involved in the assignment. 

 
(vi) Comments, if any, on the TOR to improve performance in carrying out 

the assignment. Innovativeness will be appreciated, including workable 
suggestions that could improve the quality/effectiveness of the 
assignment. In this regard, unless the Bidder clearly states otherwise, it 
will be assumed by the Client that work required to implement any such 
improvements, are included in the inputs shown on the Bidder’s Staffing 
Schedule. 
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(vii) Detail facilities to be provided by the Client in addition to those shown on 
the Data Sheet. Requirements provide might include support facilities 
such as: Project in charge, office space etc. that would be needed to 
carry out the assignment. 

 
(viii) The Technical Proposal shall not include any financial information. 

Technical Proposals containing financial information shall be declared 
non responsive. 

 
Personnel 
 
(ix) The name, age, nationality, background employment record, and 

professional experience of each nominated expert, with particular 
reference to the type of experience required for the assignment should be 
presented in the CV format shown in Form TECH-3. 

 
(x) All nominated experts must be an Indian nationals. 
 
(xi) Only one CV may be submitted for each position. 
 
(xii) Higher rating will be given to nominated experts who are regular full-time 

employees. The Client defines a regular full-time employee to be a 
person who has been employed continuously by the Bidder or one of its 
Associates, for more than twelve (12) months prior to the date of 
submission of the Proposal. 

 
(xiii) The Client requires that each expert confirm that the content of his/her 

curriculum vitae (CV) is correct and the experts themselves should sign 
the certification of the CV. However, in particular cases, the Client may 
accept a senior officer of the Bidder signing the CVs on behalf of the 
experts. If, for valid reasons, the experts are unable to do so, and the 
Bidder’s Proposal is ranked first, copy of the CVs signed by the experts 
concerned must be submitted to the Client prior to commencement of 
contract negotiations. Note that the need to provide address and fax/e-
mail details of experts in the CVs of the experts is not considered 
mandatory. In cases where consulting firms/organizations are prevented 
from providing such information by prevailing laws in their country, or if 
Bidders have valid reasons not to comply with the completion of this item, 
there will be no negative impact on the evaluation of the expert. 

 
(xiv) A zero rating will be given to a nominated expert if the expert: 

 
(a) is not an Indian national (determined from the passport the 

expert holds or other equivalent legal document in the case of 
domestic Bidders who do not have passports); or 

 
(c) failed to state nationality on the CV; or 
 



 11 
 

REQUEST FOR PROPOSAL 
Selection of PMC for construction of 33/11/0.4 KV Indoor, underground power distribution system along with 

SCADA within Naya Raipur Phase I 

(d) the CV is not signed in accordance with Sub-Clause 4.3 (xiii) 
requirements. 

 
(e) is a current employee of the executing agency 

 
As a checklist to ensure all these requirements have been complied with, 
Bidders are required to complete the “Summary of Information on 
Proposed Experts,” Form TECH-4. 

 
(xv) Conditions of Eligibility of Bidders 

Eligible Bidders/Consultancy firms (Consortium not allowed), having 
undertaken similar works and fulfilling the following requirements shall be 
eligible to apply:  

The work involves 

The Bidder should have a minimum experience as Project 
Management Bidders for maximum three (3) projects consisting of 
supply, erection, testing and commissioning of EHV/ sub 
transmission line through underground cables/ overhead lines 
above 11 KV, new EHV/ sub transmission substations having 
cumulative project cost of at least Rs 50 crores (Indian Rupees Fifty 
crores), that has been completed satisfactorily, starting from April 
01, 2003 till the date of submission of proposal.  

It may be noted that experience as Project Management 
Consultant primarily means experience in independent review and 
approve designs and drawings, review, day to day supervision and  
monitoring of progress and quality of construction, erection and 
installation work, reporting to the client and ensuring compliance by 
the Contractor with the Design Specifications during Implementation 
period. 

 

(xvi) Additional Marks for Evaluation 

Additional marks will be given at the time of evaluation for fulfilling 
following requirement: 

The Bidder should have satisfactorily completed assignments of 
preparation of Detailed Project Reports (DPR) for construction of EHV/ 
sub transmission line through underground cables/ overhead lines 
above 11 KV, new EHV/ sub transmission substations of minimum 
cumulative project cost of Rs. 75 crores during last seven years in India 
starting from April 01, 2003 till the date of submission of proposal.   

 
5. FINANCIAL PROPOSAL 
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5.1 All information provided in Bidders’ Financial Proposal will be treated as 
confidential. The Financial Proposal must be submitted in hard copy using 
the format shown in Section 4. 

 
5.2 The Financial Proposal requires completion of form namely FIN-1. 
 

(i) Form FIN-1 shown in Section 4 relate to the costs of consulting services 
under the category Remuneration including personnel overhead. 

 
5.3 Not Used. 
 
5.4 The list of experts, and their respective inputs, identified on Form FIN-1 must 

match the list of experts and their respective inputs shown in the Staffing 
Schedule on Form TECH-2 of the Bidder’s Technical Proposal. No proposed 
schedule of payments should be included in Bidders’ Financial Proposals. The 
payment schedule and the currency of payments will be determined during 
contract negotiations. 

 
5.5 Bidders have the only option to use only Indian currency in preparation of Forms 

FIN-1. 
 
5.6 Not used. 
 
5.7 Not Used 
 
5.8 Not used. 

 
6. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

 
6.1 The original Proposal (both Technical and Financial Proposals) shall contain no 

interlineations or overwriting, except as necessary to correct errors made by 
Bidders themselves or to evidence provision of a price discount (which discount 
will be applied in the manner specified in Clause 8.7). Any such corrections, 
interlineations or overwriting must be initialled by the person(s) who signed the 
Proposal. 

 
6.2 The authorized representative of the Bidder shall initial all pages of the original 

hard copy of the Technical and Financial Proposal. Alongwith the Technical 
Proposal the Bidder shall submit the entire RFP and draft Consultancy Service 
Agreement duly signed in blue indelible ink and stamped by the authorised 
representative of the Bidder. No other copies are required. 

 
6.3 The Technical Proposal shall be marked “ORIGINAL” or “COPY” as appropriate. 

All required copies of the Technical Proposal as specified in the Data Sheet will 
be made from the original. If there are discrepancies between the original and the 
copies of the Technical Proposal, the original governs. 
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6.4 The original and all copies of the Technical Proposal to be sent to the Client shall 
be placed in a sealed envelope clearly marked “TECHNICAL PROPOSAL.” 
 
Similarly, the original Financial Proposal shall be placed in a sealed envelope 
clearly marked by red felt pen “FINANCIAL PROPOSAL” and with a warning 
“DO NOT OPEN WITH THE TECHNICAL PROPOSAL.” The envelopes shall be 
placed into an outer envelope and sealed. The outer envelope shall bear the 
submission address, reference number and title of the loan project, and other 
information indicated in the Data Sheet. If the Financial Proposal is not 
submitted by the Bidder in a separate sealed envelope and duly marked as 
indicated above, this will constitute grounds for declaring both Technical 
and Financial Proposals non-responsive. 

 
6.5 Proposals must be delivered at the indicated Client submission addresses on or 

before the time and date stated in the Data Sheet or any new date established by 
the Client according to provisions of Sub-Clause 2.2. 

 
6.6 Prior to evaluation of Proposals, the Authority will determine whether each 

Proposal is responsive to the requirements of the RFP. A Proposal shall be 
considered   responsive only if:  
 
(a) It is received in the form specified at Tech 0 - 5 (Technical Proposal);  
(b) It is received by the Proposal Due Date including any extension thereof;  
(c) It is accompanied by the Proposal Security of Rs. 1,00,000/- in the name 

of CEO, NRDA in accordance with the RFP document;  
(d) It is accompanied by demand draft for the Cost of RFP document, in the 

manner as specified in this RFP document 
(e) It is signed, sealed, hard bound and marked;  
(f) It is accompanied by the letter of authorization, authorizing a 

representative of the Bidder for signing the proposal;  
(g) It contains all the information (complete in all respects) as requested in the 

RFP;  
(h) It does not contain any condition or qualification;   
(i) Applicant  meets the minimum condition of eligibility; and   
(j) It is not non-responsive in terms hereof.  

  
6.7 The Authority reserves the right to reject any Proposal which is nonresponsive and 

no request for alteration, modification, substitution or withdrawal shall be 
entertained by the Authority in respect of such Proposals.  

 
7. PROPOSAL EVALUATION 

 
General 
 
7.1 From the time the Proposals are opened to the time the contract is awarded, the 

Bidder should not contact the Client on any matter related to its Technical and/or 
Financial Proposal. Any effort by a Bidder to influence the Client in examination, 
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evaluation, ranking of Proposals or recommendation for award of contract may 
result in rejection of the Bidder’s Proposal. 

 
Evaluation of Technical Proposals 
 
7.2 The Client’s Bidders Selection Committee (CSC) will be responsible for 

evaluation and ranking of Proposals received. Shortlisted firm shall be called for 
presentation before CSC. 

 
7.3 The CSC evaluates and ranks the Technical Proposals on the basis of Proposal’s 

responsiveness to the TOR using the evaluation criteria and points system 
specified in the Data Sheet. Each Technical Proposal will receive a technical 
score. A Proposal shall be rejected if it does not achieve the minimum technical 
mark of 750 from the maximum of 1,000 points. 

 
7.4 A Technical Proposal may not be considered for evaluation in any of the following 

cases: 
 
(i) the Bidder that submitted the Proposal or one of its Associated Bidders 

belongs to one of the cases described in Sub-Clause 1.8(i) to (iii) and 
failed to make a proper statement to that effect in the cover letter; or 

(ii) the Bidder that submitted the Proposal or one of its Associated Bidders 
was found not to be legally incorporated or established in India; or 

(iii) the Technical Proposal was submitted in the wrong format; for instance 
an FTP was submitted when the RFP required an STP; or 

(iv) the Technical Proposal included details of costs of the services; or 
(v) the Technical Proposal reached NRDA after the submission closing time 

and date specified in the Data Sheet. 
 

 
7.5 After the technical evaluation is completed, the Client shall notify Bidders whose 

Proposals did not meet the minimum qualifying technical mark or Bidders whose 
Technical Proposals were considered non-responsive to the RFP requirements, 
indicating that their Financial Proposals will be returned unopened after 
completion of the selection process. The Client shall simultaneously notify, in 
writing Bidders whose Technical Proposals received a mark of 750 or higher, 
indicating the date, time, and location for opening of Financial Proposals. 
(Bidders’ attendance at the opening of Financial Proposals is optional). 

 
8. PUBLIC OPENING AND EVALUATION OF FINANCIAL PROPOSALS 

Public Opening of Financial Proposals 
 
8.1 At the public opening of Financial Proposals, Bidders’ representatives who 

choose to attend will sign an Attendance Sheet. 
 
(i) The mark of each Technical Proposal that met the minimum mark of 750 

will be read out aloud. 
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(ii) Each Financial Proposal will be inspected to confirm that it has remained 
sealed and unopened. 

(iii) The Client’s representative will open each Financial Proposal. Such 
representative will read out aloud the name of the Bidders and the total 
Bidders’ Financial Proposals. This information will be recorded in writing 
by the Client’s representative. 

Evaluation of Financial Proposals 
8.2 The detailed contents of each Financial Proposal will be subsequently reviewed 

by the Client. During the examination of Financial Proposals, the Client’s staff and 
any others involved in the evaluation process, will not be permitted to seek 
clarification or additional information from any Bidder who has submitted a 
Financial Proposal. 

8.3 Financial Proposals will be reviewed to ensure that the figures provided therein 
are consistent with the details of the corresponding Technical Proposal (e.g. 
personnel schedule inputs, number and duration of field trips, applicable per 
diems, etc.). 

8.4 The commercial terms in each Financial Proposal will be checked for compliance 
with the requirements set forth in the Data Sheet. For instance, each Financial 
Proposal must include provisional sums and contingencies in the amounts 
specified in the Data Sheet and the validity period of the Bidders’ Proposals must 
accord with the validity period set down in the Data Sheet. 

8.5 Financial Proposals will be checked for computational errors or material 
omissions, and prices will be corrected and adjusted as necessary. In the case of 
material omissions, the cost of the relevant Financial Proposal will be increased 
by application of the highest unit cost and quantity of the omitted item as provided 
in the other submitted Financial Proposals. 

8.6 The estimated total price (ETP) for each Financial Proposal will be determined.  
8.7 In order to allow comparison on a common basis, each Financial Proposal will be 

carefully scrutinized in accordance with the procedure outlined in Clauses 8.2 to 
8.6 and ETP in Indian Rupees will be determined.  

 
9. RANKING OF PROPOSALS 

9.1 Following completion of evaluation of Technical Proposal and opening of 
Financial Proposals for the bidders who were technically qualified, ranking of the 
Proposals will be determined based on only the ETP;  

9.2 The proposal with the lowest ETP will be ranked first; the next lowest ETP will be 
ranked second, and so forth. 

9.3 After such final ranking, the first-ranked Bidder will be invited for contract 
negotiations. 

 
10. NEGOTIATIONS 

10.1 Negotiations will be held at the address indicated in the Data Sheet. Normally, 
such negotiations commence not less than ten days after issuance of NRDA’s 
invitation to attend the negotiations. The invited Bidders will, as a prerequisite for 
attendance at the negotiations, confirm availability of all nominated experts and 
satisfy such other pre-negotiation requirements as NRDA may specify Failure in 
satisfaction of such requirements may result in NRDA proceeding to negotiate 
with the next-ranked Bidder. Representatives conducting negotiations on behalf 
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of the Bidder must have written authority to negotiate technical, financial, and 
other terms and conclude a legally binding agreement. 

10.2 The technical negotiations cover review of a Bidder’s Technical Proposal, 
including the proposed technical approach and methodology, work plan, staffing 
schedule, organizational arrangements, and any suggestions made by the Bidder 
or NRDA to improve the implementation of the assignment. Negotiations will not 
result in substantial modifications to either the Bidder’s Technical Proposal or the 
TOR. 

10.3 The financial negotiations will generally fine-tune duration of experts’ inputs and 
quantities of out-of-pocket expenditure items may be increased or decreased 
from the relevant amounts shown or agreed otherwise, in the Financial Proposal. 
Unless exceptional circumstances exist, the details of experts’ remuneration and 
specified unit rates for out-of-pocket expenditures will not be subject to 
negotiations. 

10.4 NRDA shall prepare minutes of the negotiations which will be signed by the Client 
and the Bidder. 

10.5 If contract negotiations fail for any reason, NRDA will commence negotiations 
with the next ranked Bidder. 

11. CONFIDENTIALITY 
11.1 Information relating to evaluation of Proposals and recommendations concerning 

contract award shall not be disclosed to Bidders who submitted Proposals or to 
other persons not officially concerned with the recruitment process until the 
winning firm has been notified and contract awarded. 

12. AWARD OF CONTRACT 
 12.1 After completion of negotiations, the Client shall award the contract to the 

selected Bidder and promptly notify the other Bidders who submitted Proposals 
that they were unsuccessful. NRDA will return the unopened Financial Proposals 
to the unsuccessful Bidders. 

13. CONTRACT COMMENCEMENT DATE 
13.1 The Data Sheet indicates the anticipated date for the commencement of the 

contract services. 
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DATA SHEET 

 S. no. Description 

1 Type of Technical Proposal required Full Technical Proposal (FTP) 

2 
Pre-Proposal Query 

(to be received by e-mail/letter) 

Queries can be send upto 21st April, 2011
upto 3 PM 

to ceo@nayaraipur.com with a copy to 

nrda.electrical@gmail.com 

3 
Tentative date of reply of query 

(only on website) 
26th April, 2011 

4 
Due time and date of Submission of 

Proposal1 

Up to 15:00 hours (IST);  

6th May, 2011 

5 Opening of Technical Proposal 
At 16:00 hours (IST) or thereafter; 

6th May, 2011 

6 
Expected date public opening of 

Financial Proposals 
To be intimated later 

7 
Expected date of award of work after 

negotiation if required  
To be intimated later 

8 

Expected date for commencement of 

consulting services: 

and  

Duration of services: 

 
To be intimated later  

and 

18 Month from this date 

9 Taxation 

"The Bidders are subject to taxes. The service 

tax at prevailing rates (currently 10.3%) will be 

reimbursed to the Bidders by NRDA in addition to 

the agreed remuneration for which the Bidders 

need to comply with the applicable laws. The 

amount of the service tax and all other taxes 

shall be excluded from the Bidders’ financial 

proposal, as they will not be evaluated. The 

payment of remuneration to Bidders is subject to 

deduction of other taxes at source, as per 

prevailing rates and laws." 

10 Validity of Proposal 
180 days from due date of Submission of 

Proposal. 

11 Evaluation Sheet Please refer to Data Sheet  Appendix 1A & B. 

                                                 
1  Proposal consists of Technical and Financial Proposals. 
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 S. no. Description 

11 

Representative/Contact Person and Address of the NRDA: 
The Chief Engineer (Engineering) 

Naya Raipur Development Authority  

Near Mahanadi Dwar Mantralaya,  Raipur – 492 001  

TEL NO: + 91 771 4066011, Fax No.: +91 771 4066188 

E-MAIL:ce_engineer@nayaraipur.com, psc@nayaraipur.com 

12 

Name and Address of the Client where correspondence concerning this Request for 
Proposal is to be sent: 
The Chief Executive Officer (CEO) 

Naya Raipur Development Authority (NRDA) 

Near Mahanadi Dwar Mantralaya,  Raipur – 492 001  

TEL NO: + 91 771 4066011, Fax No.: +91 771 4066188 

13 

Bidders must submit an original and 2 copies of the Technical Proposal, and an 
original Financial Proposal to the Client at the following address: 
The Chief Executive Officer (CEO) 

Naya Raipur Development Authority  

Near Mahanadi Dwar Mantralaya,  Raipur – 492 001  

TEL NO: + 91 771 4066011, Fax No.: +91 771 4066188 
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DATA SHEET Appendix-1A 

Evaluation Sheet for Full Technical Proposals  

Evaluation Criteria 
Max. Weight 

Firm  Firm  Firm  Firm  Firm 

Rating  Score  Rating  Score  Rating  Score  Rating  Score  Rating  Score 

I. Qualification of Proposer     200                               

a. 
Experience in similar Projects (completed)
as mentioned in clause  4.3 (xv)  70                               

b. 
Experience in similar Projects (Ongoing) as 
mentioned in clause  4.3 (xv)  20                               

c.  Experience in similar geographic areas  60                     

d. 
Experience in Preparation of DPR as 
mentioned in clause  4.3 (xvi)  50                     

II. Approach and Methodology     150                               

a.  Understanding of Objectives  60                               

b.  Quality of Methodology  40                               

c.   Innovativeness/Comments on TOR  20                               

d.  Work Program  30                               

III. Personnel (areas of Expertise)       650                               

a. 

Maximum age 
for all the 

personnel shall 
be 55 years or 

less 

Project Manager/Team Leader 110                              

b.  Senior Engineer (Electrical) (2 nos.) 120                    

c.  Senior Engineer (Civil) 60                    

d.  Quality Control Engineer (Electrical) 80                              

e.   Quality Control Engineer (Civil) 80                              

f.  Bill Engineer   70                              

g.  Site Engineer (Electrical) (4 Nos.) 80                    

h.  Site Engineer (Civil) (2 Nos.)  50                    

i.  Computer operator (1 No.)                      

j.  Draftsman (1 No.)                      

I+II+III  Grand Total  1000                     

  
Rating :     Excellent ‐ 100%,             Very Good ‐ 90%,           Above Average ‐ 70%,               Below Average ‐ 50%,      Non‐Complying ‐ 0%
Score   :     Maximum Weight X Rating / 100  
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DATA SHEET Appendix-1B 

                 
Name of Firm :                 
Position/Area of Expertise 
 
( Maximum age for all the personnel shall be 55 
years or less) 

Name   A  B  C 

TOTAL SCORE 
(A+B+C) 

General Qualifications 
Similar Project ‐

Related Experience 
Full‐Time Permanent 

Staff* 
Expert  TL  Expert  TL  Expert  TL 

20%  20%  70%  70%  10%  10% 
Rating   Score  Rating   Score  Rating   Score 

Domestic Bidders                         
Project Manager/Team Leader                         
Senior Engineer (Electrical) (2 nos.)                 
Senior Engineer (Civil)                 
Quality Control Engineer (Electrical)                         
Quality Control Engineer (Civil)                         
Bill Engineer                          
Site Engineer (Electrical) (4 Nos.)                 
Site Engineer (Civil) (2 Nos.)                  
Computer Operator (1 no.)                 
Draftsman (1 no.)                 
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EVALUATION CRITERIA 
 
 
I. QUALIFICATION OF PROPOSER (200 points) 
 

A. Experience in Similar Projects (Completed & Ongoing) (70+20 points) 
 

Completed Projects: Each reference project included in the technical proposal 
(as described in the format shown in FORM TECH-1, is to be judged against 
the minimum experience as Project Management Bidders for maximum three 
(3) projects consisting of supply, erection, testing and commissioning of EHV/ 
sub transmission line through underground cables/ overhead lines above 11 
KV, new EHV/ sub transmission substations having cumulative project cost of at 
least Rs 50 crores (Indian Rupees Fifty crores), that has been completed 
satisfactorily, starting from April 01, 2003 till the date of submission of proposal.: 

 
One project  -   50% (below average) 
Two projects  -   70% (average) 
Three projects  -   80% (above average) 
Four projects  -   90% (very good) 
Five or more projects - 100% (excellent) 

 
Ongoing Projects: Each reference project included in the technical proposal 
(as described in the format shown in FORM TECH-1, is to be judged against 
the minimum experience as Project Management Bidders for maximum three 
(3) projects consisting of supply, erection, testing and commissioning of EHV/ 
sub transmission line through underground cables/ overhead lines above 11 
KV, new EHV/ sub transmission substations having project cost of at least Rs 
50 crores (Indian Rupees Fifty crores), that is in the stage of implementation, 
starting from April 01, 2003 till the date of submission of proposal.: 

 
One project  -   50% (below average) 
Two projects  -   70% (average) 
Three projects  -   80% (above average) 
Four projects  -   90% (very good) 
Five or more projects - 100% (excellent) 

 
B. Experience in Similar Geographical Areas (60 points) 

 
Criteria: Area experience is not limited to reference projects and it includes 
other conditions such as population size and economic development stage.  

One project  -   50% (below average) 
Two projects  -   70% (average) 
Three projects - -   80% (above average) 
Four projects  -   90% (very good) 
Five or more projects - 100% (excellent) 

C. Experience in Preparation of DPR (50 points) 
 

Criteria: A Bidder should have satisfactorily completed assignments of 
preparation of Detailed Project Reports (DPR) for construction of EHV/ sub 
transmission line through underground cables/ overhead lines above 11 KV, 
new EHV/ sub transmission substations of minimum cumulative project cost of 
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Rs. 75 crores during last seven years in India starting from April 01, 2003 till the 
date of submission of proposal.  

 
One project  -   50% (below average) 
Two projects  -   70% (average) 
Three projects - -   80% (above average) 
Four projects  -   90% (very good) 
Five or more projects - 100% (excellent) 

 
II. APPROACH & METHODOLOGY (150 points) 
 

A. Understanding of Objectives (60 points) 
 

Criteria: General understanding of the project requirements; coverage of 
principal components as requested in TOR; and site visit assessment. 

 
Factors to consider: Maximum points are to be given if all three aspects are 
positively judged. 
 
• Excellent understanding of objectives, complete coverage of 

component, evidence of site visit – 100% 
• Good understanding of objectives, substantial coverage of component, 

site visit – 90% 
• Good understanding of objectives, substantial coverage of component, 

no site visit – 80% 
• Average understanding of objectives, general coverage of component – 

70% 
• Repeat of TOR, no evidence of independent assessment – 50% 
• Non-responsive – 0% 

 
B. Quality of Methodology (40 points) 

 
Criteria: The degree of which the presented approach matches the 
requirements of the TOR. 
Factors to consider: Assessment of the inter-relationship of work program and 
methodology write-up. A consistent relationship is to be given maximum points. 

 
C. Innovativeness/Comments on Terms of Reference (20 points) 

 
Criteria: Evidence of an alternative and unique approach, which would improve 
the quality of the project. 
Factors to consider: A workable alternative is to be given maximum points. No 
innovativeness to be given zero points. 

 
D. Work Program (30 points) 

 
Criteria: To include organization chart; work program including an organization 
chart and graphical presentation of work plan (bar chart) and staffing schedule. 
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Factors to consider: The organization chart is to be assessed on the 
relationship between client and consultant together with the project 
management and counterpart arrangements. 
 
The Staffing Schedule in the format of Appendix IV (FORM TECH-2) of the 
Invitation Letter (copy attached) is to be assessed on suitability and phasing; 
Work Program to be assessed on logical sequence of events. 

 
III. PERSONNEL (650 points) 
 

A. Expert or Expertise  
 
 

Project Manager/Team Leader 110
Senior Engineer (Electrical) (2 nos.) 120
Senior Engineer (Civil) 60
Quality Control Engineer (Electrical) 80
Quality Control Engineer (Civil) 80
Bill Engineer  70
Site Engineer (Electrical) (4 Nos.) 80
Site Engineer (Civil) (2 Nos.)  50
Computer operator (1 No.) 0
Draftsman (1 No.) 0
TOTAL 650

 
Computer Operator (2 nos.) and Office Boy (2 nos.) to be provided though their 
CV will not be considered for evaluation. 
 
Criteria: Separate assessment of each expert against the expertise and 
biodata provided. 
 
Factors to consider: Each expert or area of expertise is to be evaluated (using 
Biodata sheet as per FORM TECH-3 against the tasks assigned in accordance 
with four main criteria (see attached Personnel Evaluation Sheet and Summary 
Evaluation Sheet). 
 
Each area of expertise is to be evaluated against the task assigned in 
accordance with the four main criteria: 
 
i) general experience such as academic qualifications and number of 

years in the business (20%); 
ii) project related experience based on the number of relevant projects 

implemented (70%); 
iii) whether the expert is a permanent employee which is worth 10% for 

team leader and 10% for all other team members. 
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Please 
read 

contents 
carefully 

NAYA RAIPUR DEVELOPMENT AUTHORITY 

 

 
 
 

SECTION 3. 
TECHNICAL PROPOSAL STANDARD FORMS 

 

 

CONTENTS 
 

 

FORM TITLE

Form TECH-0 Letter of Proposal  

Form TECH-1 Major works during last ten years 

Form TECH-2 Not Used 

Form TECH-3 Curriculum Vitae (CV) format to be submitted 

with the Proposal 

Form TECH-4 Summary of information on proposed experts 

Form TECH-5 Format for Proposal Security 
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FORM TECH-0 
Letter of Proposal 

(On Applicant’s letter head) 
 Dated:  
The Chief Executive Officer,  
Naya Raipur Development Authority (NRDA) 
Raipur - 492001 
 
Sub: Selection of consultant for PMC for construction of 33/11/0.4 KV Indoor, 

underground power distribution system along with SCADA within Naya Raipur 
Phase I 

Dear Sir,  
 
1 With reference to your RFP document dated *****, I/we, having examined the Bidding 

Documents and understood their contents, hereby submit my/our Proposal for the 
aforesaid Project. The Proposal is unconditional and unqualified.  

2 All information provided in the Proposal and in the Appendices is true and correct.   
3 This statement is made for the express purpose of qualifying as a Bidder for 

undertaking the Project. 
4 I/ We shall make available to the Authority any additional information it may find 

necessary or require to supplement or authenticate the Bid.  
5 I/ We acknowledge the right of the Authority to reject our Proposal without assigning any 

reason or otherwise and hereby waive our right to challenge the same on any account 
whatsoever.  

6 We certify that in the last three years, we have neither failed to perform on any contract, 
as evidenced by imposition of a penalty or a judicial pronouncement or arbitration 
award, nor been expelled from any project or contract nor have had any contract 
terminated for breach on our part. 

7 I/ We declare that:  
 

(a)  I/ We have examined and have no reservations to the Bidding Documents, 
including any Addendum issued by the Authority.  

(b)  I/ We do not have any conflict of interest in accordance the RFP document;  
(c)  I/We have not directly or indirectly or through an agent engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable practice 
or restrictive practice, as defined in the RFP document, in respect of any tender 
or request for proposal issued by or any agreement entered into with the 
Authority or any other public sector enterprise or any government, Central or 
State; and  

(d)  I/ We hereby certify that we have taken steps to ensure that in conformity with 
the provisions of the RFP, no person acting for us or on our behalf has engaged 
or will engage in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice.  

 
8 I/ We understand that you may cancel the Bidding Process at any time and that you are 

neither bound to accept any Proposal that you may receive nor to invite the Bidders to 
Bid for the Project, without incurring any liability to the Bidders, in accordance with the 
RFP document.  

 
9 I/ We declare that we are not a Member of a/ any other firm submitting a Proposal for 

the Project.   
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10 I/ We certify that in regard to matters other than security and integrity of the country, we 
have not been convicted by a Court of Law or indicted or adverse orders passed by a 
regulatory authority which could cast a doubt on our ability to undertake the Project or 
which relates to a grave offence that outrages the moral sense of the community.  

11 I/ We further certify that in regard to matters relating to security and integrity of the 
country, we have not been charge-sheeted by any agency of the Government or 
convicted by a Court of Law for any offence committed by us or by any of our 
Associates.     

12 I/ We further certify that no investigation by a regulatory authority is pending either 
against us or against our Associates or against our CEO or any of our Directors/ 
Managers/ employees.  

13 I/ We undertake that in case due to any change in facts or circumstances during the 
Bidding Process, we are attracted by the provisions of disqualification in terms of the 
guidelines referred to above, we shall intimate the Authority of the same immediately. 

14 I/We hereby irrevocably waive any right which we may have at any stage at law or 
howsoever otherwise arising to challenge or question any decision taken by the 
Authority in connection with the selection of the Bidder, or in connection with the Bidding 
Process itself, in respect of the above mentioned Project and the terms and 
implementation thereof. 

15 In the event of my/ our being declared as the successful Bidder, I/We agree to enter into 
a Service Agreement in accordance with the draft that has been provided to me/us prior 
to the Proposal Due Date. We agree not to seek any changes in the aforesaid draft and 
agree to abide by the same. 

16 I/We have studied all the Bidding Documents carefully and also surveyed the project 
site. We understand that except to the extent as expressly set forth in the Service 
Agreement, we shall have no claim, right or title arising out of any documents or 
information provided to us by the Authority or in respect of any matter arising out of or 
concerning or relating to the Bidding Process including the award of Concession. 

17 The Consultancy Fee has been quoted by me/us after taking into consideration all the 
terms and conditions stated in the RFP, draft Service Agreement. 

18 I/We offer a Proposal Security of Rs. 1,00,000/- (Rupees One Lakh only)  to the 
Authority in accordance with the RFP Document.  

19 The Proposal Security in the form of a Demand Draft/ Bank Guarantee (strike out 
whichever is not applicable) is attached.  

20 I/We agree and understand that the Proposal is subject to the provisions of the Bidding 
Documents. In no case, I/We shall have any claim or right of whatsoever nature if the 
Project is not awarded to me/us or our Proposal is not opened.  

21 I/We agree to keep this offer valid for 180 (one hundred and eighty) days from the 
Proposal Due Date specified in the RFP.   

22 I/We agree and undertake to abide by all the terms and conditions of the RFP 
document.   

In witness thereof, I/we submit this Proposal under and in accordance with the terms of the RFP 
document.  

Yours faithfully,  
 
Date:        (Signature of the Authorised signatory) 

Place:     (Name and designation of the of the Authorised signatory) 
     Name and seal of Bidder  
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FORM TECH-1

MAJOR WORK DURING LAST TEN YEARS THAT BEST 

ILLUSTRATES QUALIFICATIONS

 

Please provide information only a project for which your firm was legally contracted by the client as a 

Corporate entity or as one of the major companies within a consortium 

  

Project Name: Country: 

Project Location within Country: 

 

 

Professional Staff Provided by your Company: 

No. of Staff: 

 

No. of Person-Months: 

Name of Client: 

 

 

Responsibilities of your firm – Lead or Associate 

 

 

Start Date (Month/Year): 

 

 

Completion Date: 

(Month/Year) 

Approx. Value of Project (INR): 

Approx. Value of Services (INR): 

Name of Associated Firm(s), if any: 

 

 

No. of Person-Months of Professional 

Staff Provided by Associated Firm(s): 

 

Name of Senior Staff (Project Director/Coordinator, Team Leader) Involved and Functions Performed: 

 

Detailed Narrative Description of Project:  

 

Detailed Description of Actual Services Provided by your Company:  

 

 

 

Firm's Name: 
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Supporting Documents for demonstrating the Eligible Experience of the Bidder 
 

The supporting documents to be submitted by the Bidders are set out below: 

 

1. In case of completed projects, any one of the following documents could be submitted 

to demonstrate fulfilment of the conditions. 

a. Completion certificate from the client; or  

b. Certificate from the Statutory Auditor/Independent Auditor indicating the 

experience. 

 

Completion certificate from the client should clearly set out the name of the project, 

activities undertaken, capacity of the project in terms of project cost.  

 

With respect to capacity of the project in terms of project cost, in case the same is not 

set out in the completion certificate from the client, the Bidders can submit a certificate 

from Statutory Auditor indicating the same.  

 

2. In case of ongoing assignments, copy of the Agreement executed with the client along 

with a letter from the client setting out the date of commencement of services. 

 

3. In case project has been undertaken by the Bidder as a member of a consortium, 

certificate from the Client or Statutory Auditor setting out 

 

a. Fee distribution statement between the members of the consortium, which shall 

set out (a) total billing by the consortium on the Client and (b) share of billing of 

the Bidder of such total billing amount. 

b. Work allocation between the members of the consortium (where ever 

applicable). 
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FORM TECH – 2 
Not Used 
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FORM TECH-3 
 

CURRICULUM VITAE (CV) FORMAT TO BE SUBMITTED WITH PROPOSAL 

1. PROPOSED POSITION 
FOR THIS PROJECT 
 

 

: 

(ONLY ONE CANDIDATE SHOULD BE 
NOMINATED FOR EACH POSITION) 

2. NAME 
 

:  

3. DATE OF BIRTH 
( Maximum age for all the personnel 

shall be 55 years or less) 

 

:  

4. NATIONALITY 
 

:  

5. PERSONAL ADDRESS :  

 TELEPHONE NO. :  

 FAX NO. :  

 E-MAIL ADDRESS :  

6. EDUCATION 
(The years in which various 

qualifications were obtained must 

be stated) 

 

:  

7. OTHER TRAINING 
 

:  

8. LANGUAGE & DEGREE OF 
PROFICIENCY 
 

 

: 

 

9. MEMBERSHIP IN 
PROFESSIONAL SOCIETIES 

 

: 

 

 

10. SIMILAR PROJECT & SIMILAR 
WORK 

 

: 
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11. EMPLOYMENT RECORD 
 

 

FROM 

TO 

EMPLOYER 

 

POSITION HELD AND 

DESCRIPTION OF DUTIES 
 

: 

 

 

: 

 

: 

 

: 

(Starting with present position, list in reversed 

order every employment held and state the 
start and end dates of each employment.) 
 

 

 

 

(Clearly distinguish your "employer" as an 

employee of the firm from a "client" for whom you 

have worked as a consultant or an adviser.) 

12. DETAILED TASKS ASSIGNED
(In this column, list tasks one by 

one and support each task by 

project experience in the right 

hand side column.) 

: 

 

WORK UNDERTAKEN THAT BEST 

ILLUSTRATES CAPABILITY TO HANDLE THE 

TASKS ASSIGNED. 

(In this column, list project name, location, year, 

position held, i.e., Team Leader, Hydrologist, 

Agricultural Economist, etc. and exact duties 
rendered and time spent on each project.) 
 

13. CERTIFICATION (Please follow exactly the following format.  Omission will be seen as 
non-compliance) 

 

 

I, the undersigned, certify that to the best of my knowledge and belief, this biodata correctly describes myself, my 

qualifications, and my experience. I understand that any willful misstatement described herein may lead to my 

disqualification or dismissal, if engaged. 

 

I have been employed by [name of the firm] continuously for the last (12) months as regular full time staff 
(indicate yes or no in the following boxes): 

Yes  No 

 

 

SIGNATURE: DATE OF SIGNING:    

Day Month Year 
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FORM TECH‐4 

SUMMARY OF INFORMATION ON PROPOSED EXPERTS 

Naya Raipur Development Authority, Raipur (CG)

Family Name, First Name  Proposed Position for the Project 
Employment Status with 
Firm (full time regular 

staff or other) 

Education/ 
Degree 

(Year/Institution) 

No. of Years of 
relevant project 
experience 

CV Signature 
(by Expert/by 

Other) 

 Name to be specified 
Project Manager/Team 
Leader            

 Name to be specified  Senior Engineer (Electrical):        
 Name to be specified  Senior Engineer (Electrical) 1        
 Name to be specified  Senior Engineer (Electrical) 2        
 Name to be specified  Senior Engineer (Civil)        
 Name to be specified  Quality Control Engineer 

(Electrical)            
 Name to be specified  Quality Control Engineer 

(Civil)            
 Name to be specified  Bill Engineer            

Name and CV of the personnel with requisite 
qualification and experience, as indicated in this RFP, 
to be submitted, along with the proposal. The same 
will be evaluated. However a bidder will have option 
to substitute one or more personnel proposed under 
Site Engineer with equal or higher qualified 
personnel, before signing of contract agreement  

Site Engineer (Electrical):            
Site Engineer (Electrical) 1            
Site Engineer (Electrical) 2            
Site Engineer (Electrical) 3            
Site Engineer (Electrical) 4            

Site Engineer (Civil):            
Site Engineer (Civil) 1            
Site Engineer (Civil) 2            

Name and CV of the personnel with requisite 
qualification and experience, as indicated in this RFP, 
to be submitted by the selected bidder for Computer 
Operator and Office Boy, before the signing of 
agreement. This will be a pre-condition to the signing 
of agreement.  

Computer Operator:            
Computer operator 1            

Draftsman:        
Draftsman 1
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FORM TECH-5 

FORM OF PROPOSAL SECURITY (BANK GUARANTEE) 
 
To  
The Chief Executive Officer 
Naya Raipur Development Authority 
In front of Mahanadi Dwar of Mantralaya, 
Raipur 492 001, Chhattisgarh 
 
WHEREAS _________________________________________________ [ Name and address of  
the Consultant]  (hereinafter called “the Bidders”) has undertaken, in pursuance of Request for 
Proposal No. ______________________________ dated _________ to provide the Consultancy 
services for __________________________________________ [Name of contract and brief 
description of works ) (hereinafter called the “the Contract”) and other related documents 
(hereinafter collectively referred to as “Bidding Documents”), 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Bidders shall furnish 
you with a Bank Guarantee by a Scheduled Bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract;  
 
AND WHEREAS we have agreed to give the Bidders such a Bank Guarantee;  
 
NOW THEREOF we hereby affirm that we are the Guarantor and responsible to you, on behalf of 
the  
Bidders up to a total of ____________________________ [amount of Guarantee which is Rs. 
One Lakh]  ________________________________________[in words_____________], such 
sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you such amount in favour of CEO, NRDA through our branch 
operable at Raipur at ___________ (provide the address of the branch at Raipur) and if invoked, 
be encashable at ___________________________, branch of _______________________ bank 
in Raipur, upon your first written demand and without cavil or argument, any sum or sums within 
the limits of _________________[ amount of Guarantee ] as aforesaid without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein.  
 
We hereby waive the necessity of your demanding the said debt from the Bidders before 
presenting us with the demand.    
 
We further agree that no change or addition to or other modification of the terms of the Contract or 
of the services to be performed there under or of any of the Contract documents which may be 
made between you and the Bidders shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification.  
 
The liability of the Bank under this Guarantee shall not be affected by any change in the 
constitution of the Bidders or of the Bank.  
 
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to 
Rs.__________  and the guarantee shall remain valid till ________. Unless a claim or a demand or 
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a request for extension in writing is made upon us on or before ____________ all our liability under 
this guarantee shall cease.  
 
This guarantee shall be valid until 210 days from the due date of submission of Proposal.   
  
This Bank Guaranty no. ___________,  dated ___________________ shall be operative at Raipur and if 
invoked, be encashable at the ________________ [name of the bank and its branch at Raipur], branch 
code no.: ______  
 
Signature and Seal of the Guarantor ____________      
 
Name and Designation ______________________      
 
Name of the Bank __________________________  
 
Address __________________________________     
 
Date ______________________________________  
 
 
In presence of  
 
1. _______________________ 
(Name, Signature & Occupation)  
 
2. _______________________ 
(Name, Signature & Occupation)  
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Please 
read 

contents 
carefully

NAYA RAIPUR DEVELOPMENT AUTHORITY 

 
 
 
 

SECTION 4. 
FINANCIAL PROPOSAL STANDARD FORMS 

 

 

CONTENTS 
 

 

 Financial Proposal Standard Forms 

 

 Forms to be used 

 

Form FIN-1  Remuneration: Proposed Billing Rates for Experts 
 
Form FIN-2  Acknowledgement of Compliance    
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SECTION 4. FINANCIAL PROPOSAL STANDARD FORMS 
 
 

1. FORM FIN-1  
 

Remuneration including overheads:  Proposed Billing Rates for Experts 
 

1.1 The purpose of Form FIN-1 is to identify the monthly billing rates for each 

personnel including overheads to be deployed by the Bidder as part of its 

proposed team of personnel. 

 

1.2 The following details shall be shown for each expert: 

 

(i) Position – same as that shown on Staffing Schedule (Form TECH-2, 

Section 3) 

 

(ii) Currency – expert is to be paid in Indian Rupees 

 

(iii) Rate per Month – remuneration rate in Indian Rupees 

 

(iv) Months – number of months input to match that shown on the Staffing 

Schedule (Form TECH-2, Section 3). 

 
(v) Total Amount – total remuneration per expert  

 

2. Office operation Expenditures 

 

Office Operation Expenditure made by the Consultant shall be paid every month, upto a 

maximum of 10% (Ten Percent) of total remuneration amount of a bill of particular month. 

The Office Operation Expenditure shall be paid on submission of a certificate of a 

chartered accountant certifying the amount spent during a month. 

 

3.  FORM FIN- 2 Not Used 
 

4. FINANCIAL PROPOSAL SUBMISSION 
The hard copy of the Financial Proposal shall include all the information contained in 

Forms FIN-1 in accordance with Sub-Clause 5.1 of Section 2, Instructions to Bidders.  In 

the event of any difference between the substance of the electronic copy of the Financial 

Proposal and the Hard Copy, the Hard Copy shall be the controlling version used for 

purposes of scoring of the Financial Proposal and ranking of the Technical and Financial 

Proposals. 
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FORM FIN-1 
REMUNERATION 

S. No. Position Currency
(INR) 

Rate per 
month 

Duration of 
Deployment 

(Months) 
 

Total Amount
(INR) 

1 2 3 4 5 6=4X5 

1. Project Manager/Team 
Leader 

INR 18  

2. Senior Engineer (Electrical): INR   

a. Senior Engineer (Electrical) 1  18  

b. Senior Engineer (Electrical) 2 15  

3. Senior Engineer (Civil) INR 18  

4. Quality Control Engineer 
(Electrical) 

INR 16  

5. Quality Control Engineer 
(Civil) 

INR 16  

6. Bill Engineer  INR 16  

7. Site Engineer (Electrical): INR   

a. Site Engineer (Electrical) 1 18  

b. Site Engineer (Electrical) 2 18  

c. Site Engineer (Electrical) 3  15  

d. Site Engineer (Electrical) 4 15  

8. Site Engineer (Civil): INR   

a. Site Engineer (Civil) 1 18  

b. Site Engineer (Civil) 2 15  

9. Computer Operator: INR   

a. Computer Operator 1 18  

10. Draftsman: INR   

a. Draftsman1 18  

A. Total Remuneration    

B. Office Operation Expenses @ 10% of Total Remuneration  

C. Estimated Total Price (ETP)  of Financial Proposal = A + B  

 
Estimated Total Price (ETP) of Financial Proposal in words:  
 
Note: Service Tax at the applicable rate shall be reimbursed by NRDA separately to the Consultant. 
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FORM FIN-2 
 

Not Used
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Please 
read 

contents 
carefully

NAYA RAIPUR DEVELOPMENT AUTHORITY 

 
 
 

 
 

SECTION 5 
BACKGROUND INFORMATION  
AND TERMS OF REFERENCE 
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SECTION 5 
BACKGROUND INFORMATION AND TERMS OF REFERENCE 

 
Background: 
 

The State of Chhattisgarh (CG) was created in the year 2000 while the city of Raipur was declared 

its capital. Raipur with its growing importance as the major node in trade network and a host of 

industries, has immense potential, however, the present city is constrained by availability of land, 

space and basic infrastructure. Considering the growth potential of the city and with a view to 

decongest the city, a new city is being developed as ‘Naya Raipur’, the green field capital city, at 

a distance of about 17 kms from the existing Raipur City. Its core area admeasures 8,013 ha. The 

planning area of Naya Raipur has been notified as a ‘Special Area’ under the ‘CG Nagar Tatha 

Gram Nivesh Adhiniyam, 1973’. A Special Area Development Authority namely ‘Naya Raipur 
Development Authority’ (NRDA) constituted under the said Act has been entrusted with the 

development, operation and maintenance of infrastructures of the new city. 
 
THE PROPOSED PROJECT 
NRDA is going to develop city level electrical infra structure in Naya Raipur. The detailed project 

report has been prepared by NRDA and approved by the Board of directors of NRDA & 

Chhattisgarh State Power Distribution Company Ltd., Raipur. The work involves construction of 33 

KV line through under ground cable, new 33 KV Switching S/s, new 33/11 KV indoor grid S/s, 

Additional 33/11 KV Power transformers in newly constructed 33/11 KV indoor S/s, 11 KV line 

through under ground cable, 11/0.4 KV Distribution Transformers, LT line through under ground 

cable and SCADA implementation upto Distribution Transformers. Along with above works the 

work of conversion of overhead lines into under ground cable lines in villages coming under Naya 

Raipur Area. The details of the sites and project cost as per sanctioned DPR for which the 

services are required are indicated in the table below.  

ABSTRACT OF CITY LEVEL ELECTRICAL INFRA PROJECT  
City Naya Raipur 
State Chhattisgrah 
Project Name CITY LEVEL ELECTRICAL INFRA project 
Implementing Agency Naya Raipur Development Authority, Raipur 
Project Cost Rs 107.00 Crores 
Details of work Particular Unit  Quantity

33/11 KV S/s Grid Switching Nos. 9

33 KV S/s Grid Switching Nos. 3
Additional 33/11 KV, 5 MVA Transformer in 
Newly constructed Substations Nos. 9

Additional 33/11 KV, 10 MVA Transformer in 
Newly constructed Substations Nos 4

33 KV Line (Underground)  Km 97
11 KV Line (Underground)  Km 30
315 KVA 11/0.4 KV DTR  KVA 20
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TECHNICAL CHECKLIST FOR CITY DEVELOPMENT FOR NAYA RAIPUR DEVELOPMENT 

AUTHORITY RAIPUR (C.G.) 
1. Name of the State CHHATTISGARH 
2. Name of the City NAYA RAIPUR 
3. I. Nodal Agency 

II. Implementing agency
Naya Raipur Development Authority 
Naya Raipur Development Authority

4. Project Cost ( ` in Crores) 114.00 
7. I. Project Duration 

II. Date of commencement/completion 
18 MONTHS 
2011-2012 

8. Name of the bank/account No. where state 
share is deposited 

It is being open shortly 

9. Date & Amount of deposit (Rs. in lacs) Will be done soon after acc. Opening 
14. Whether statutory approvals from various 

local bodies have been taken such as 
 
 
 

• TCPO 
• Municipality 
• Fire Department 
• Pollution Control Board 
• Min. of Environment etc. 

It comes under NRDA which is a special 
area notified under T & cp Act-1973. 
They are themselves the approving 

authority. They will approve the layout 
and building plans accordingly. 

NA 
NA 
NA 
NA 
NA 

15. Whether Fire safety measures have been 
adopted? 

Yes 

16. Whether Layout plans, master plans etc are 
enclosed or not ? 

Yes 
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CSPDCL AND NRDA APPROVED REPORT FOR IMPLEMENTATION OF ELECTRICAL 
INFRASTRUCTURE AT CITY LEVEL FOR NAYA RAIPUR, CHHATTISGARH. 

 
COMPONENT-WISE PROJECT REQUIREMENT- 
 

S. 
No. 

Item Description Unit Qty Rate ( 
` in 
Cr.) 

Amount   
(` In 
Cr.) 

1 2 3 4 5 4 x 5 

  Part-A         

1 Supply installation testing and commissioning of 
33 KV Switching Grid Type-A  Nos. 3 0.63 1.88 

2 Supply installation testing and commissioning of 
33/11 KV grid  ( (5MVA, 1 Nos.)   Nos. 9 1.40 12.62 

3 
Supply installation testing and commissioning of 
Additional  ( 5 MVA,1 Nos. ) in allready  
commissioned 33/11 KV grid    

Nos. 9 0.85 7.67 

4 
Supply Installation testing and commissioning of  
Additional  ( 10 MVA,1 Nos. ) in allready  
commissioned 33/11 KV grid    

Nos. 4 1.72 6.88 

5 Construction and Erection of Civil work & 
CONTROL ROOM of  33 /11 kv grid  Nos. 12 1.08 12.97 

  Sub Total       42.02 
  Part-B         

6 Supply installation testing and commissioning of  
315 KVA  11/.4 KV, Distribution substation   Set 20 0.135 2.70 

  Sub Total       2.70 
  Part-C         

7 Supply Excavation, refilling & fixing of precast 
trench with lid and all associated work of about           

a  Size   ( L x 600 x 1000 ) mm km 30 0.373 11.19 
b  Size   ( L x 900 x 1000 ) mm km 55 0.512 28.16 
  Sub Total       39.35 
  Part-D         

9 Supply installation testing, commissioning and 
laying of  33 KV XLPE Cable          

a  33 KV XLPE Cable 400 sq mm  km 40 0.264 10.56 
b  33 KV XLPE Cable 300 sq mm  km 57 0.244 13.91 
  Sub Total       24.47 
  Part-E         

  Supply installation testing, commissioning and 
laying of  11 KV XLPE Cable          

a  11KV XLPE Cable240 sq mm  km 30 0.1884 5.65 
  Sub Total       5.65 
  Part-F         
  Total  114.19 
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APPRAISAL REPORT FOR CITY LEVEL ELECTRICAL INFRA STRUCTURE FOR  
NAYA RAIPUR, CHHATTISGARH 

The agency has proposed the programme for a period of 18 months. 

Details of components proposed under the project are as follows:- 

1) 33 KV SWITCHING SUBSTATION: 

 Agency has proposed 3 nos of 33 KV Switching Sub station in 18 months on the 

basis of load survey of the sectors has been finalized.  

 The cost per unit is  `  63.00 Lakhs. 

 In proposed switching substation 2 incomers and 3 outgoing feeders.  

 For control rooms RCC framed structure for foundation & superstructure, 200mm 

thick brick wall, RCC roof pressed steel frames, flush door shutter are proposed. 

2) 33/11 KV GRID SUBSTATION: 

 Agency has proposed 9 nos of 1x5 MVA 33/11 KV Grid Sub station in 18 months 

on the basis of load survey of the sectors has been finalized.  

 The cost per unit is   ` 140.00 Lakhs. 

 In proposed Grid substation 33 KV 2 incomers feeders.  

 In proposed Grid substation 11 KV 3 outgoing feeders per 5 MVA transformers.  

 For control rooms RCC framed structure for foundation & superstructure, 200mm 

thick brick wall, RCC roof pressed steel frames, flush door shutter are proposed. 

3) 33 KV & 11 KV UNDERGROUND CABLE WORK ON PUCCA TRENCH 

 Agency has proposed 97 Km 33 KV line & 30 Km 11 KV line on underground 

cable in pucca trench in 18 months on the basis of load survey of the sectors has 

been finalized.  

 The total cost of work is   `  6947.00 Lakhs. 

 This proposed 33 KV line will connect all the newly constructed 33/11 KV 

substations from EHV grid Substation or 33/11 KV Grid substations. 

  This proposed 11 KV lines will emanate from newly constructed 33/11 KV 

substations. 

 

4) ADDITIONAL TRANSFORMER IN EXISTING SUB STATION: 

 Agency has proposed 9 nos additional transformer installations in existing 33/11 

KV Substations on the basis of load survey of the sectors has been finalized.  

 The total cost is   `  1455.00 Lakhs. 

 This proposed additional 33/11 KV power transformers will cater the  future load 

of that particular sectors. 
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TERMS OF REFERENCE FOR CONSULTING SERVICES 

1. Broad Scope of Work of Project Management Consultant 

The Project Management Consultant shall be responsible for entire project including 

scrutiny and technical audit of design, execution & implementation of works at site, taking 

measurements, preparation/ checking and certifying contractor’s bills, obtaining the 

requisite statutory approvals related to the entrusted works, handing over the completed 

works to NRDA or its designated agencies on its completion.  

a) The Project Management Bidders shall also carry out a scrutiny/ technical audit of 

the reports, drawing, designs, estimates, BOQ etc prepared by the Consultant/ 

Contractor such as Site survey, evaluation and analysis including soil investigation, 

Structural design, design of 33 KV indoor switching Substation, 33/11 KV indoor grid 

substation, 33 KV & 11 KV lines in underground cable through pucca trench, 

installation of Distribution Transformers etc, as per contract agreement executed 

between NRDA and the selected contractor for the project, and with respect to 

relevant Indian Standard Codes detailed cost estimates based on the details 

available in DPRs and as per site conditions, Bill of Quantities (BOQ) and working 

drawings, Good for Construction Drawings and the standard codal provisions and 

shall submit its comments within 15 days from the date of receipt of document. 

b) Scrutiny and processing of complete tender documents for the various works under 

the project incorporating all statutory / mandatory provisions in respect of labour 

laws, taxes/ levies etc as per relevant rules, and submitting its comments within 15 

days from the date of receipt of document for obtaining approval from NRDA and 

arrange for award of works to contractors through tendering by NRDA.  

c) Day to day supervision of execution of construction works at site through contractors, 

quality control, taking measurements, entering measurements in the Measurement 

Books (Measurement Books may be hand written or the Consultant may enter the 

measurements in computer and measurements printed in indelible ink may be 

pasted on Measurement Books) preparation and certifying and finalizing the 

computer generated bill of contracts, handing over completed works to designated 

agencies and attend to CVC/ audit queries & all arbitration / litigation cases w.r.t the 

project till their conclusion.  

d) It is required to be taken 100% measurement checked by the Site Engineer, 

minimum 50% by Senior Engineer and minimum 10% by the Project Manager. 

Checking of measurements shall be completed within 7 working days from the date 

of receipt of the same. 

2. Project and Construction Management  
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a) Coordination w.r.t the engineering designs prepared by the Consultant/ Contractor, 

regarding its implementation, Project Planning & Site data collection etc.  

b) The Project Management Bidders will get the modifications and additional 

requirements incorporated through appointed Consultant / Contractor wherever 

recommended by the appointed Technical institution, considered necessary in the 

designs and drawings to improve the performance.  

c) Prepare detailed PERT/CPM charts, analysis of various project related activities with 

reference to time frame, resource allocation & scheduling etc using latest techniques 

and software for approval. First construction programme for the project shall be 

prepared in consultation with the appointed contractors and submitted for approval of 

NRDA within 30 (thirty) days of award of work to the contractors.   

3. Tender and Award of Work Stage  

a) Finalization in coordination with the Client the draft tender documents including 

drawings, specifications, detailed estimates, and bill of quantities, General & Special 

Conditions of Contract etc complete in all respect and adequate enough for inviting 

tenders, if remained, at the allotment of PMC work within the time period specified by 

NRDA for the particular work.  

b) Assisting in obtaining all necessary clearances/ approvals from statutory bodies and 

Local authorities for starting the works, execution, completion and use of the 

completed works.  

c) The Project Management Consultant shall give particular attention on Durability, 

Water tightness of roofs, walls, sanitary blocks, Ease of construction at various 

stages, while finalizing the design /details of the control rooms, trenches & plinths. 

The Project Management Consultant shall also ensure that all the drawings are 

coordinated drawings incorporating all services etc required for execution purpose 

prepared a consultant appointed by the Client/ contractor on the basis of tender 

specification.  

d) The Project Management Consultant will assist NRDA to shortlist the agencies for 

execution of civil/electrical works and allied services for the said project, if so desired 

by NRDA, by inviting expression of interest through press notice, analyzing the 

details furnished by intending agencies/ contractors and submit recommendations to 

NRDA for approval of the shortlist. The Project Management Bidders shall also assist 

NRDA for inviting tenders for works, based on Tender documents approved by 

NRDA, strictly in line with the all prevailing Govt/CVC norms. The Project 

Management Consultant would, maintain the records of copies printed, sale of tender 

documents and stock etc. The cost towards advertisement, if any incurred by the 
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Project Management Consultant, shall be reimbursed by NRDA on production of bills 

with respect to the same.  

e) The Project Management Consultant shall assist NRDA in holding pretender meeting 

in a pre‐determined manner in consultation with NRDA and offer clarifications if any, 

sought by the intending bidders. The draft minutes of the pre‐tender meeting shall be 

drawn by the Project Management Consultant and got approved by NRDA. The 

minutes of the Pre‐tender meeting shall form part of the main contract document for 

this work.  

f) The NRDA shall receive and open the tenders in a pre‐determined manner at 

pre‐designated venue on the appointed date and time, in the presence of intending 

bidders and Project Management Consultant’s representatives. The offers so 

received, shall be tabulated, evaluated and assessed by Project Management 

Consultant. After technical evaluations of bids, Project Management Consultant shall 

submit their recommendations to NRDA for approval. On acceptance of the tender 

by NRDA, Project Management Consultant shall assist NRDA for issue of letter of 

Intent/ Letter of award, and on its acceptance by the selected bidders, execution of 

contract agreement between NRDA and selected bidders and take further necessary 

actions in accordance with the tender conditions.  

g) The Project Management Consultant shall develop/prepare a Project Schedule that 

coordinates and integrates the design efforts/schedule with construction schedules; 

update the Project Schedule incorporating a detailed schedule for all activities of the 

Project, including realistic activity sequences & durations, process/prepare all 

drawings, bar bending schedule, check and finalize contractor’s detailed programme 

of activities commensurate with the tender provisions, requirement of labor, materials 

& samples and delivery of products requiring long lead‐time procurement. First 

construction programme for the project shall be prepared in consultation with the 

appointed contractors and submitted for approval of NRDA within 30 (thirty) days of 

award of work to the contractors.  

h) The Project Management Consultant shall prepare a quarterly budget for the Project 

within 30 days from the date, the construction schedule approved by NRDA, and 

update the same quarterly and submit to NRDA within 10 days from the end of a 

quarter for the next quarter for NRDA’s approval and suggest corrective actions.  

4. Construction Stage  

a) The Project Management Consultant shall exercise perform all the duties, liabilities, 

functions and obligations as laid down with reasonable skill, care and diligence. and 

also ensure that the works are executed at site strictly as per the approval granted by 

NRDA/Concerned local authorities, the terms and conditions of the Contract 
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Agreement entered between NRDA and the respective Contractors, within the given 

time frame & budget provisions.  

b) The Project Management Consultant will be required, during the construction phase 

to provide the field supervision and sufficient technical assistance (staff) for check on 

quality control of the work at site. For this purpose, the Project Management 

Consultant shall have to post their Quality Control Engineer at the site of work and 

provide the agreed necessary and adequate technical staff, for supervision and 

exercising adequate and constant day to day technical supervision over the 

construction including giving layout, its checking, checking requirements of materials 

and equipment and their procurement in time, conforming to approved specifications 

and accepted standards. Submission of weekly or fortnightly progress report as per 

the directions of NRDA, including maintaining necessary site records, containing 

data in support of the same, carrying out field tests on materials, structures etc. and 

obtaining necessary approvals thereon and maintaining adequate records thereof 

and certifying the bills for payment to the Contractors including recommendation of 

extension applications, extra items, variation statements, quality control check for 

final bills etc., on the forms prescribed by the NRDA.  

c) Cropping up of Extra items/ substituted items and deviations should strictly be 

avoided. However, in unavoidable circumstances extra items/substituted items, 

deviation the necessary statement duly supported by justification and analysis of 

rates shall be submitted by the Project Management Bidders as per CSERC formats 

or any other formats approved by NRDA along with Consultant’s recommendations 

for extra/substituted items. The Project Management Consultant should ensure that 

the case is put up for NRDA’s approval early enough so that in no case construction 

work suffers on this account. As regards grant of time extension cases, prior 

approval of NRDA should be obtained by Project Management Bidders.  

d) The scope under this phase of the assignment shall include, inter‐alia, the following :  

a. Complete day-to-day supervision of contracted work ensuring quality control in 

accordance with tender stipulations, specifications, drawings and site conditions. 

The quality control will be exercised at all stages of construction, viz. approval of 

materials, inspection of equipment, usage thereof in proper proportions and 

workmanship at all stages of execution of individual items of work, within the 

reasonable time period that will be specified by NRDA. 

b. Ensure proper establishment of field laboratories/quality control equipments on 

site by contractors to conduct tests on equipments/materials/mixes being used for 

construction such as Power Transformers, Cables, VCBs, LAs, Capacitor Banks, 

cement, steel, bricks, mortars, concretes etc. Essential gauges, instruments etc. 

should be got calibrated periodically. The Project Management Consultant shall 
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maintain necessary site records and obtain data in support of the same. They 

shall carry out field and laboratory tests on equipments and materials of 

construction as well as partially or completely erected structures etc. and maintain 

adequate records thereof.  

c. Suggesting modifications, if any, due to site conditions and submit the 

recommendations along with cost variations on account of the same to NRDA for 

approval.  

d. Ensure regular and timely flow of working drawings / instructions so as to 

complete the works without any delay on account of the same. Scrutiny and 

approval of drawings with respect to the contract agreement executed between 

NRDA and the selected contractor for the project, and with respect to relevant 

Indian Standard Codes, issue of instructions for any construction/execution shall 

be accurately planned, such that those are issued atleast 3 days prior to the 

planned date of execution of a particular activity as per the last updated and 

approved construction schedule. 

e. Verification and recommendation for payment by NRDA of contractor’s periodic or 

stage wise bills for the work done and material / plant advance, recording joint 

measurement of work and certification of the bills that the work is in accordance 

with the design, quality etc. and maintain necessary site computerized 

measurement records and other site records which are made available to NRDA 

for verification/authentication if required by NRDA. Checking of 

measurements/bills shall be completed within 7 working days from the date of 

receipt of the same.  

f. Monitoring progress by using modern methods of control such as computerized 

PERT / CPM, submission of progress reports of work executed monthly & 

fortnighly. Both financial and physical progress reports with reference to prefixed 

targets will be prepared. Constant review of progress within present time and cost 

parameters will have to be done. The Consultant will have to suggest 

improvements from time to time. Bidders shall inform NRDA of the progress of the 

project vis-à-vis PERT/CPM controls on a fortnightly basis. 

g. Complete administration and management of contract till expiry of the 

construction period.  

h. Coordination with other contracting agencies, the agencies like Chhattisgarh 

State Distribution Co. Ltd, Chhattisgarh State Transmission Co. Ltd, other local 

authorities, etc. which may be expected to be working in the same area.  

i. The Project Management Consultant shall be responsible for assessing, verifying 

and sending replies to the day-to-day issues raised by the contractors during the 

execution of work or after completion of the work. However, in case of any claims 
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with financial implication, approval of NRDA shall be obtained. Nothing extra will 

be paid to the Consultant for such works. The consultant shall work as conciliator 

in the event of any dispute arising between the parties before the matter goes to 

legal forum. Consultant shall deal with all Arbitration / litigation cases either with 

Arbitrator or with any other Court of Law during the contract period as defined in 

the agreement till its conclusion.  

j. Rendering generally as Project Management Consultant, all technical services/ 

guidance/ advice as may in any way relate to or arise out of the construction of 

the said work as have been entrusted to the Project Management Consultant by 

NRDA.  

k.  The Project Management Consultant shall collect and deliver to NRDA any 

specific written warranties or guarantees given by others, including all required 

trade contractor guarantees and warranties.  

l. The Project Management Consultant shall prepare a realistic cash flow/ expenses 

on budget head for the project on available information and update the same as 

required on a quarterly basis to reflect the current status. This report to be 

submitted within 10 days from the end of a quarter for the next quarter.  

m. In case certain additional works are required to be carried out for obtaining 

approval of statutory bodies or to make the completed works/ areas operational, 

Project Manager, on obtaining the approval from NRDA shall complete the same 

before handing over the said completed works to NRDA, or to its distribution 

licensee as instructed by NRDA. 

n. The Project Management Consultant shall keep NRDA apprised of any delays; 

keep a hindrance register indicating all details of all such delays which will also 

be furnished with recommendations for approval of NRDA for grant of extension 

of time by NRDA to contractors.  

5. Completion Stage and Handing Over Stage  

a) Obtain and submit all the records from the Contractors and the records of any 

changes made in the works during the progress of works and submit adequate 

number of completion reports and completion drawings for the project, prepared by 

the contractor/ Consultant incorporating all such changes, duly authenticated as 

required for obtaining 'Completion/Occupancy Certificate" from statutory authorities, 

wherever required.  

b) Obtain certification from Consultant and submit “As Built Drawings” prepared by the 

Contractor at an appropriate scale indicating the details of control rooms, substation 

layout, trench route, and services duly authenticating and supply 8 sets of as 
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built/completion drawings to NRDA also hand over the originals of the completed 

drawings.  

c) Obtain from the Contractors and submit two soft copies of the entire drawings / 

documents & two sets of drawings on reproducible paper for the works executed to  

NRDA after duly verified.  

d) Verification of work on its completion and issuing completion certificates (virtual as 

well as actual) for the completed works, within 15 days from the date of receipt of 

request from contractors for verification, so as to enable NRDA to record completion 

of the works.  

e) Verification by taking and recording joint measurements of the final bill to be 

submitted by the contractors, process, certify and recommend as per the terms and 

conditions of contract agreement for release of final payment by NRDA and attend to 

the observations /queries raised while processing the same for payments by NRDA.  

f) Project Management Consultant shall also submit necessary information as required 

by NRDA for finalization of accounts and commits to continue to till the accounts are 

finalized at agreed upon terms.  

g) The Project Management Consultant shall maintain complete documentation and 

render all technical services as may in any way relate to or arise out of the 

erection/construction of the said work as have been entrusted to the Project 

Management Consultant by NRDA. Project Management Consultant shall obtain 

statutory approval/approvals of NRDA or the maintenance agency appointed by 

NRDA for the said purpose, with respect to the completed works.  

h) The completed works shall be handed over by the Project Management Consultant 

along with the necessary documentation in pre‐determined phases, to the NRDA or 

the appointed agency or any allottee / occupant authorized by NRDA. Consultant 

shall also promptly attend to any defects/deficiency noticed in the completed works 

within the scope of work of execution by the said taking over agency without demur.  

i) Preparation of “Maintenance Manual” for electrical equipments, cables and all the 

internal and external services before 30 days of commissioning of the first 

component of the Project. 

6. Defect Liability Period (DLP) for initial one year 

a) Periodical inspection of completed works in the initial year of DLP prior to rain (in 

June) and post monsoon (in October), by a person not below the rank of Senior 

Engineer (Electrical).  
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b)  To support and assist NRDA in getting the contractual obligation cleared / fulfilled 

during initial one year of DLP for smooth transaction from commissioning to 

Operation and Maintenance and other Administrative/ Technical matters.  

c) Advising NRDA about needed remedial actions within the provision of Defect Liability 

period and otherwise. 

d) Certification of final acceptance at the end of DLP with specific recommendations for 

refund of balance Security Deposit/recovered and withheld amounts of the contracts.  

e) The visits during the DLP shall be scheduled as desired by NRDA. 

f) For carrying out the visit during DLP only the cost of travel will be reimbursed as per 

actual on submission of tickets and bills in original. The eligibility for travel expense 

will be economy class in case of Air Travel and AC 2 Tier in case of Train. 

 
Compliance to the norms of CSERC: 
 

a) The Consultant shall comply to all the norms and rules as mentioned in CSERC guideline. 

b) The Consultant shall prepare all periodical reports, applicable to the Project, as may be 

required by CSERC, distribution licensee or the State Government etc. on behalf of 

NRDA 
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Reports  
 

1. The consultant will prepare and submit the following reports (as given below) to the 

Employer on the format prepared by the Bidders and as approved by the Employer 

(except for commencement report) 

 

Sl 
No.  

Report  Frequency  Due Date/Time  No. of 
Copies  

1.  Inception Report   One time  15 days after commencement 

of services.  

10  

2.  Progress Report 

(Monthly)  

Every month  Before 5th day of the following 

month  

10  

3.  Progress Report 

(Quarterly)  

Every 3 month  Before 10th day of the following 

3rd month  

10  

4. Special Reports, if 

required by NRDA 

As and when 

required 

On immediate basis 10 

5. Special Reports on 

any important 

feature, aspect 

likes claim, 

variation etc. 

Whenever 

needed 

On immediate basis 10 

6.  Final Report  One time  Within 15 days of completion 

of services/contract.  

10  

7. Completion Report 

at the end of DLP 

One time Within 1 month of completion 

of DLP 

10 

  

2. The Commencement Report shall contain the details of all meetings held with the Client 

and the contractor and decisions taken therein, the resources mobilised by the Bidders as 

well as the contractor and the Bidders’ perception in the management and supervision of 

the maintenance works. The Report shall also include the Work Programme and 

Resource Mobilisation for the Project.  

 

3. The Monthly and Quarterly Progress Report shall contain details of all meetings, 

decisions taken therein, mobilisation of resources (Bidders’ and the contractor), Detailed 

compliance report of each activity, progress with photo and video graphy of all important 

installations and the projected progress for the forthcoming periods. The Report shall 

clearly bring out the delays, if any reasons for such delay(s) and the recommendations for 

corrective measures.  
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4. Final Report  
The consultant will prepare a comprehensive final completion report after completion of 

the work. The report shall incorporate summary of the method of maintenance supervision 

performed, problems encountered and solutions undertaken thereon and 

recommendations for future projects of similar nature to be undertaken by the employer. 

 

5. Payment Schedule  
Payments to Consultant would be done by NRDA on monthly basis as quoted by the firm / 

Agency in Financial Proposal. These payments would also be linked to actual 

deliverables and would be subject to recommendations made by NRDA at various point of 

time during project implementation.  

 

S. No. Description 
Percentage 
of Payment 

Stage ‐ I  

The total fee shall be paid in monthly instalments 

{Let, Monthly Remuneration =X (depending on the attendance per 

month)}, 

Therefore, Monthly Payment = {X- (15% of X)} 

(15% from every monthly payment shall be retained by NRDA as 

Performance Security) 

85% 

 

Stage II 

After complete satisfaction of work, completion of project and 

handing over all requisite drawing & map etc. to NRDA, issue of 

completion certificate by PMC and approval of final bill of contractor 

by NRDA  

 

10 % 

Stage III After completion of initial one year of DLP and handing over of all 

requisite reports 

5% 

 

Note:  

• Deduction of taxes shall be made from the fee at every stage of payment as applicable; 

• Service Tax and education cess on service tax will be paid extra by NRDA. 

 

6. Monthly Payments to the Consultant  would be done by NRDA only on submission of bills 

along with a certificate of an Independent Auditor, certifying attendance of personnel in 

the subject month and the total amount of the bill  
 

7. Penalty 
Delay in achieving/completing any activity under this scope of work within the time frame 

mentioned shall cause penalty amounting to Rs. 10,000 for every week of delay or part 

thereof, for delay in each of the activities independently, subject to a maximum amount of 
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penalty of Rs. 50,000 in any particular month. This penalty will be independent of penalty 

mentioned under clause 6.13 of General Conditions and Undertakings of this document.  
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DETAILS OF KEY PERSONNEL 
Sl. 
no. 

Description Qty. 
/ No. 

Essential qualification Responsibility

A 
Minimum 
Personnel  Educational 

Minimum 

Experience 

1 Project Manager/ 

Team Leader 

1 1. BE Electrical + 10 yrs. Exp   

2.  At least should have 

supervised one  project of 

Substation/ Cabling work. 

 

10 yrs Overall responsible for the 

project 

2 Senior Engineer 

(Electrical) 

2 BE Electrical + 8 yrs. Exp 8 yrs Overall responsible for their 

Group for Electrical Work of 

the project 

3 Senior Engineer 

(Civil) 

1 BE Civil + 8 yrs. Exp 8 yrs Overall responsible for their 

Group for Civil Construction 

of the project 

4 Quality Control 

Engineer (Electrical) 

1 1. BE Electrical + 5 yrs. Exp 

2.  At least should have QC 

experience for min. 2 yrs. 

 

5 yrs Overall responsible for 

Quality for the electrical work 

of the project 

5 Quality Control 

Engineer (Civil) 

1 1. B.E. Civil + 5 yrs. Exp 

2.  At least should have QC 

experience for min. 2 yrs. 

5 yrs Overall responsible for 

Quality for civil construction of 

the project 

6 Bill Engineer 1 1. BE + 5 yrs. Exp 

2.  At least should have Billing 

experience for min. 2 yrs. 

5 yrs Overall responsible for Billing 

for electrical work of the 

project 

8 Site Engineer 

(Electrical) 

4 BE Electrical + 2 yrs. 

/ or 

Diploma + 7yrs. Exp. 

2 yrs Overall responsible for their 

site of the project (electrical 

works) 

9 Site Engineer (Civil) 2 BE Civil + 2 yrs. 

/ or 

Diploma + 7yrs. Exp. 

2 yrs Overall responsible for civil 

work  

10 Computer operator 1 Graduate 2 yrs  All type of computer related 

work  

11 Draftsman 1 Graduate 1 yrs  Experience in working with 

AutoCAD 

 Total 16 
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SECTION 6 

STANDARD FORMS OF CONTRACT 
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CONSULTANT SERVICES CONTRACT 
AGREEMENT 

 

This AGREEMENT (hereinafter, together with the General Conditions and Undertakings and 

Appendices A-E attached hereto and forming an integral part hereof, called the Contract) is made 

on the _________ day of __________, 2010, between the Naya Raipur Development Authority 

(NRDA) (hereinafter called the Client or the Authority or NRDA), and ____________________  

(hereinafter collectively called as the ‘Consultant’).  The Consultant shall be represented hereunder 

at all times by ____________________ which firm will retain full and undivided responsibility for the 

performance of obligations hereunder and for the satisfactory completion of the Consultant's 

services to be performed hereunder. 

 

WHEREAS the Client is constructing of 33/11/0.4 KV Indoor, underground power distribution 

system along with SCADA within Naya Raipur Phase I (hereinafter called the Project); 

 

WHEREAS the Client has requested the Consultant to carry out particular work necessary for the 

effective implementation of the Project on the terms and conditions hereinafter set forth, and in 

accordance with the General Conditions and Undertakings, the Appendices attached hereto and 

specific authorizations related thereto, which the Consultant has agreed to do;  

 

NOW THEREFORE the parties hereto agree as follows: 
 

Clause 1: Services.  

 

The work to be performed by the Consultant under the Contract (such work being hereinafter called 

the Services) is more particularly described in the Terms of Reference (TOR) set forth in Appendix  

 

A.  Any modifications to such TOR that materially impact upon the Services which may be agreed 

between the Consultant and the Client pursuant to Section 17.01 of the General Conditions and 

Undertakings, and any subcontract approved by the Client pursuant to the terms of Section 4.01 of 

the General Conditions and Undertakings. 

 

Clause 2:  Reports.  

 

The Consultant shall submit to the Client in the English language reports and documentation 

specified below and in Section 6.05(b) of the General Conditions and Undertakings: 

 

(i) An Inception Report: ten (10) copies to the Client to be submitted within fifteen (15) 

days after the commencement of the Services. 
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(ii) A Monthly Progress Report: ten (10) copies to the Client to be submitted on a 

monthly basis within 10th of following month 

 

 (ii) A Final Report: ten (10) copies to the Client, including a CD containing the Final 

Report. These will be submitted within fifteen (15) days after the completion of 

work. 

 

All written communications under the Contract, including any correspondence between the 

Consultant and the Client, shall be in English. 

 

Clause 3:  Personnel.  

 

(a) Subject to Sections 1.01, 1.02, 2.01, and 3.01 of the General Conditions and Undertakings, the 

Services shall be carried out by the personnel specified in Appendix B (hereinafter called the 

personnel) for the respective periods of time indicated therein.   

 

(b) The Consultant shall, at all times, ensure that there is a Project Manager acceptable to the 

Client to supervise and coordinate the operations of the personnel in the field and to be responsible 

for liaison between the Consultant and the Client.  

 

Clause 4.:  Commencement Date.   

 

The Consultant shall commence the Services within fifteen (15) calendar days after the Client has 

given to the Consultant notice to proceed with the Services.  It is presently anticipated that fieldwork 

will commence not later than __________ and be completed by __________. 

 

Clause 5.: Date of Arrival.   

 

The Consultant shall promptly inform the Client of the date of arrival of the personnel in Raipur / 

Naya Raipur. 

 

Clause 6: Payment to the Consultant.   

 

(a)  Subject to subparagraph (b) hereunder, and except as may be otherwise agreed under the 

General Conditions and Undertakings, and notwithstanding any other provisions of this Contract, 

payments shall not exceed the following amounts in Indian Rupees.  Except as otherwise agreed 

between the Client and the Consultant: 

i. Total Remuneration for contract period of 18 Months:  -------------- 

ii. Total Office Operation Expenses:    -------------- 
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(b) The maximum amount specified in Subparagraph (a) here above has been fixed on the 

understanding that the Client will make available free of charge to the Consultant the exemptions, 

assistance, services and facilities provided for in Article XII of the General Conditions and 

Undertakings and in Appendix E as required for the purposes of the Services.  If any such 

exemptions, assistance, services and facilities are not supplied, the parties shall consult regarding 

what additional allowance (if any) should be made to the Consultant as a result thereof to cover 

necessary additional expenditures not envisaged in the cost estimates in Appendix D. 

 

(c) An estimate of the cost of Services payable is set forth in Appendix D.  Such estimates 

are based on representations made by the Consultant in its Financial Proposal and at contract 

negotiations and documentation, accounts and records relevant to such representations are 

subject to inspection and audit at the option of the Authority pursuant to Section 7.02 of the 

General Conditions and Undertakings. 

 

Clause 7: Accounts for Payment.  

 

Subject to Article VI of the General Conditions and Undertakings, all payments under this 

Contract shall be made to the following account(s) of the Consultant: 

 

______________________________________________ 

______________________________________________ 

______________________________________________ 

 

Clause 8: Authorized Representative of Consultant.   

 

Any action required or permitted to be taken, and any documents required or permitted to be 

executed under this Contract may be taken or executed on behalf of the Consultant by the Project 

Manager or a designated representative and on behalf of the Client by The Chief Executive Officer, 

Naya Raipur Development Authority. 

 

Clause 9 : Notices and Requests.   

 

Any notice or request required or permitted to be given or made under the Contract shall be in 

writing and in the English language.  Such notice or request shall be deemed to be duly given or 

made when it shall have been delivered by hand, mail, or facsimile in writing to the party to which it 

is required to be given or made at such party's address specified below or at such other address as 

such party may specify in writing. 
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For the Client  

 

Designation: Chief Engineer (Engineering) 

Address: Naya Raipur Development Authority 

opposite Mahanadi Dwar of Mantralaya, 

Raipur – 492 001, Chhattisgrah 

Telephone Nos.: 0771 4066011, Facsimile Nos.: 0771 4066188 

e-mail:   cee@nayaraipur.com 

 

For the Consultant   :    

 

Name: 

Designation: 

Address: 

Telephone and Fax Nos.: 

Facsimile Nos.: 

E-mail: 

 

Clause 10: Warranty as to Eligibility. Not used . 
 

Clause 11: Notice of Delay:  

 

In the event that the Consultant encounters delay in obtaining the required services or facilities set 

forth in Appendix E for the conduct of the Services, the Consultant shall promptly notify the Client of 

such delay, and may request an appropriate extension of time for completion of the Services. 

 

Clause 12: Effective Date.   

 

(a) The Contract shall become effective upon the date notice is given to the Consultant to proceed 

with the Services pursuant to Clause 4 above. 

 

(b) Should the Contract not have become effective within ninety (90) calendar days of the date 

hereof, either party may, by not less than ten (10) calendar days written notice to the other party, 

declare the Contract to be null and void, and in the event of such a declaration by either party, 

neither party shall have any claim against the other party with respect hereto. 

 

Clause 13: Miscellaneous.  

 

(a) No delay in exercising, or omission to exercise, any right, power or remedy accruing to either 

party under this Contract upon any default shall impair any such right, power or remedy, or be 
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construed to be a waiver thereof or an acquiescence in such default; nor shall the action of such 

party in respect of any default, or any acquiescence in any default, affect or impair any right, power 

or remedy of such party in respect of any other or subsequent default. 

 

(b) The General Conditions and Undertakings, and Appendices A to E attached hereto, which 

including this Agreement collectively constitute this Contract (as defined hereinabove) are each 

integral and substantive parts of this Contract and are fully binding on each of the parties hereto as 

of the effective date of this Contract. 

 

IN WITNESS WHEREOF, the parties hereof have caused the Contract to be signed in their 

respective names as of the day and year first above written. 

 

 
FOR AND ON BEHALF OF 

(THE CLIENT) 
 

 

 

________________________________ 

Authorized Representative 

 

 

 

FOR AND ON BEHALF OF 
(THE CONSULTANT) 

 

 

 

________________________________ 

Authorized Representative 

 

List of Appendices 

 

A. Scope of Services/Terms of Reference 

B. Details of Personnel 

C. Personnel Deployment Schedule  

D. Cost Estimates 

E. Services, Facilities and Equipment to be provided by Client 
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APPENDIX A 

 

 

 

TERMS OF REFERENCE 

 

 

 

Reference invited to Section 5 of RFP 
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APPENDIX B 

 

 

 

DETAILS OF PERSONNEL 

 

 

 

S. No. Name Position 

   

   

   

   

   

   

   

   

   

   

 

 

 

 

 

 

 

 

Medical Fitness Certificate from registered doctor should be annexed hereto for all the 
personnel listed above 
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APPENDIX C 

 

 

 

PERSONNEL DEPLOYMENT SCHEDULE 

 

To be appended before signing of agreement 

 

S. No. Name Position Deployment  

From To Total in days 

      

      

      

      

      

      

      

      

      

 

 

 

 

 

 

 

 

 

 

 

Note: In the event of any deviation from the deployment schedule, mentioned above, shall be 

informed by NRDA to the Consultant at least 15 days prior to the deployment. 
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APPENDIX D 
 

 

 

COST ESTIMATES 

(Expressed in Indian Rupees) 

 

 

 

 

 

An estimate of the cost of Services payable is to be appended in this Appendix D.  Such 

estimates shall be based on representations made by the Consultant in its Financial Proposal and 

at contract negotiations and documentation,  

 

Office operation Expenditures  

Office Operation Expenditure made by the Consultant shall be paid every month, upto a maximum 

of 10% (Ten Percent) of total remuneration amount of a bill of particular month. The Office 

Operation Expenditure shall be paid on submission of a certificate of a chartered accountant 

certifying the amount spent during a month. 

  

Service Tax: 

  

Service Tax shall be paid by NRDA at the applicable rate on the amount paid towards sum of total 

remuneration and total office operation expenses in a particular month. 
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APPENDIX E 

 

SERVICES, FACILITIES AND EQUIPMENT’S TO BE PROVIDED BY THE CLIENT 

 

Following are the details which shall be provided by NRDA through the contractor appointed for the 

Project 

 
Transportation to Consultant 

 
The Contractor shall provide 1 (one) number new vehicle, Mahindra Bolero (air-conditioned) 
latest model along with chauffeur and fuel at the disposal of the Consultant its 
representatives in connection with the project during the period of the execution of the 
Project. The Contractor will bear all expenses, connected with the operation and 
maintenance of this vehicle including driver’s wages, overtime and other benefits, cost of the 
fuel, lubricant, repairs and maintenance, insurance, etc. to the satisfaction of NRDA. The 
Contractor shall be required to bear the fuel expenses towards 7500 kilometers of 
cumulative distance travelled by the vehicle per month. Each vehicle shall be subject to an 
average maximum mileage of 45,000 kilometres per annum per vehicle. The vehicle shall be 
replaced with new vehicle after maximum run of 1,00,000 kilometres. In case of break down 
or non availability of vehicle the NRDA will hire the vehicle at the risk and cost of the 
contractor. The vehicles may be withdrawn after 3 (three) months of completion of Project 
Facilities Part A. 
 

9.6 Computer and Other Site Equipment  
 

The Contractor shall install 5 (five) new computers for design and project monitoring and 
shall also provide necessary stationery and furniture. The Contractor shall provide the 
computers and other site equipments through the contract period and shall be responsible 
for consumable, repair and replacement of the same, as and when required. The 
configuration of both computer and laptop is as under: 

 
a. 5 (five) DELL OPTIPLEX 320 DT (or approved equivalent) with 2 GB Ram, 17” 

TFT LCD Colour Monitor and 3 years warranty 
b. 1 (one) LAPTOP – DELL INSPIRON 6400 NOTEBOOK (or approved equivalent) 

with 2 GB Ram and 3 years warranty 
c. Licensed  Software (Latest versions, where available) including Window Vista 

Professional, AutoCad (latest version), Microsoft Office (latest version),  Microsoft 
Project (latest version) 

d. Printers and Other Peripherals  
i. 2 (two) HP Laser Jet 1320 Printer  
ii. 1 (one) HP LaserJet 3050 All-in-one Printer  
iii. 1 (one) Canon iR 2016 Multi-functional Copier  
iv. 1 (one) HP Design Jet 500 42-inch Roll Printer  
v. 1 (one) LCD Projector – DELL 1200MP with Screen  
vi. UPS for all equipments 
vii. All computers at site and head office shall be interconnected by LAN 

connection as well as with a 24 hour broadband internet connection. 
 

9.7 Telephone Connection 

The Contractor shall provide 1 (one) no. land line telephone connection with STD and 
EPABX (2X10) lines at Naya Raipur for the site office for the Consultant with a maximum 



68 

REQUEST FOR PROPOSAL 
Selection of PMC for construction of 33/11/0.4 KV Indoor, underground power distribution system along with 

SCADA within Naya Raipur Phase I 

usage of upto Rs.5,000 (Rupees Five thousand only) per land line telephone connection 
per month. Contractor shall also provide 5 (five) nos. of mobile phones (Nokia, Sony 
Erickson or approved equivalent) for use of personnel of the Consultant including 
instrument with prepaid card of minimum value Rs.1,000 (Rupees one thousand only) per 
instrument per month. All charges including installation, fees, royalties, consumption 
charges and maintenance of the land line telephone and mobile phones and shall be 
borne by the Contractor. This arrangement may be withdrawn after 3 (three) months of 
completion of the Project. 

9.8 Office Space for the Consultant  
 

The Contractor shall construct and provide temporary offices for Consultant at the Project 

Site at locations indicated by NRDA. The Contractor shall provide reasonable furnishings 

facilities in such offices. 
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GENERAL CONDITIONS 
AND UNDERTAKINGS 

 

ARTICLE I 
Personnel 

Section 1.01.   
 
Should it become necessary for the Consultant to replace any of the personnel specified by name in 
the Staffing Schedule, the Consultant shall forthwith provide a replacement acceptable to the Client 
with comparable or better qualifications and an interview shall be conducted by NRDA at Raipur 
with no extra cost with that replaced personnel.  In the event that the person replaced is, at the time 
of replacement, in the field, the Consultant shall bear the travel and other related costs arising out of 
or incidental to the replacement.  The rate of remuneration allowable for such replacement shall be 
the same as agreed between the Client and the Consultant for the person being replaced. For any 
additional personnel proposed by the Consultant and approved by the Client, the relevant 
remuneration rate(s) will be as negotiated between the Client and the Consultant.  
 
Section 1.02.   
 
In the event that any of the personnel is found by the Client to be incompetent, guilty of 
misbehaviour or incapable in discharging the assigned responsibilities, the Client may request the 
Consultant, at the expense of the Consultant, to forthwith provide a replacement with suitable 
qualifications and experience acceptable to the Client. 

 
ARTICLE II 

Staffing Schedule 
Section 2.01.   
 
Subject to the prior approval of the Client in accordance with Section 6.08, the Consultant may 
make adjustment in the periods of time indicated in the Staffing Schedule, as may be appropriate to 
ensure the efficient performance of the Services and provided that such adjustments will not cause 
payments made under the Contract to exceed the maximum amount payable as specified in Clause 
6 of the Agreement. 

 
ARTICLE III 

Performance of the Services 
 
Section 3.01.   
The Consultant shall carry out the Services with due diligence and efficiency and shall exercise 
such skill and care in the performance of the Services as is consistent with recognized professional 
standards. 
 
Section 3.02.   
The Consultant shall act at all times so as to protect the interest of the Client and will take all 
reasonable steps to keep all expenses to a minimum consistent with sound professional practices. 
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Section 3.03.   
The Consultant shall furnish to the Client such information related to the Services as the Client may 
from time to time reasonably request. 

 
ARTICLE IV 

Sub-Contracts 
 
Section 4.01.   
The Consultant may subcontract work relating to the Services to an extent and with such specialists 
and entities as may be approved in writing in advance by the Client, and shall submit to the Client 
for prior approval the text of any proposed subcontract and any amendments thereto which may 
subsequently be proposed.  Notwithstanding such approval, the Consultant shall, as provided in the 
Agreement, retain full responsibility for the Services and for the content of all Reports required 
hereunder.  In the event that any sub-contractor is found by the Client to be incompetent or 
incapable in discharging assigned duties, the Client may request the Consultant to provide a 
replacement, with qualifications and experience acceptable to the Client, or to resume the 
performance of the Services itself. 
 

ARTICLE V 
Relationship of Parties 

Section 5.01.   
Nothing contained herein shall be construed as establishing or creating between the Client and the 
Consultant a relationship of master and servant or principal and agent. 
 
Section 5.02.   
The Consultant shall during the performance of the Services be an independent contractor retaining 
complete control over its personnel, conforming to all statutory requirements with respect to all its 
employees, and providing all appropriate employee benefits.   
 

ARTICLE VI 
Payments and Mode of Billings 

Section 6.01.   
The Client shall pay to the Consultant in respect of the Services such remuneration in Indian 
Rupees as are respectively set forth in Appendix D;  
 
Section 6.02.   
Remuneration shall be determined on the basis of time spent by the personnel listed in the Staffing 
Schedule in performance of the Services after the effective date at the rates specified in Appendix 
D, as applicable, in respect of the personnel.  Unless otherwise specifically provided for, such rates 
as specified in Appendix D shall be fixed for the duration of the Contract. 
 
Section 6.03. Not Used 
 
Section 6.04. Not Used 
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Section 6.05.   
(a)  Payments in to be made by the Client hereunder shall be strictly subject to, and 

representative of, satisfactory progress achieved by the Consultant in accordance with D, 
respectively.   
 

(b)  The Consultant shall [on a monthly basis], submit to the Client, in a format acceptable to 
the Client, a report stating personnel movements and inputs in the previous month 
compared to those shown in the Staffing Schedule. In the event the forecast of progress as 
anticipated in Staffing Schedule is substantially changed due to variations pursuant to 
Section 17.01, the Consultant may request the Client to revise the relevant Payment 
Schedule specified in Appendix D, as applicable, to reflect such change. 
 

(c) As soon as practicable and not later than fifteen days after the end of each calendar month 
during the period of the Services, the Consultant shall submit to the Client, in duplicate, 
itemized statements, accompanied by receipted invoices, vouchers and other appropriate 
supporting materials, of the amounts payable to the Consultant for such month.  Separate 
monthly statements shall be submitted in respect of amounts payable.  Each such separate 
monthly statement shall distinguish that portion of the total eligible costs which pertains to 
remuneration.   

 
Section 6.06.   
 
As soon as practicable after the completion of the Services or termination of the Contract, the 
Consultant shall submit to the Client a final statement incurred, with vouchers and other appropriate 
supporting documents for the reimbursable expenditures referred to in Appendix D.   
 
Section 6.07.   
 
Final Payment by the Client to the Consultant shall be made by the Client only after the final 
statement and the final report have been submitted by the Consultant and approved by the Client.  
The Consultant shall submit the final statement to the Client within 120 calendar days of the date of 
approval by the Client of the final report.  All costs, which have not been included in the final 
statement will not be paid or reimbursed.  Should any discrepancy be found to exist between the 
actual payments made by the Client and the costs authorized to be incurred by the Consultant 
pursuant to this Contract, the final payment shall be adjusted by the Client to reflect such 
discrepancy.  Any amount which the Client has paid or caused to be paid in accordance with this 
Section in excess of the costs actually incurred shall be reimbursed by the Consultant to the Client 
within 30 days after receipt by the Consultant of notice thereof. 
 
Section 6.08.   
 
Payments in respect of remuneration, which exceed the cost of estimates for these items as set 
forth in Appendices C and D, may be charged to the respective contingencies only if such 
expenditures were approved by the Client prior to being incurred. 
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Section 6.09.   
 
Subject to Sections 6.01 and 6.05 above, the Client shall pay to the Consultant the amounts claimed 
pursuant to this Article VI within 60 calendar days after receipt of satisfactory statements and 
supporting documents.  Only such portion of a monthly statement that is not satisfactorily supported 
may be withheld from payment.  Should any discrepancy be found to exist at any time between 
actual payment and costs authorized to be incurred by the Consultant, the Client may at any time 
add or subtract the difference from any subsequent payments. All payments by the Client shall be 
made to the account(s) specified in Clause 7 of the Agreement.   
 
Section 6.10.   
 
Payments do not constitute acceptance of the Services nor relieve the Consultant of any obligations 
hereunder. 
 
Section 6.11 Not used  

 
Section 6.12.   
 
a) If required to make any payments to any governmental agency in connection with 

implementation of the Services, the Consultant shall if required to make any payments to 
any governmental agency shall: 

 
(i)   make such payment only by means of cheque, pay order or through official bank 

remittance addressed to the account of the relevant agency; 
 

(ii) where payment to such agency account cannot be made, make payment to any 
employee of such agency (whether permanent, part-time or contractual staff), only 
upon prior written endorsement of the Client and only by means of check, pay order 
or through official bank remittance addressed to the relevant account of the 
employee. 

 
Section 6.13 Working hours, overtime, leave, holidays etc. 

 
The Personnel shall not be entitled to be paid for overtime nor to take paid sick leave or vacation 
leave except as specified in the Agreement, and the Consultant’s remuneration shall be deemed 
to cover these items. The Consultant shall ensure that any absence on leave will not delay the 
progress and quality of the Services and shall also ensure that the personnel who are absent are 
replaced by personnel of equal or higher experience and qualification only after providing prior 
written notice to NRDA and after obtaining prior written approval of the relevant CVs from NRDA. 
In the event of the absence of any personnel from duty for more than 2 working days in any 
month, without replacement duly approved by NRDA, 0.1% of the total monthly fee of the subject 
month, during which a personnel remained absent, per person per day shall be deducted from the 
monthly fee payable to the Consultant, subject to a maximum of 10% (ten percent) of monthly fee 
in every month. 
Requirement of Consultant’s personnel at site shall be from 09:00 hours to 19:00 hours. In the 
event of continuous activity at site, the Consultant shall ensure availability of relevant personnel(s) 
at site.  
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Sunday and National Holidays would normally be holiday for Consultant’s personnel, unless there 
is a requirement at site. Working by one or more personnel of the Consultant on holiday would be 
compensated by grant of absence of the same personnel during the same number of days without 
any penalty 
 
A copy of attendance register for the subjected month, signed by the Team Leader / Project 
Manager, along with a certificate from the authorized signatory of the Consultant, certifying 
number of days worked by each of the personnel, to be submitted along with every invoice at the 
end of each month. NRDA shall have right to check the attendance register of the Consultant and 
make the payment accordingly   
 
Section 6.14 Proposal Security and Performance Security 

 
Proposal Security of the selected bidder shall be returned after payment of third monthly payment 
after the date of execution of this agreement.  
 
NRDA shall retain by way of performance security (the “Performance Security’), 15% (fifteen 
percent) of all the amounts due and payable towards remuneration to the Consultant, to be 
appropriated against breach of this Agreement or for recovery of penalty as specified herein. The 
balance remaining out of the Performance Security shall be returned to the Consultant after 
complete satisfaction of work, completion of project and handing over all requisite drawing & map 
etc. to NRDA and after the expiration of this Agreement.  
 
Section 6.15    Penalty for deficiency in Services 

 
Warning may be issued to the Consultant for minor deficiencies on its part. In the case of 
significant deficiencies in services causing adverse effect on the Project or on the reputation of 
NRDA, other penal action including debarring for a specified period and appropriation of retention 
amount may also be initiated as per the decision of NRDA. 
 
Section 6.16 Extension of Time 
 
In the event of delay in completion of construction beyond the specified time schedule as 
mentioned in this RFP i.e. eighteen months, an extension of time initially upto six months may be 
granted to the Consultant with same monthly payments towards remuneration and terms and 
conditions of this agreement. During such extended period office operation expenses shall be 
reimbursed upto a maximum amount of 10% of monthly payment towards remuneration. Any 
delay in the completion of construction of the Project beyond the extended six months due to any 
reason for which the Consultant is not responsible, extension of time shall be granted to the 
Consultant for a period, as per the decision of NRDA, with an escalation of maximum up to 10% 
on remuneration of personnel, while all other terms and conditions of this agreement shall remain 
same for that extended period. During such extended period office operation expenses shall be 
reimbursed upto a maximum amount of 10% of monthly payment towards revised remuneration. 
During the period under extension of time the Consultant shall deploy the same Personnel as 
proposed. 
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ARTICLE VII 
Accounts and Records 

 
Section 7.01.   
 
The Consultant shall keep accurate and systematic accounts and records in respect of the Services 
in such form and detail as are customary in its profession and are sufficient to establish accurately 
that the remuneration and reimbursable   referred to in Article VI have been duly incurred. 
 
Section 7.02.   
 
The Consultant shall permit duly authorized representatives of the Client, including auditors selected 
by the Client, to inspect and make an audit of all such documents, accounts and records in 
connection with payments made in accordance with this Contract, and make copies of such 
documents, accounts and records if so requested by the Client.  The basic purpose of this audit is to 
verify payments under this Contract and, in this process, to also verify representations made by the 
Consultant in relation to the Contract. The Consultant shall cooperate with and assist the Client and 
its authorized representatives in making such audit.  Out of pocket expenditures covered by fixed 
sums as provided in Section 6.04 above shall, however, not be subject to audit pursuant to this 
Article.  In the event the audit discloses that the Consultant has overcharged the Client, the 
Consultant shall immediately reimburse the Client an amount equivalent to the amount overpaid. If 
overpayment is a result of the Consultant having been engaged in what the Client determines to 
constitute corrupt practices or fraudulent practices, as per the law of India, the Client shall, unless 
the Client decides otherwise, terminate the contract.   
 

ARTICLE VIII 
Indemnity and Insurance 

 
 
Section 8.01.   

(a) Notwithstanding Section 12.02, the Consultant shall be responsible for, and shall 
indemnify the Client, in respect of loss of or damage to equipment and materials 
furnished by the Government of Chhattisgarh (“Government”) or the Client, or 
purchased by the Consultant in whole or in part with funds provided by the Client. 

 
(b) The Consultant shall take out and maintain adequate insurance against loss of or 

damage to such equipment and materials.  The proceeds of such insurance shall 
be payable in a currency freely usable to replace or repair such equipment and 
materials. 

 
Section 8.02.   
The Consultant shall take out and maintain adequate professional indemnity insurance and 
insurance against claims by third parties resulting from acts performed in carrying out the Services. 
 
Section 8.03.   
The Client undertakes no responsibility in respect of life, health, accident, travel or any other 
insurance coverage for the personnel or for the dependents of any such personnel. 
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Section 8.04.   
The Consultant shall indemnify the Client from and against any and all claims, liabilities, obligations, 
losses, damages, penalties, actions, judgment, suits, proceedings, demands, costs, expenses and 
disbursements of whatsoever nature that may be imposed on, incurred by or asserted against the 
Client during or in connection in the Services by reason of:  (i) infringement or alleged infringement 
by the Consultant of any patent or other protected right; or (ii) plagiarism or alleged plagiarism by 
the Consultant. 
 
Section 8.05.   
The Consultant shall ensure that all goods and services (including without limitation all computer 
hardware, software and systems) procured by the Consultant out of funds provided or reimbursed 
by the Client or used by the Consultant in the carrying out of the Services do not violate or infringe 
any industrial property or intellectual property right or claim of any third party. 
 
Section 8.06.   
(a) The Consultant shall indemnify, protect and defend, at Consultant’s own expense, Client, its 
agents and employees, from and against any and all actions, claims, losses or damages arising out 
of Consultant’s failure to exercise the skill and care required under Section 3.01, provided, 
however:1 
 

*that Consultant is notified of such actions, claims, losses or damages not later than twelve 
months after conclusion of the Services; 
 
*that the ceiling on Consultant’s liability under Section 3.01 shall be limited to 
INR_____________,2 except that such ceiling shall not apply to actions, claims, losses or 
damages caused by Consultant’s gross negligence or reckless conduct; 
 
*that Consultant’s liability under Section 3.01 shall be limited to actions, claims, losses or 
damages directly caused by such failure to exercise the said skill and care, and shall not include 
liability for any actions, claims, losses or damages arising out of occurrences incidental or 
indirectly consequential to such failure. 

 
(b) In addition to any liability Consultant may have under Section 3.01 Consultant shall, at its 
own cost and expense, upon request of Client, re-perform the Services in the event of 
Consultant’s failure to exercise the skill and care required under Section 3.01. 
 
(c) Notwithstanding the provisions of Section 8.06(a), the Consultant shall have no liability 
whatsoever for actions, claims, losses or damages occasioned by (i) Client’s overriding a decision 
or recommendation of Consultant or requiring Consultant to implement a decision or 
recommendation with which Consultant does not agree; or (ii) the improper execution of 
Consultant’s instructions by agents, employees or independent contractors of Client. 

 
 
 

                                                 
1  One or more of the three following limitations on liability may be appropriate depending on the 
particular nature of the Services and site where such Services are to be provided, and on other factors 
relevant in the circumstances.   
2  Possible measures for establishing the ceiling on Consultant’s liability are the amount of 
Consultant’s gross fees under the contract or a certain percentage thereof. 
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ARTICLE IX 
Ownership of Work Product, Computer Programs and Equipment 

 
Section 9.01.   
All reports, documents, correspondence, draft publications, maps, drawings, notes, specifications, 
statistics, work product in any form and, technical data compiled or prepared by the Consultant and 
communicated to the Client in performing the Services (in electronic form or otherwise and including 
computer-disks comprising data) shall be the sole and exclusive property of the Client, and may be 
made available to the general public at its sole discretion.  The Consultant may take copies of such 
documents and data for purpose of use related to the Services under terms and conditions 
acceptable to the Client but shall not use the same for any purpose unrelated to the Services 
without the prior written approval of the Client. 
 
Section 9.02.   
All computer programs developed by the Consultant under this Contract shall be the sole and 
exclusive property of the Client; provided, however, that the Consultant may use such programs for 
their own use with prior written approval of the Client.  If license agreements are necessary or 
appropriate between the Consultant and third parties for purposes of development of any such 
computer programs, the Consultant shall obtain the Client’s prior written approval to such 
agreements.  In such cases, the Client shall be entitled at its discretion to require recovering the 
expenses related to the development of the program(s) concerned. 
 
Section 9.03.   
Equipment, vehicles and materials furnished to the Consultant by the Client, or purchased by the 
Consultant wholly or partly with funds supplied or reimbursed by the Client hereunder, shall be the 
property of the Client.  Equipment or materials brought into ___________________ by the 
Consultant and the personnel and used either for the Project or personal use shall remain the 
property of the Consultant or the personnel concerned, as applicable. 
 

ARTICLE X 
Disposal of Data and Equipment 

 
Section 10.01.   
Upon completion or termination of the Services, the Consultant shall: 

(i) sort and index the documents and data (including the related software) referred to in 
Sections 9.01 and 9.02 hereof and transmit the same to the Client; and 

(ii) furnish to the Client, as the case may be, inventories of the equipment and materials 
referred to in Section 9.03 hereof as it then remains, and dispose of the same as 
directed by the Client. 

 
ARTICLE XI 
Coordination 

 
Section 11.01.   
The Consultant shall at all times cooperate and coordinate with the Client with respect to the 
carrying out of its assignment under the Project. 
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ARTICLE XII 
Exemptions and Facilities 

 
Section 12.01.   
The maximum amount payable under the Agreement has been fixed on the understanding that the 
Consultant will be provided with the exemptions, services, facilities, documents and information 
(collectively “assistance”) listed in Appendix E, bus except listed in Section 12.02.  In the event that 
the Client is unable or fails to provide part or all of such assistance, the parties shall consult 
regarding what additional allowance (if any) should be made to the Consultant. 
 

Section 12.02.    
Over and above the assistance listed in  Appendix E, the Consultant shall be responsible to deploy 
additional facilities, as may be required to discharge its responsibilities in conformity with this 
agreement. The Consultant shall procure, own, use and maintain such additional facilities at its cost. 
Section 12.03.   
The Client warrants that the Consultant shall have, free of charge, unimpeded access to all land in 
respect of which access is required for the performance of the Services.  The Client will be 
responsible for any damage to such land or any property thereon resulting from such access (unless 
such damage is caused by the wilful default or negligence of the Consultant or the personnel) and 
will indemnify the Consultant and each of the personnel in respect of liability for any such damage. 
 
Section 12.04.    
The Consultant shall be responsible for handing over all the facilities, provided by NRDA in form of 
Assistance, may be through the Contractor, back to the NRDA in good working condition after 
termination of this agreement. On termination of this Agreement, during handing over of the facilities 
provided under Assistance, if the Consultant fails to return a facility or equipment or a if a facility or 
equipment is not found in good working condition, an equivalent amount shall be deducted by 
NRDA from the Performance Security  
Section 12.05.   
The Client shall make available to the Consultant and the personnel, for the purposes of the 
Services and free of any charge, the services, facilities and property described in Appendix E. 

 
ARTICLE XIII 
Force Majeure 

Section 13.01.   
If either party is temporarily unable by reason of force majeure to meet any of its obligations under 
the Contract, and if such party gives written notice of the event within fourteen (14) days after its 
occurrence, such obligations of the party as it is unable to perform by reason of the event shall be 
suspended for as long as the inability continues. 
Section 13.02.   
Neither party shall be liable to the other party for any loss, actually incurred or not, or damage 
sustained by such other party arising from any event referred to in Section 13.01 or delays arising 
from such event. 
Section 13.03   
The term “force majeure” shall mean events beyond the control of either party, which prevent the 
affected party from performing and fulfilling its obligations under the Contract, and could not have 
been reasonably anticipated or foreseen, or although foreseen were inevitable, such as acts of war, 
whether or not war be declared, public disorders, insurrection, riots, sabotage, explosions, violent 
demonstrations, blockades, and other civil disturbances, epidemics, nuclear contamination, 
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landslides, earthquakes, typhoons, volcanic eruption, floods, washouts and other natural calamities 
and acts of God, strikes, lock-outs or other industrial action or equivalent disruption or disturbances, 
boycotts and embargo or the effects thereof, and any other similar events. 
Section 13.04.   
In the case of disagreement between the parties as to the existence, or extent of, force majeure, the 
matter shall be submitted to arbitration in accordance with Section 16.01 hereof. 

 
ARTICLE XIV 
Suspension 

 
Section 14.01.   
 
13.1 Suspension of Agreement 

 
13.1.1 Suspension of Payments 

NRDA may, by written notice of suspension to the Consultant, suspend all payments to 
the Consultant hereunder if the Consultant shall be in breach of this Agreement or shall 
fail to perform any of its obligations under this Agreement, including the carrying out of 
the Services; provided that such notice of suspension (i) shall specify the nature of the 
breach or failure, and (ii) shall provide an opportunity to the Consultant to remedy such 
breach or failure within a period not exceeding 15 (fifteen) days after receipt by the 
Consultant of such notice of suspension. 
 

13.1.2 Suspension of Services 
In case the Concessionaire suspends the entire work under the Concession Agreement 
for a continuous period of more than 45 (forty five) days, NRDA may by notice in writing 
require the Consultant to wind-up all operations temporarily in respect of the Services. 
The Consultant shall be given a maximum of 2 (two) months for temporarily winding up 
all the activities and placing the Services obligations under suspension. During the 
period of suspension of the Services, no payments shall be made by NRDA to the 
Consultant, except in respect of Services rendered prior to the commencement of the 
suspension. Prior to the expiry of the 6 (six) month period (commencing from the date of 
suspension of the entire works under the Concession Agreement) the Consultant shall 
complete all pending reports and deliverables and submit the same to NRDA. 
 
During the aforesaid 6 (six) month period, the Consultant shall not employ any of the 
Personnel except those required for completing the formalities of reporting and records, 
and payment during such 6 (six) month period shall be made only for such essential 
Personnel. Such essential Personnel shall be decided mutually by NRDA and the 
Consultant Immediately upon the resumption of work under the Concession Agreement, 
the suspension under the Agreement shall stand removed and the Consultant shall 
forthwith commence provision of Consultancy Services. 

 
ARTICLE XV 
Termination 

 
Section 15.01. Termination 
 The Client may terminate this Contract by notice to the Consultant: 
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(i) if any of the conditions referred to in Section 14.01 have continued for a 
period of fourteen (14) calendar days after the Client has given notice to 
the Consultant of suspension of the Services or of payments under the 
Contract; or 

(ii) if the Consultant otherwise is in default of any term of the Contract or failed 
to provide correct information with respect to its representations in relation 
to the Contract; or 

(iv) if the Client determines that the Consultant has engaged in corrupt 
practices or fraudulent practices, as per the laws of India; or 

(v) If more than 50% of the Consultant’s personnel remains absent on any 
particular working day 

(vi) at any time at the option of the Client, upon not less than thirty (30) 
calendar days’ notice of its intention to terminate. 

 
Section 15.02.   
(a) The Consultant may, by notice to the Client, terminate this Contract: 

(i) if payments pursuant to Clause 6 of the Agreement are not received within 60 
calendar days after the due dates, and such default has not been remedied within 
ninety (90) calendar days after notice has been given by the Consultant to the 
Client; or 

(ii) if any situation or event referred to in Section 13.01 shall have continued for a 
period of sixty (60) calendar days after the Consultant shall have been relieved of 
its obligations in accordance with the provisions of that Section; or 

 
(b) The Consultant shall promptly notify the Client in writing of any situation or of the 
occurrence of any event beyond the reasonable control of the Consultant (other than force 
majeure) which makes it impossible for the Consultant to carry out its obligations hereunder.  
Upon confirmation in writing by the Client of the existence of any such situation or event, or upon 
failure of the Client to respond to such notice within fifteen (15) days of receipt thereof, the 
Consultant shall be relieved from all liability from the date of such receipt for failure to carry out 
such obligations, and the Consultant may thereupon terminate the Contract by giving not less 
than thirty (30) days’ prior written notice thereof. 
 
Section 15.03.   
(a) Upon receipt of any notice referred to in Section 15.01, or upon giving of any notice under 
Section 15.02(a) or upon receipt of written confirmation by the Client in terms of Section 15.02(b), 
the Consultant shall take immediate steps to bring the Services to a close in a prompt and orderly 
manner and to reduce expenditures to a minimum. 
(b) Unless such termination shall have been occasioned by the default of the Consultant, the 
Consultant shall be entitled to reimbursement in full for the costs specified in Section 6.05 as shall 
have been incurred up to the date of such termination and for costs incident to the orderly liquidation 
of the Services (including return travel of the personnel).  
(c) all claims made by the Consultant under Section 15.03 (b) shall be supported by 
documentation submitted to the Client, satisfactory in form and content to the Client. 
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ARTICLE XVI 
Settlement of Disputes 

Section 16.01. Arbitration 
 
Except as otherwise provided in this contract all question and dispute relating to the meaning of 
specification, designs, drawings and instruction here in before mentioned as to thing whatsoever 
in any way arising out of or relating to contract designs, drawings, specification, estimate, 
concerning the works, or execution or failure to execute the same, whether arising during the 
progress of work or a after the abandonment there of shall be referred to the Chief Engineer, 
NRDA for his decision, within a period of 30 (thirty) days of such an occurrence(s). There upon 
the Chief Engineer, NRDA shall give his written instructions and/or decisions ,after hearing the 
contractor and Engineer of PMC within a period of thirty days of such request. This period can be 
extended by mutual consent of parties. 
 
Upon receipts of written instruction or decisions, of Chief Engineer, NRDA the parties shall 
promptly proceed without delay to comply such instructions or decisions .If the Chief Engineer 
fails to give his instruction or decision in writing within a period of 30 days or mutually agreed time 
after being requested and/ or, if the parties is/ are aggrieved against the decision of theChief 
Engineer, the aggrieved party may within 30 days prefer an appeal to the Co-ordination 
committee which consist of following members, who shall afford an opportunity to the parties 
being heard and to offer evidence in support of his appeal. 
 
The Co-ordination committee will give his decision within 30 (Thirty) days or such mutually agreed 
period through CEO of NRDA. 
 
If any party(es) is/ are aggrieved against the decision of Co-ordination committee not satisfied, He 
can file the petition for resolving the dispute through arbitration in the arbitration tribunal at Raipur 
within 30 days from the date of issue of the decision by Coordination committee through CEO of 
NRDA. 
 
A reference to Arbitration Tribunal shall be no ground for not continuing the work on the part of 
contractor .Payment as per original terms and condition of the agreement shall be continued by 
the NRDA in accordance with the relevant clause. 
 
No professional lawyer shall be allowed to appear at any level of hearing including in the 
proceedings before the Co-ordination Committee. 
 

ARTICLE XVII 
Variations 

Section 17.01 
The Contract may be varied by agreement between the parties. All such variations shall be in writing 
signed by the authorized representative of the parties. 

 
ARTICLE XVIII 

Conflict of Interest 
 
Section 18.01 
Except as the Client and the Consultant, shall otherwise specifically agree in writing:  
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(a) neither the Consultant nor any subsidiary, associate or affiliate shall bid for, or provide any 
goods or services including consulting services for, under, or in relation to the Project;  

(b) No personnel of the Consultant listed in the Staffing Schedule shall engage, directly or 
indirectly, in any business or professional activities in NRDA other than the performance of 
the Services. 

 
ARTICLE XIX 

Confidential Information 
Section 19.01.   
Except with the prior written consent of the Client, the Consultant and the personnel shall not at any 
time communicate to any person or entity any confidential information acquired in the course of the 
Services, nor shall the Consultant and the personnel make public the recommendations formulated 
in the course of, or as a result of, the Services. For purposes of this section, “confidential 
information” means any information or knowledge acquired by the Consultant and/or its personnel 
arising out of, or in connection with, the performance of the Services under this Contract that is not 
otherwise available to the public. 

 
ARTICLE XX 

Contractual Ethics 
Section 20.01.   
The Consultant and the Client warrant that no fees, gratuities, rebates, gifts, commissions or other 
payments, other than those shown in the proposal or the contract, have been given or received in 
connection with the selection process or in the contract execution. 
 

ARTICLE XXI 
Respect for Laws and Regulations 

 
Section 21.01.   
The Consultant shall respect and abide by all applicable laws and regulations in Raipur / Naya 
Raipur, Chhattisgarh, India and shall use its best efforts to ensure that the personnel and their 
dependents, while in Raipur / Naya Raipur, Chhattisgarh, India and local employees of the 
Consultant shall respect and abide by all laws and regulations in Raipur / Naya Raipur, 
Chhattisgarh, India. 

ARTICLE XXII 
Specifications and Designs 

 
Section 22.01.   
The Consultant shall prepare all specifications and designs using the metric system and so as to 
embody the latest design criteria. The Consultant shall specify standards which are accepted and 
well-known among industrial nations. 
 
Section 22.02   
The Consultant shall ensure that the specifications and designs and all documentation relating to 
procurement of goods and services for the Project are prepared on an impartial basis so as to 
promote international competitive bidding. 

***** 


