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NAYA RAIPUR DEVELOPMENT AUTHORITY (NRDA) 

RAIPUR, CHHATTISGARH 
 
 
Tender for:  Supply, Installation, Testing & Commissioning of Diesel Generator, 

Secretariat, Capitol Complex, Naya Raipur, Chhattisgarh 
 
Tender No.: _____/CEO/NRDA/2009-10 
 
Tender Copy No.:  
 
 
Issued to M/s.: _____________________________________________ 
 _____________________________________________ 
 _____________________________________________ 
 
 
Submitted by: _____________________________________________ 
 _____________________________________________ 
 _____________________________________________ 
 
 
 
Due on: 16th December 2009, between 11.00 & 16:00 hours at the office of 

the Chief Executive Officer, NRDA, Raipur 
 
 
Price: Rs. 10,000/- (Rupees Ten thousand only) i.e. Cost of documents  
 
One set consisting of: 
 
• Volume – I Contract Conditions, Agreement, etc. 
• Volume – II Technical Specifications  
• Volume – III Price Bid  
• Addendum/ Corrigendum (if any) 
 
 
Address: 
 
Chief Executive Officer, NRDA 
Naya Raipur Development Authority 
Near Mantralaya Mahanadi Dwar 
Raipur 492 001, Chhattisgarh 
Tel: (0771) 4066011, Fax: (0771) 4066188, E-mail: ceo@nayaraipur.com 
 
 
Cost of tender document paid vide M.R. No. ____________________ dated _____________. 
 
Tender copy issued by ____________________________ on _____________. 
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VOLUME I 

 
CONDITIONS OF CONTRACT 

 I N D E X  
 

 

SR. NO. PARTICULARS PAGE NO. 

  

 SECTION – I 

1.  Invitation for Bids      I-5 

2.                     Tender Programme                                I-7 

3.     Tender Submission Form                             I-9 

4.     Notice of Tender and Instructions to Tenderer I-11 

 SECTION – II 

 Proforma A to G II -1 to 8  

 SECTION – III 

  Proforma of: 

a. Agreement III-2  

b. Bank Guarantee in lieu of EMD III-5 

c. Bank Guarantee in lieu of Initial Security Deposit III-8 

d. Performance Guarantee for Project III-11 

e. Indemnity Bond III-13 

f. Indenture Bond III-15 

g. Promissory Note III-19 

h. Proforma Agreeing to General Conditions of Contract III-20 

i. Declaration and Undertaking by the Contractor for  III-21 

 Completion of Works 

j. Declaration & Undertaking regarding Pre-tender Submission III-22 

 Site Visit
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SR. NO. PARTICULARS PAGE NO. 

 

 SECTION – IV 

1. General Conditions of Contract                   IV-1 

 Part – 1  Project Information 

 Part – 2  Interpretation and Definitions   

 Part – 3  Scope and Performance  

 Part – 4  Valuation and Payment  

 Part – 5  Provision for Settlement of Disputes  

2. Annexure "A" IV-34 

3. Annexure "B" – Not Applicable IV-35 

4. Annexure "C" IV-36 

 SECTION – V    

 Special Conditions of Contract    V-1 to 19 

 Additional Special Conditions of Contract     

 SECTION – VI  

 List of Drawings           VI-1 

  

 

  

 

 

 

Signature of Tenderer     Chief Executive Officer, NRDA 

 

Date:       Date: 
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SECTION – I 

 

CONTENTS 

 
SR.NO. PARTICULARS PAGE NO. 

 

1.  Invitation for Bids      5 

2. Tendering Programme 7 

3.     Tender Submission Form                                9 

4.     Notice of Tender and Instructions to Tenderer 11 
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INVITATION OF BIDS 
for 

SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF DIESEL GENERATOR, 
SECRETARIAT,  

CAPITOL COMPLEX, NAYA RAIPUR  
 

Ref. No.:                                                                                        Date: 

 

To, 

M/s. _________________________________ 

_____________________________________ 

_____________________________________ 

 

SUB.:      TENDER FOR SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF DIESEL 
GENERATOR, SECRETARIAT, CAPITOL COMPLEX, NAYA RAIPUR, CHHATTISGARH 

REF.: _____/CEO/NRDA/2009-10 

 

Dear Sir, 

 

With reference to your application, we have pleasure to invite you to take part in 
competitive bid for above referred work on item rate contract basis for the supply, 
installation, testing & commissioning of Diesel Generator at the Secretariat, Capitol 
Complex, Naya Raipur 

 

Project contract includes the following: 

1.  Supply, installation, testing & commissioning of Diesel Generator at the 
Secretariat, Capitol Complex, Naya Raipur & related works as referred to 
herein. 

2.  Estimated cost Rs. 6.4 Crores (Rupees six crore and forty lacs) 
(approx.) 

3.  E M D  Rs. 6.4 Lacs (Rupees six lacs forty thousand) 

Note: The EMD shall be payable in the form of a 
Bank Guarantee drawn on a nationalised bank and 
operating in Raipur, Chhattisgarh which will be valid 
for a period of 6 (Six) months from the last date of 
submission of the bid. 

4.  Period of Completion 4 (Four) months including monsoon from the date of 
issue of the Work Order. 

  



SECRETARIAT, CAPITOL COMPLEX,  NAYA RAIPUR  NRDA 

CE, Engg., NRDA     Volume I  I - 6 

 

The detailed documents comprises four volumes as under 

 

• Volume – I Contract Conditions, Agreement, etc. 
• Volume – II Technical Specifications & Drawings  
• Volume – III  Price Bid  
• Addendum/ Corrigendum (if any) 

 

5. The offer shall be submitted in two separate sealed envelopes as indicated in 
Section I (Method of Submission and opening of tenders) of Volume–I, in 
office of: 

Chief Executive Officer, NRDA,  
Near Mantralaya Mahanadi Dwar,  
Raipur 492 001, Chhattisgarh. 
 

6. Detailed Tendering Programme is enclosed with this letter for your reference. 

7.  NRDA reserves full rights to reject any or all the tenders without assigning any 
reason, seek any further information from the bidders and selection shall be 
at the entire discretion of NRDA and NRDA's decision in this respect shall be 
final and binding. Further NRDA reserves right to split each contract in two or 
more parts without any compensation for reducing the cost of project. This 
shall be at the entire discretion of NRDA and NRDA's decision in this matter 
shall be final and without appeal. 

 

The offer shall remain open for 120 (One hundred twenty) days from the date of 
submission of the tenders.  

 

 

Thanking you,  

        Yours faithfully,  

 

 

 

       Chief Executive Officer, NRDA 

                                                                                     Near Mantralaya Mahanadi Dwar, 

       Raipur 492 001, Chhattisgarh 

 

 

  

* * * * * 
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TENDERING PROGRAMME 

 

 The tender program for the above works as under: 

Tender No. _____/CEO/NRDA/ 2009-10 

Estimated Cost Rs. 6.4 Crores (Rupees six crore forty lacs 

only) (approx.) 

EMD Rs. 6.4 Lacs (Rupees six lacs forty 
thousand) 

Note: The EMD shall be payable in the 

form of a Bank Guarantee drawn on a 

nationalised bank or Scheduled bank 

notified by RBI and 

operating_______________________________ 

 (Bank name and address) in Raipur, 

Chhattisgarh which will be valid for a 

period of 6 (Six) months from the last date 

of submission of the bid. 

Time Period 4 (Four) months including monsoon from 

the date of issue of the Work Order. 

 

1) The intending contractors shall arrange to collect the blank tender documents 
priced at Rs. 10,000/- (Rupees ten thousand only) (Non-refundable) to be paid 
by Cash/ Demand Draft drawn in favour of ‘Chief Executive Officer, NRDA’ 
payable at Raipur, Chhattisgarh along with the application for issue of tender 
documents. 

2) Blank tender documents shall be issued from 27th November 2009 to 7th 
December 2009. These documents shall be available for sale at NRDA’s office 
on all working days upto 17:30 hrs. only. 

3) The sealed tenders duly filled in all respects will have to be delivered to 
NRDA’s office on 16th December 2009 upto 16:00 hrs only. 

4) The Pre-Bid queries shall be submitted before10th December 2009 upto 16:00 
hours at NRDA’s office. 

5) Opening of the Envelope No. 1 i.e. Technical Bid at NRDA’s office on the same 
day as the date of receipt of Sealed Tenders at 16.30 hours, if possible. 

6) Opening of the Envelope No. 2 i.e. Price Bid, for qualified applicants, shall be 
intimated to the successful tenderers separately. 

7) The detailed Notice Inviting Tender can be down-loaded from NRDA’s 
website www.nayaraipur.com / www.cg.gov.in . 
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8) Amendment/ Addendum/ Corrigendum, if any, shall not be advertised in the 
newspapers, but shall be posted in the above website only. 

9) Chief Executive Officer, NRDA, Raipur reserves the right to accept or reject 
any or all tenders without assigning any reason thereof. 

 

 

  

  

                                                                                     Chief Executive Officer, NRDA 

                                                                                     Near Mantralaya Mahanadi Dwar, 

             Raipur 492 001, Chhattisgarh 

 

 

 

 

* * * * * 
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TENDER SUBMISSION FORM 
 

Ref. No.          Date : 

 

To, 

Chief Executive Officer, NRDA, 

Near Mantralaya Mahanadi Dwar, 

Raipur 492 001, Chhattisgarh.                                                                                                   

 

SUB     : TENDER FOR SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 
DIESEL GENERATOR, SECRETARIAT, CAPITOL COMPLEX, NAYA RAIPUR, 
CHHATTISGARH 

 

REF : _____/CEO/NRDA/2009-10 

Dear Sir, 

 

1.      Having obtained the bid documents for the work under reference and having 
examined the scope of work and Conditions of Contract, we hereby offer to 
perform, provide, execute, complete and maintain the work in conformity 
with the Articles of Agreement, General Conditions of Contract, Special 
Conditions of contract, for the item rate amounts as quoted in the 
accompanying bid in envelope No. 2, within the stipulated time.  

2. We have satisfied ourselves as to the location of the site and working 
conditions, examined the requirements of NRDA and have obtained all the 
information necessary for the successful and timely supply/completion of the 
work.  

3.      We have submitted to you along with this offer a work programme to 
complete the supply, installation, testing & commissioning of Diesel Generator 
at the Secretariat, Capitol Complex, Naya Raipur & related works etc. in 4 
(four)  months including monsoon from the date of issue of the Work Order. 

4.      We have deposited as earnest money deposit with you as specified in 
Annexure `A' which amount is not to bear any interest and shall be subjected 
to forfeiture on following defaults. 

a) withdrawal of tender during the validity period of tender specified in 
Annexure ‘A' and  in point 6 hereunder. 

b) Makes any change other than called upon to do so by the authority 
to tender documents. 

c) Failure on our part to execute the contract, when called upon to do 
so, within stipulated time of ten days or as extended by the 
concerned authority. 
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d) Failure on our part to deposit security deposit as specified in the 
tender together with tender provisions. 

e) Work is not commenced within specified period in the work order 

f) Obligations under terms of Contract for not fulfilling the followings 
within the stipulated period  

� Insurances 

� Labour licences 

� Any other statutory obligation on the part of the contractor/ 
OEM/ channel partner prior to commencement of work 

5.      We  understand  that  you are not bound  to  accept  the lowest  tender  or  
bound  to assign any  reasons  for rejecting our tender.  

6.      We agree to keep our offer open for 120 (One hundred and twenty) days 
from the last date of submission of tender. 

7.      Until the agreement is signed this will be treated as the agreement. 

8. I/ We hereby pay the Earnest Money Deposit of Rs. 6.4 lacs (Rupees  six  lacs 
forty thousand) in the form of a Bank Guarantee drawn on a nationalised 
bank and operatable ________________________________________ (Bank Name 
and address) at Raipur in favour of the ‘Chief Executive Officer, NRDA, Raipur’ 
for the said amount is attached. 

9. I/ We hereby agree to pay the Initial Security deposit in the manner 
prescribed in the clause no.9 of the General Conditions of the Contract in the 
event of the issuance of the acceptance to my / our offer. 

10. I hereby declare that, the work as detailed in Annexure ‘A’ including 
Addendum/ Corrigendum, if any, shall be completed in all respect including 
monsoon within the time limit of 4 (four) months from the date of issue of the 
Work Order. 

11.  I/ we here by authorized to Chief Executive Office, Naya Raipur Development   
Authority, Raipur (C.G.) to get all bank guarantee/ fixed deposit receipt 
(Either normal security deposit and or for performs security) to get verified and 
got confirmed from concerned Bank. It will be only after getting such 
confirmation that Chief Executive Officer shall pay only amount accordingly 
or refund the equal amount for which Bank guarantee submitted has been 
duly verified and confirmed. 

 

Thanking you,                              Yours faithfully, 

 

 

Date          _________________________ 

        Signature of Tenderer 

        with Seal and address. 

      * * * * * 
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NOTICE OF TENDER AND INSTRUCTIONS TO TENDERERS 
 

1.0 The tender to be submitted by the tenderers shall consist of the following 
documents:  

1.1  Tender Documents: 

 Complete set of documents along with addendum/ corrigendum, if any, 
issued duly filled in and initialled on each page and signed by the tenderers 
at prescribed places of the tender documents including signature of witness. 

1.2 Information and particulars of the tenderers are to be furnished alongwith a 
declaration and an undertaking to execute the work within the time, all as 
detailed in the form given in clause no. 6.2, with requisite Annexure. 

1.3 Service Tax Registration in original or attested copies should be furnished 
along with the tender. 

 

2.0  Not Applicable 

 

3.0  Earnest Money Deposit 

 The tenderer shall deposit and keep deposited (for the period specified 
hereafter) with NRDA a sum as shown in this tender notice as the Earnest 
Money Deposit. The Earnest Money Deposit shall be so deposited in one of the 
following form: 

By an irrevocable and unconditional Bank Guarantee executed by a 
Nationalised bank or Scheduled bank notified by RBI located and operatable 
in Raipur in the form prescribed hereunder and valid for 6 (Six) months from 
the last date prescribed for submission of tender, to be submitted in Original. 

3.1 The failure or omission to so deposit or keep deposited the Earnest Money 
Deposit shall disqualify the tenderer and NRDA shall exclude from its 
consideration such disqualified tender. 

3.2 No interest shall be payable by NRDA in respect of such deposited Earnest 
Money Deposit. 

3.3 The Earnest Money Deposit of an unsuccessful tenderer shall be refunded 
after the final decision on the tenders or on expiry of the validity period 
whichever is earlier on producing receipt thereof. 

3.4 Invitation by NRDA to submit the tender shall be a proposal and the 
submission of a tender by the tenderer shall be an acceptance of such 
proposal to win the contract.  The tenderer shall not revoke his tender or vary 
its terms and conditions without the consent of NRDA during the period of 120 
(One hundred twenty) days counted from the last day appointed by NRDA 
for submission of tenders. If the tenderer shall revoke the tender or vary its 
terms and conditions contrary to his promises to abide by this condition, the 
Earnest Money Deposited by him shall stand forfeited to NRDA without 
prejudice to its other rights and remedies and without prejudice to the 
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foregoing clause, the tenderer shall be disentitled to submit a tender to NRDA 
for execution of any of the prescribed works during the next 12 (Twelve) 
months effective from the date of such recourse or variations of the terms and 
conditions of the tender. 

3.5 If the tenderer has deposited the Earnest Money Deposit by a Bank 
Guarantee and he has been communicated the acceptance of his tender 
by NRDA and he fails or omits to furnish the initial Security Deposit within 15 
(Fifteen) days in accordance with Condition no. 9 of the general conditions of 
contract, NRDA shall be entitled to encash the Bank Guarantee. 

3.6 In case of the successful tenderer, on payment of the required amount of the 
initial Security Deposit, the Earnest Money Deposited in the form of Demand 
Draft/Bank Guarantee shall be refundable to the tenderer in the event of 
NRDA deciding the award of the contract. 

3.7 The E.M.D. of the successful tenderer shall be forfeited/ cashed if: 

3.7.1 After submitting the tender, the Contractor withdraws/ revokes his offer or 
modifies/ changes the same during the validity of the tender, or if after the 
acceptance of his tender, the Contractor fails or neglects to furnish the 
balance Initial Security Deposit within 15 (fifteen) days. 

3.7.2 Fails to execute Contract Agreement within 15 (fifteen) days from the date of 
issue of Acceptance Letter. 

3.7.3 Fails to commence the work within 15 (fifteen) days from the date of work 
order or handing over the site whichever is earlier. 

3.8 The Tenderer may also be dis-qualified for tendering for further works in NRDA 
in such an event. 

 

3.9 Visit to site by Tenderer 

 Tenderers are advised to visit the site sufficiently in advance of the date fixed 
for submission of tenders. The tenderers shall be deemed to have full 
knowledge of all the relevant documents, samples, site conditions, strata, 
availability of labour material, water and electricity etc. whether they inspect  
them or not. 

 

4.0 Mandatory Eligibility Criteria: 

Only the following Original Equipment Manufacturers (OEM) shall be eligible to 
apply for this Tender: 

 

A. CATERPILLAR – GMMCO 

B. CUMMINS – JACKSON  

C. EXCEL – MTU 

 

 The OEM shall meet following mandatory eligibility criteria: 
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a. The OEM shall be in the field for similar rating products for last 5 years 
minimum. 

b. The OEM shall have average turnover of Rs. 400 Crs. for the last 3 years. 

c. The OEM shall have service set-up / service engineer / local office 
located at Raipur / Chhattisgarh State / Nagpur / Bhopal / Indore. 

d. Should the OEM wish to participate through Channel Partner; the said 
Channel Partner shall be associated with company for min. 2 years and 
shall have carried out similar transactions in the past in the same period. 

e. Should the OEM wish to quote through Channel Partner; the tender 
document (envelope no 1) shall be accompanied with authorisation 
letter (refer Annexure I) issued by OEM in the name of authorised 
channel partner. Additional letter (non-judicial stamp paper, where 
required) shall be submitted stating that all guarantees / warranties for 
the product supplied shall be of OEM until completion of the defect 
liability period and not of the channel partner. The tender submitted in 
this case shall be stamped and signed by OEM as well as Channel 
Partner. 

 

5.0 Blank Tender Form 

5.1 One set of Blank Tender Document comprising of the following: 
• Volume – I Contract Conditions, Agreement, etc. 
• Volume – II Technical Specifications & Drawings 
• Volume – III  Price Bid  
• Addendum/ Corrigendum (if any) 

 

 shall be issued to the contractor. Any other information and/or clarifications 
can be had from the NRDA office during the office hours. Pre-tender meeting 
will be held as specified in the tendering programme. Attendance of this 
meeting is essential. The decision taken in this meeting and communicated in 
writing shall be binding on all tenderers irrespective of whether they have 
attended the meeting or not. 

 The minutes of the pretender meeting will form part of the tender and 
tenderer shall attach the same to the tender duly signed. 

 

6.0 METHOD OF SUBMISSION OF TENDER 

 The complete tender in the manner specified in the forthcoming paragraph 
will be received in the office of  

Chief Executive Officer, NRDA, Near Mantralaya Mahanadi Dwar, Raipur 492 
001, Chhattisgarh. 

 As per the Tendering Programme the tender must be deposited personally 
with authorized representative of the  Chief Executive Officer, NRDA, Near 
Mantralaya Mahanadi Dwar, Raipur 492 001, Chhattisgarh. Phone No (0771) 
4066011, 4268643. Tenders received after the expiry of the specified time will 
either not be accepted or if inadvertently accepted, will not be opened. 
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6.1 The completed tender shall be submitted in two separate sealed envelopes, 
each envelope super scribed on the top as below: 

 “ENVELOPE NO.  ___”. 

NAME OF WORK  : SUPPLY, INSTALLATION, TESTING & COMMISSIONING 
OF DIESEL GENERATOR, SECRETARIAT, CAPITOL 
COMPLEX, NAYA RAIPUR, CHHATTISGARH 

Tender  No. : _____/CEO/NRDA/ 2009-10 

 Both these Envelopes shall be put together in one common sealed envelope 
with the envelope super scribed as ‘Tender for Supply, Installation, Testing & 
Commissioning of Diesel Generator, Secretariat, Capitol Complex, Naya 
Raipur, Chhattisgarh. Tender No._____/CEO/NRDA/2009-10’ 

 Full Name and Address of the tenderer shall be written on the bottom left 
corner of each Envelope. 

6.2 ENVELOPE NO. 1 

 The Envelope No. 1 shall contain the following Documents: 

a) Covering letter. 

b) List of all documents enclosed in the envelope. 

c) Volume–I Contract Conditions, Agreement, etc., Volume–II Technical 
Specifications & Drawings, Addendum/ Corrigendum, if any 

d) Receipt of  Bank Guarantee (Original) towards Earnest Money 
Deposit. 

e) Copy of Service Tax Registration Certificate, with Government. 

f) Power of Attorney authorising the person to sign the tender 
document. 

h) N.A. 

i) All Proformas listed under Section II of Volume I of the Tender 
Document. 

j)  Declaration for acquaintance of site and specification. 

k) Addendum/ Corrigendum (if any). 

l) Clarifications to the Pre-Bid queries, etc. issued by NRDA. 

m) Form of undertaking for completion of work. 

p) ISO Certificates 

I. ISO 9001-2000  Quality Management System  

Standard 

II. ISO 14001-2004  Environmental Management System  

Standard 

III. OHSAS 18001-1999  Occupational Health & Safety  

Management System Standard 

p) All proformas listed under Section III of Volume I of the Tender 
Document. 
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q)  The latest brochure of the OEM 

 

 It should be noted that the Financial Offer shall not directly or indirectly be 
reflected anywhere in the Envelope No. 1 

 

 All the contents of this Envelope shall either be in original or copies attested by 
Notary / Magistrate except Bank Guarantee towards EMD which shall be 
submitted in original only. 

 

 ENVELOPE NO. 2 

 Envelope No.2 shall contain (unconditional) the following from the tender 
document: 
i) Volume – III Price Bid  
ii) Addendum/ Corrigendum, (if any). 

6.3 Method of Opening Tender 

 The tenders received on date specified for submission and before the 
schedule time and will be opened as per the tendering programme in the 
office of the Chief Executive Officer, NRDA, Near Mantralaya Mahanadi 
Dwar, Raipur 492 001, Chhattisgarh by the Chief Executive Officer, NRDA.   

 The tenders will be opened in the presence of tenderers or their authorized 
representative who chose to remain present on the opening day at the 
Schedule time. 

 Envelope No. 1 (Technical Bid) of all the tenderers will be opened first to verify 
its contents. If any short fall is noticed in this, a note to that effect will be 
recorded by the tender opening authority on the tenders. 

 The decision of the Chief Executive Officer, NRDA, shall be final and binding 
on all parties. 

 This Envelope No.2 shall contain the firm priced unconditional offer. 

 The price bids of only the eligible and qualified agencies will be opened. 

 NRDA is not bound to give any reason for not considering such offers. 

6.4 Instructions to Tenderers 

6.4.1 Tender is also open to channel partners only selected by OEM. Only OEM shall 
be issued tender which shall be quoted by channel partners along with 
necessary letters as per clause 4.0 of this section. 

6.4.2 N.A. 

6.4.3 To shortlist for opening of Envelope No. 2 (Price Bid), tenderers shall provide 
satisfactory evidence of possessing resources to carry out the work of similar 
nature and complexity in past. 

6.4.4 Each sheet shall be duly signed by the applicant or a person or persons duly 
authorized to sign on behalf of the tenderer. Such authorization shall be given 
by a written power of attorney accompanying the tender. The corrections, if 
any, shall be made by striking off and shall be initialled with date. 
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6.4.5 The language for submission of all documents shall be English. Failure to 
comply with provisions will make the tender incomplete and is liable to be 
rejected. 

6.4.6 All documents submitted by the tenderer shall be treated as confidential and 
will not be returned. 

6.4.7 The tenderer is requested to enclose latest copies of brochure and technical 
documents upto-date information about the firm. 

6.4.8 If the tender is made by a Limited Company, it shall be signed by a duly 
authorized person holding power of attorney for signing the tender in which 
case, a certified copy of the power of attorney shall accompany the tender. 
Such limited company or corporation may be required to furnish satisfactory 
evidence of its existence before the tender is submitted. 

6.4.9 The tenderers shall submit the tender which satisfies each and every condition 
laid down in this notice. Incomplete tenders are liable to be rejected. 

6.4.10 For any clarification, the tenderer may contact Office of the Chief Executive 
Officer, NRDA, Near Mantralaya Mahanadi Dwar, Raipur 492 001, 
Chhattisgarh. 

6.4.11 Failure to provide information which is essential to evaluate the tenderer’s 
qualification or to provide timely clarification or substantiate the information 
supplied may result in disqualification of the tender. 

6.4.12 Financial data, works / project cost should be given in Indian Rupees only. 

6.4.13 NRDA reserves the right to: 

a) Reject or accept any or all tenders. 

b) NRDA shall neither be liable for any such actions nor be under any 
obligation to inform the tenderers about them. 

6.4.14 On receipt of blank tender form, the tenderer should ensure that corrections, 
etc. are properly incorporated in the tender. 

6.4.15 Price-Bid should be written both in words and figures in the tender form at all 
the places and in case of discrepancy the rates in words will be considered as 
final. 

6.4.16 No alterations and additions anywhere in the tender document are 
permitted. If any of these are found, the tender may be summarily rejected. 
The tenderer should get his doubts cleared during pre-tender meeting only. 

6.4.17a Taxes: The rate quoted by the contractor shall be deemed to be inclusive of 
all vat, sales tax, toll, duties, royalties, cess, Service Tax, other levies including 
new taxes and increase in the present/ existing taxes levied by central, state 
Government, local bodies and authorities during the agreement and 
extended period.  

The contract will have to pay the above taxes provision for the performance 
of this contract.  

The contractor shall pay the contract sales tax and turnover tax etc.  directly 
to the Government, where applicable.  NRDA shall not take any responsibility 
for any kind of tax payment to the Government at any point of time. 
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No separate reimbursement would be entertained on account of the above. 

The Government will perform such duties in regards to the deduction such 
taxes at sources as per applicable law.  

6.4.17b Royalty for minor minerals shall be deducted from the each running/ final bill 
of the contractor, as fixed by the Collector, Raipur which shall be released 
after submitting NOC from Collector, Raipur to Chief Executive Officer, NRDA 

6.4.18 In case of partnership firm, each partner of Power of Attorney holder shall sign 
the tender and the signatures shall be attested as witness by a reputed person 
in the space provided for the purpose. 

 Power of Attorney of person signing the tender shall be enclosed with the 
tender in original. The power of attorney shall be signed by all partners. In 
case of Private Limited/ Public Limited companies, the Power of Attorney shall 
be supported by Board Resolutions and appropriate and adequate evidence 
in support of the same shall be given. 

6.4.19 All pages and pasted slips should be signed by the tenderer. 

6.4.20 The tenderer shall be deemed to have studied all the specifications, terms 
and made himself / themselves acquainted with the site conditions, rivers, 
Nallas/ Pond levels, access to the site and availability of labour, basic 
materials, water, electricity, etc. before submitting the tender. A declaration 
to this effect should be signed by the tenderer in the form attached to the 
tender. Correction in the amount (Price-Bid) entered in tender form, if any, 
should be attested by the Tenderer. 

6.4.21 Any change that will be made in the Tender papers by the Competent 
Authority after issue of the tender will be intimated to the Tenderer in the form 
of Addendum/ Corrigendum for incorporating the same in the tender before 
submitting the tender. 

6.4.22        The successful tenderer will be required to produce to the satisfaction of the 

Engineer in charge a valid and concurrent license issued in his favour under 

the provisions of contract labour license (Regulation and Abolition) 1970, 

before starting the work.  On failure to do so, the acceptance of the tender is 

liable to be withdrawn and also the earnest money and initial security deposit 

absolutely forfeited. 

6.4.23 Under Inter-State Migrant Workmen act and/or contract Labour Act, the 

contractor should obtain requisite licence/registration certificates under the 

Act while engaging the migrant labour from other State 

6.4.24 Wherever the tender is silent about the specifications the work shall be 

executed as per the standard specifications from PWD Standard 

Specifications (Latest version) for relevant items. 

6.4.25 Notice of tender and instructions to tenderers shall form part of the contract. 
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7.0 Acceptance of Tender 

 NRDA is not bound to accept the lowest or any tender. NRDA reserves the 
right to reject any or all tenders received, without assigning any reason 
whatsoever.  

 

 Signature of Tenderer    Chief Executive Officer, NRDA, 

       Near Mantralaya Mahanadi Dwar, 

       Raipur 492 001, Chhattisgarh.                                         

 

 Date :     Date : 

 

 

* * * * * 
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SECTION – II 
 

PROFORMAS 
(To be submitted in Envelope no.1, except Proforma 1 which shall be submitted 

prior to each Pre-bid Meeting) 

 
CONTENTS 

 

SR.NO. PARTICULARS       PAGE NO. 
 

1. PROFORMA – A  General Information     II - 2 

2. PROFORMA – B  Organisation and Structure     II - 3 

3.  PROFORMA – C  General Experience Record    II - 4 

4. PROFORMA – D  Details of Man Power Resources Available for Contract   II - 5 

  Execution 

5. PROFORMA – E  Details of Turnkey Projects Completed in the Last 3 Years  II - 6 

6. PROFORMA – F  Details of Contract Executed in the Last 3 Years  II - 7 

7. PROFORMA – G  Details of Turnkey Contracts in Hand   II - 8  

  
              

(All proformas should be submitted on the Company’s letterhead unless otherwise 
specified) 
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PROFORMA – A 

 
General Information 

 

1. Name of the firm  

2. Address of the Head Office/ 

Registered Office 

 

 

3. Telephone  : Contact : 

4. Fax  : E-Mail : 

5. Place of incorporation/registration 

 

Year of incorporation  : 

 

DETAILS OF THE OFFICE CLOSEST TO RAIPUR (Mandatory as per clause 4.0 – Section 1) 

1. Address of Office 

 

 

 

2. Telephone  : Contact : 

3. Fax  : E-Mail : 

 

DETAILS OF THE SERVICE CENTRE CLOSEST TO RAIPUR (Mandatory as per clause 4.0 – 

Section 1) 

1. Address of Office 

 

 

 

2. Telephone  : Contact : 

3. Fax  : E-Mail : 

Note  : -  To be completed by all owners or partnerships or individually owned firms. 

         

        Signature of Tenderer 

        

        Date: 

* * * * * 
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PROFORMA – B 
 

Organisation and Structure 
 (In case of company give complete information in respect of each partner) 

 
1. The legal status of the applicant (individual/ proprietary firm/ firm in partnership/ 

limited company or Corporation group of firm (attached the organization chart 

showing the structure of the organization, including the names of the Directors 

and officers) 

2.  Year of inception:  

3.  Number of years of experience of firm:   

4. a) No. of years the organization has been in the business of similar work under 

its present name. 

 b)  The fields of operation when the organization was established. 

 c)  New fields added after the incorporation. 

 d)  Date of addition of the above new fields. 

5. Fields of electrical engineering the firm is specialized. 

6. ISO Certification or equivalent 

a) ISO 9001-2000  Quality Management System Standard 

b) ISO 14001-2004  Environmental Management System Standard 

c) OHSAS 18001-1999  Occupational Health & Safety Management System 

Standard 

 (Documentary evidence to be enclosed) 

 

7. Details of experience in manufacturing & installation of similar equipments.  

 
8. Have you ever left the work awarded to you incomplete (other than cancellation 

of order by purchaser / non-payment issues)? (If so, give name of project and 

reasons for not completing work). 

9. Any other information relevant to this project the applicant may like to add. 

 

        Signature of Tenderer 

         

        Date: 

* * * * * 
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PROFORMA – C 

 
General Experience Record 

 

All individual firms and all partners of company are requested to complete the 

information in this form. The information supplied should be the annual turnover of the 

applicant/ company, in terms of the amounts billed to clients for each year for work in 

progress or completed, in Indian rupees, at the rate of exchange, at the end of period 

reported. 

 

Applications may enclose testimonials, certificates and publicity material with their 

applications. However, they will not be taken into account in the evaluation of 

qualification.  

Table 1 

Annual Turnover (All works) 

Year 2006-07 2007-08 2008-09 

Turnover in Indian Rupees 

(in Crores) 
   

Multiplying factor for 

Annual Turnover 
1.21 1.10 1.00 

Total Turnover    

 

Average Annual Turnover during the last 3 years – Rs._________Crores 

Note :- 
1) All information/ statements submitted under the above tables shall consist of audited 

statements/ be accompanied with C.A.’s Certificates. 
2) Annual Turnover shall exclude works done as PMC or Sub-let works. 

 

        Signature of Tenderer 

        

        Date: 

 
* * * * * 
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PROFORMA – D 
 

Details of Man Power Resources Available for Contract Execution  
 

Sr. 
No. 

Particulars Company 
Personnel 

Sub-Contractor 
Personnel 

Additional 
information if 
any 

1. Project Manager (Elect.) 
with minimum 20 years 
experience 

   

2. Resident Engineer (Elect) 
with minimum 10 years 
experience 

   

3. Senior Engineer (Elect.) 
with 5 years Ex. 

   

4. Engineer (              )    

5. Engineer (              )    

6. Engineer (Cabling)    

7. Engineer (Civil Work)    

 

         

 

 

        Signature of Tenderer 

         

 

        Date: 

 
 
 
 
 
 
 
 
 

* * * * * 



SECRETARIAT, CAPITOL COMPLEX, NAYA RAIPUR  NRDA 

CE, Engg., NRDA     Volume I  II - 6 
 

PROFORMA – E 
 

Details of Turnkey Projects Completed in the Last 3 Years 
 

Sr. 
No. 

Project Description Date of 
Commencement 

Date of 
Completion 

Completion 
Certificate 
enclosed 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

 
 

 

 

 

        Signature of Tenderer 

         

 

        Date: 

 
 
 
 
 
 

* * * * * 
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PROFORMA – F 
 

Details of Contract Executed in the Last 3 Years 
 

Sr. 
No. 

Name of Project 
No. of projects executed in last 3 years 

2006-07 2007-08 2008-09 

1. With Govt. of Chhattisgarh/ NRDA    

2. With other Central Government    

3. With other State Government    

4. With PSU’s    

5. With others    

6.     

7.     
 
 
 

 

         

        Signature of Tenderer 

         

 

        Date: 

 
 
 
 
 
 

* * * * * 
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PROFORMA – G 
 

Details of Turnkey Contracts in Hand 
 

Sr. 
No. 

Description of Project Client Date of 
Starting 

Probable 
Completion 

Date 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

 
 
 

 

         

        Signature of Tenderer 

         

 

        Date: 

 
 
 
 
 
 

* * * * * 
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SECTION – III 

PROFORMAS 

(To be submitted in Envelope no.1) 

CONTENTS 
 

SR.NO. PARTICULARS PAGE NO. 

 

1. Agreement 2  

2. Bank Guarantee in lieu of EMD 5 

3. Bank Guarantee in lieu of Security Deposit 8 

3. Performance Guarantee for Project 11 

4. Indemnity Bond 13 

5. Indenture Bond 15 

6. Promissory Note 19 

7. Proforma Agreeing To General Conditions of Contract 20 

8. Declaration and undertaking by the Contractor for  21 

 Completion of work 

9. Declaration and Undertaking regarding pre-tender 22 

 submission Site Visit     

 

(All proformas should be submitted on the Company’s letterhead unless otherwise 
specified) 
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PROFORMA OF AGREEMENT 
 

(On Rs. 100/- (Rupees hundred only) Stamp Paper duly Notarised) 

 

 

AGREEMENT FOR ____________________________________________________________ _  

___ ________________________ Article of Agreement made at ______________ this  
___________ day of __________________________________ between Naya Raipur 
Development Authority of Chhattisgarh incorporated under Nagar Tatha Gram Nivesh 
Adhiniyam – 1973 (No. 23, Year 1973), having its registered office near Mantralaya 
Mahanadi Dwar, Raipur 492 001, Chhattisgarh (herein after called ‘NRDA’ which 
expression shall unless it be repugnant to the subject or context on meaning thereof 
include its successors and assign or assigns) of the one part and M/s 
__________________________________________________ whose registered office is situated at 
_________________________________ (hereinafter called the 'OEM / channel partner’ of the 
other part. 

 

WHEREAS:  

 

The NRDA being desirous of providing and executing certain works listed in the Notice 
Inviting Tender Notice, Instruction to Tenderers, General Conditions of Contract, Special 
Condition of Contract, Additional Special Condition of Contract, Specifications, 
Technical Reports, Bills of Quantities for Works, Drawings and other documents 
constituting the 'TENDER' and acceptance thereof, copy thereto annexed, all of which 
are designed to form  part  of this  contract and are included in the term 'CONTRACT' 
wherever herein used.  

 

AND WHEREAS:  

 

The NRDA accepted the tender of the contractor for the provision and the execution of 
the said work at the item rates stated in Bills of quantities for works (hereinafter called the 
schedule of Rates upon the terms and subject to the conditions of contract).  

 

AND WHEREAS:  

 

The contractor has deposited with the NRDA the sum of Rs._______________ (Rupees 
_____________________________________________________________ only) being the initial 
security deposit payable by him at the rate of 5 % (five percent) of contract sum to be 
retained until the expiry of the defects liability  period  for the due observance and 
performance of this contract. NOW THIS AGREEMENT WITNESS AND IT IS HEREBY AGREED 
BY AND BETWEEN THE PARTIES AND DECLARED AS FOLLOWS: 
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1. The documents which form part of the contract  will  be the tender notice, 
general tender notice, including corrigendum to tender notice, instructions to 
tenderer, general conditions of contract, Additions and Deletions to general 
Conditions of contract, technical specifications, drawings, Bills of quantities for 
work, special conditions of contract, particular specification and other 
documents constituting a 'Tender' and acceptance thereof. It is further 
agreed and the works order No. ________________ dated _____________ shall 
constitute the contract between the parties. 

2. In consideration of the payments to be made to the OEM / channel partner 
for the work to be executed by him the contractor shall and will duly provide, 
execute and complete the  said work on or before the dates mentioned in 
the time schedule of completion of work attached  to the tender documents 
and shall maintain the same at his own  cost  for the defects liability period 
thereafter, perform all such acts and things in the  contract mentioned or 
described or which are to be implied there from or may be reasonably 
necessary for the completion of the said works and at the times and the 
manner subject to the terms and conditions or stipulations mentioned in the 
contract.  

3. In consideration of the due provision, execution and completion of the said 
work, the NRDA does hereby agree with the OEM / channel partner that the 
NRDA will pay to the contractor the respective amount for the supply, 
installation, testing & commissioning actually done by him at the rates quoted 
and such other sums as may become payable to the contractor under the 
provisions of the contract, such payment to be made at such time and in 
such manner as provided for in the agreement. 

4. In consideration of the due provision, execution and completion of the said 
work   contractor does hereby agree to pay to the NRDA the amount as  may  
be due to  NRDA for the service if any rendered by the NRDA to the 
contractor and such other sum or sums as may become payable to the NRDA 
towards loss, damage to the NRDA's equipment, materials, construction plant 
and machinery,  including those hired to the contractor, if any as set forth in 
the said conditions of  contract, such payments to be made at  such  time  
and in such manner as  provided  in  the contract. 

5. All disputes arising out of or in any way connected with this agreement shall 
be deemed to have arisen in Raipur and only the courts in Raipur shall have 
jurisdiction to determine the same. 

6. The several parts of this contract have been read by/ to us and fully 
understood by us.  

 IN WITNESS WHEREAS THE PARTIES HAVE EXECUTED THESE PRESENT IN DUPLICATE 
THE DAY AND YEAR FIRST MENTIONED ABOVE. 

 SIGNED AND DELIVERED FOR AND ON BEHALF OF THE WITHIN NAMED NRDA, 
NAYA RAIPUR DEVELOPMENT AUTHORITY. 

 Signature _________________ 

Designation _______________ 
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 In the presence of witness 

 

 1.    ____________________  Address ___________________ 

          __________________________ 

 

 2.    ____________________ Address ___________________ 

         __________________________ 

 

 

 SIGNED AND DELIVERED FOR & ON BEHALF OF  
 

 

Signature _________________ 

 

 

 In the presence of witness 

 

 1.    ____________________  Address ___________________ 

          __________________________ 

 

 2.    ____________________ Address ___________________ 

        __________________________ 

 

 

 

* * * * *
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PROFORMA OF BANK GUARANTEE FOR EMD 
(Valid for minimum period of 6 (six) months) 

 

(On Rs.100/- (Rupees hundred only) Stamp Paper from a Nationalised or Scheduled bank 
notified by RBI and operatable ------------ (Bank Name and address in Raipur, Chhattisgarh 

only) 

 

To, 
 

Chief Executive Officer, NRDA 

Near Mantralaya Mahanadi Dwar 

Raipur 492 001, Chhattisgarh. 
 

1. In consideration of Naya Raipur Development Authority of Chhattisgarh 
incorporated under Nagar Tatha Gram Nivesh Adhiniyam – 1973 (No. 23, Year 
1973), having its registered office near Mantralaya Mahanadi Dwar, Raipur 
492 001, Chhattisgarh (herein after called ‘NRDA’ which expression shall unless it 
be repugnant to the subject or context on meaning thereof include its successors 
and assign or assigns) having invited tenders in connection with Contract 
No._________________________ dated  ________________ for the execution of  
_____________________________ ______________. 
And  in  future  consideration  of  the NRDA  having  consented  to  permit   M/s. 
_____________________________________________________. (Name of the tenderer)  
(hereinafter called "the Tenderer" which expression shall unless it be repugnant on 
the context and meaning thereof include his heirs, executors, administrators and 
assign/ assigns) to deposit the Earnest Money Deposit of Rs.___________ (Rupees 
_________________________________________ ______________ in the form of an 
unconditional and irrevocable Bank Guarantee furnished by a Nationalised or 
Scheduled bank notified by RBI and operatable in Raipur, Chhattisgarh, in 
accordance with the conditions of the said notice inviting the tenders.) 
We the Bank of __________________, constituted and established under the 
banking Companies Act. Acquisition and Transfer undertaking Act 1970 a 
company incorporated under Companies Act 1956 and Nationalised/ 
Scheduled  Bank, within the meaning of Reserve Bank Act 1934, Clause (e) of 
Section 2 having our Head office at _______ do and  hereby  guarantee, 
undertake and agree  to pay  the NRDA a sum of Rs. ___________ (Rupees 
____________________________________) in the event of the tenderer revoking his 
tender or; offer or vary or modify any conditions stipulated in, more particularly 
specified in para 3.4 of the tender notice inviting tenders;  

 Or further, in the event of the tender failing or omitting to deposit the Initial 
Security Deposit in accordance with Condition No. 9 of the General 
Conditions of Contract, Special Conditions of Contract and Additional Special 
Conditions of Contract. 



SECRETARIAT, CAPITOL COMPLEX, NAYA RAIPUR  NRDA 

CE, Engg., NRDA     Volume I III - 6 

2. We, Bank of  ___________________ further agree that the NRDA shall be sole  
judge  of  and  as  to  whether  the Tenderer has committed any breach or 
breaches of any of the terms and conditions of the said Tender and the extent 
of loss, damage,  costs, charges and expenses caused  to  or suffered by or 
that may be caused  to  or suffered by the NRDA on account thereof and the 
decision of the Chief Executive Officer, NRDA that  the Tenderer has 
committed such breach or breaches and as to the  amount or  amounts of 
losses, damage, costs, charges and expenses caused to or suffered by or that 
may be caused to or suffered by the NRDA from time to time shall  be final 
and binding on us. 

3. We the said Bank further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that the said tender shall be 
made valid for acceptance by the NRDA and till all the dues of the NRDA 
under the said Tender  or  by  virtue of any of the terms and conditions 
governing the said Tender have been  fully  paid and it's claims satisfied or 
discharged and till Chief Executive Officer, NRDA certifies that the terms and 
conditions of the said Tender have been fully and properly carried out by the 
Tenderer and accordingly discharges this guarantee subject, however, that 
the NRDA shall have no claim under this Guarantee after completion of the 
work or from the date of cancellation of the said contract, as the case may 
be, unless a notice of the claim under this Guarantee has been served  on the 
Bank before the expiry of the said period of 6 (six) months from the date of 
receipt of tender i.e. in which case the same shall be enforceable against the 
Bank notwithstanding the fact that the same is enforced after  the expiry of 
the said period of  6 (six) month from the date of receipt of tender  i.e. 
__________. 

4. The Chief Executive Officer, NRDA shall have the fullest liberty without 
affecting in any way  the liability of the Bank under this Guarantee of 
Indemnity, from time to time to vary any of the terms and conditions of the 
said Tender or to extend time for performance by the contractor or to 
postpone for any time and from time to time any  of the power exercisable by 
it against the tenderer and either to enforce or forbear from  enforcing  any of 
the terms and conditions  governing the said Tender or securities  available to 
the NRDA and the said Bank  shall not be  relieved from its liability under these 
presents by an exercise by the NRDA of the liberty with  reference to the 
matters aforesaid  or by  reason of time being  given  to the Tenderer or any 
other forbearance act or omission on the part of the NRDA or  by  indulgence 
by the NRDA to the Tenderer or of any other matter  or  thing whatsoever 
which  under the law relating to sureties would but for this provision have the 
effect of so releasing the  Bank from its such liability. 

5. It shall not be necessary for the NRDA to proceed against the Tenderer before 
proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank, notwithstanding any security which the NRDA  
may have obtained or obtain from the Tenderer shall at the time when 
proceedings are taken against the Bank hereunder be outstanding or 
unrealized. 



SECRETARIAT, CAPITOL COMPLEX, NAYA RAIPUR  NRDA 

CE, Engg., NRDA     Volume I III - 7 

6.  We, the said Bank lastly undertake not to revoke this Guarantee during the 
currency except with the previous consent of the NRDA in writing and agree 
that any change in the constitution of the Tenderer or the said Bank shall not 
discharge liability hereunder. 

7.  Our liability under this Bond is restricted to Rs.________ and it will remain till the 
______________. Unless a claim under this guarantee is made within 6 (six) 
months from________ before that date all your rights under the said Guarantee 
shall be forfeited and we shall be relieved and discharged from all liability 
thereunder. 

  

 Dated this _________________ the day of ___________  
 

 For and on behalf of the Bank 
the above Guarantee is accepted by  

 
       Date: ____________ 
 

 

For   
(Name and designation) 
 

 

 

* * * * * 
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FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT  

IN INDIVIDUAL CONTRACTS 
 

(On Rs.100/- (Rupees hundred only) Stamp Paper from a Nationalised or Scheduled bank 
notified by RBI and operatable ------------ (Bank Name and address in Raipur, Chhattisgarh 

only) 

 

To 

Chief Executive Officer, NRDA 

Near Mantralaya Mahanadi Dwar 

Raipur 492 001, Chhattisgarh 
 

 

1.       In consideration of the Naya Raipur Development Authority of Chhattisgarh 
incorporated under Nagar Tatha Gram Nivesh Adhiniyam – 1973 (No. 23, Year 
1973), having its registered office near Mantralaya Mahanadi Dwar, Raipur 
492 001, Chhattisgarh (hereinafter called "NRDA" which expression shall unless 
repugnant to the subject or context include its successor and assigns) having 
agreed under the terms and conditions of Contract No. ________________ dated 
__________ made between_______________ 
___________________________________________________________ (hereinafter called   
"the OEM / channel partner " which expression  shall  unless repugnant  to  the   
subject or context  include  his   heirs,  executors administrators   and   assigns/its 
successors  and assigns) and  the NRDA in connection with 
_______________________________ _____________________________ (hereinafter 
called  "the  Said  Contract")  to accept a Deed of Guarantee as herein provided 
for Rs. ________________  from  a Nationalised or Scheduled bank notified by RBI 
and operatable in Raipur, Chhattisgarh in  lieu  of  the initial security deposit to 
be paid by the OEM / channel partner for the due fulfillment by the OEM / 
channel partner  of the terms and conditions contained in the said Contract, We 
the Bank ___________________ _____________ constituted and established under 
the Banking Companies Acquisition and Transfer of Undertaking Act 1970 
(hereinafter referred to as "the said Bank") and having our Head Office at 
______________________________________ at the request of _________________ 
____________________ (OEM / channel partner   do  hereby undertake  to pay to 
the NRDA an amount not exceeding Rs._______________ against any loss or 
damage caused to or suffered or would be caused to or suffered by  the NRDA 
by reason of breach or breaches by the said OEM / channel partner  of any of 
the terms and conditions contained in the said agreement, and to 
unconditionally pay the amount claimed by the NRDA on demand and without  
demur to the extent expressed. 
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2.  We ________________________ (indicate the name of Bank) do hereby 
undertake to pay the amounts due and payable under this guarantee 
without any demur, merely on a demand from the NRDA stating that the 
amount claimed is due by way of loss or damage caused to or would be 
caused to or suffered by the NRDA by reason of breach by the said OEM / 
channel partner of any of the terms or conditions contained in the said 
Agreement or by reason of the OEM’s / channel partner’s failure to perform 
the said Agreement. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this guarantee. 
However, our liability under this guarantee shall be restricted to an amount 
not exceeding Rs. ___________________.   

3.  "We _______________________________________________ (name of Bank) further  
agree that the Chief Executive Officer, NRDA shall be the sole judge of and as 
to  whether the contractor has committed any breach or breaches of any of the 
terms and conditions of the said contract and the extent of loss, damage, costs, 
charges and expenses caused  to or suffered by or that may be caused to or 
suffered by the NRDA on account thereof and the decision of the Chief 
Executive Officer, NRDA that the OEM/ channel partner  has committed such 
breach or breaches and as to  the amount or amounts of loss, damage, costs, 
charges and expenses caused to or suffered by or that may be caused to or 
suffered by the NRDA from time to time shall be final and binding on us'. 

4. We undertake to pay to the Chief Executive Officer, NRDA any money so 
demanded notwithstanding any dispute or disputes raised by the OEM/ 
channel partner in any suit or proceeding pending before any court or 
Tribunal relating thereto our liability under this present being absolute and 
unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our 
liability for payment thereunder and the OEM/ channel partner shall have no 
claim against us for making such payment. 

5. We, ________________________________________________ (indicate the name of 
Bank) further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance 
of the said Agreement and that it shall continue to be enforceable till all the 
dues of the NRDA under or by virtue of the said Agreement have been fully 
paid and its claims satisfied or discharged or till the Chief Executive Officer, 
NRDA certifies that the terms and conditions of the said Agreement have 
been fully and properly carried out by the said OEM / channel partner and 
accordingly discharges this guarantee. Unless a demand or claim under this 
guarantee is made on us in writing on or before the ____________ 
_____________________________ we shall be discharged from all liability under 
this guarantee thereafter. 

6.  We _________________________________________________ (indicate the  name of 
the Bank) further agree with the Chief Executive Officer, NRDA shall have the 
fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and condition of the said 
Agreement or to extend time of performance by the said OEM / channel 



SECRETARIAT, CAPITOL COMPLEX, NAYA RAIPUR  NRDA 

CE, Engg., NRDA     Volume I III - 10 

partner  from time to time or to postpone for any time or from time to time any 
of the powers exercisable by the NRDA against the said OEM / channel 
partner and to forbear or enforce any of the terms and conditions relating to 
the said Agreement and we shall not be relieved from our liability by reason of 
any such variation, or extension being granted to the said OEM / channel 
partner or for any forbearance, act or commission on the part of the NRDA or 
any indulgence by the NRDA to the  said Contractor(s) or by any such matter 
or thing whatsoever which under the law relating to sureties would, but for this 
provisions have effect of so relieving us. 

7. This guarantee will not be discharged due to the change in the constitution of 
the Bank or the OEM / channel partner . 

8. We, ________________________________________________ (indicate the name of 
Bank) lastly undertake not to revoke this guarantee during its currency except 
with the previous consent of the NRDA in writing. 

9. This guarantee is valid till _____________________________________ unless a 
suitable action to enforce the claim under this guarantee is made within 6 (six) 
months from __________________________ all your rights under this guarantee 
shall be forfeited and we shall be relieved and discharged from all liabilities 
thereunder. 
 

 

Dated this ___________ day of ____________   2009 for 
and on behalf of the Bank 
 

 

The above Guarantee is accepted by the NRDA. 
For and on behalf of the NRDA 

Dated _____________  
 

 

 

(Name and Designation) 
 

 

 

 

* * * * * 
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PERFORMANCE GUARANTEE OF THE PROJECT 
 

(On Rs.100/- (Rupees hundred only) Stamp Paper from a Nationalised or Scheduled bank 
notified by RBI and operatable ------------ (Bank Name and address in Raipur, Chhattisgarh 

only) 

 

 In consideration of  Naya Raipur Development Authority of Chhattisgarh incorporated 
under Nagar Tatha Gram Nivesh Adhiniyam – 1973 (No. 23, Year 1973), having its 
registered office near Mantralaya Mahanadi Dwar, Raipur 492 001, Chhattisgarh 
(hereinafter referred to as the ‘NRDA', which expression  shall unless it be repugnant  to 
the context or meaning awarded to M/s. _____________________ ______________________ a 
partnership/ proprietorship/ Pvt. Ltd./ Ltd. firm  carrying  in   such  name  and  style   the 
business  of  manufacturing, supplying & installing equipments specified in this tender  
(hereinafter referred to as the ‘OEM / channel partner’  which expression shall, unless it 
be repugnant to the context or meaning thereof, include its partners or partner/ 
proprietor  for the time being or its surviving partner or his heirs and executors) for the 
execution of the aforesaid works at the Secretariat, Capitol Complex, Naya Raipur, 
Chhattisgarh at an estimated cost of Rs.__________  crores and  in  compliance  with the 
terms and conditions of the said contract.  
 

 We, M/s _________________________________, being the contractor do hereby furnish 
guarantee of the performance of the entire project for the purpose for which it has been 
constructed. We further guarantee the performance of the equipments, all types of 
services, etc. as per Annexure – A of Section - IV after the certified completion of the 
Project by NRDA. 

 
It is hereby agreed and declared that the GM (PW) of the NRDA or any officer acting as 
such GM (PW) of the NRDA shall be the Competent Authority to decide upon the 
question as to the defects in the execution of the aforesaid works and the remedy to be 
applied by the contractor for their rectification at their cost and the decision of GM (PW) 
shall be final, conclusive and binding upon both the NRDA and the Contractor. 
 

 We hereby agree and undertake irrevocably and unconditionally to carry out 
duly each and every decision, order, direction or instruction as may be issued by the said 
GM (PW) or as the case may be, the officer of the NRDA in this behalf and to rectify 
properly and promptly the defect found by him at Contractors cost and expenses 
irrespective of the fact that, NRDA and/or Project Manager have checked, supervised 
and approved the work. In the event of failure of OEM / channel partner to carry out the 
repairs and rectifications as per the decision of GM (PW), the NRDA will be at liberty to 
carryout the repairs and rectification works at the risk and cost of the contractor. 
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FOR AND ON BEHALF OF M/s.____________________ 

 

              RAIPUR 
 

 
Date  ____________________ 
 

 

 

 

SEAL     
 

Notary Chhattisgarh State                     BEFORE ME  
 

Noted and Registered at Serial Number       _________________ 
 

 
Accepted By 
 

 
 

 
 

_________________________ 
For and on Behalf of  

      Chief Executive Officer, NRDA,  
      Near Mantralaya Mahanadi Dwar,  
      Raipur 492 001, Chhattisgarh.   
 

 

* * * * * 



SECRETARIAT, CAPITOL COMPLEX, NAYA RAIPUR  NRDA 

CE, Engg., NRDA     Volume I III - 13 

 

INDEMNITY BOND 
 

(On Rs.100/- (Rupees hundred only) Stamp Paper from a Nationalised or Scheduled bank 
notified by RBI and operatable ------------ (Bank Name and address in Raipur, Chhattisgarh 

only) 

 

 

 In consideration of Naya Raipur Development Authority of Chhattisgarh incorporated 
under Nagar Tatha Gram Nivesh Adhiniyam – 1973 (No. 23, Year 1973), having its 
registered office near Mantralaya Mahanadi Dwar, Raipur 492 001, Chhattisgarh 
(hereinafter referred to as 'the NRDA', which expression shall unless it be repugnant  to the 
context or meaning awarded to M/s. _____________________ a partnership/ proprietorship/ 
Pvt. Ltd./ Ltd. firm carrying  in such  name  and  style   the business  of  manufacturing, 
supplying & installing equipments specified in this tender (hereinafter referred to as OEM / 
channel partner' which expression   shall,  unless  it  be repugnant to the context or 
meaning thereof, include its partners or   partner/ proprietor  for the time being or its 
surviving partner or his heirs and executors) for the execution of the aforesaid works at the 
Secretariat, Capitol Complex,  Naya Raipur, Chattisgarh at an estimated cost  of 
Rs.__________ crores and in compliance with the terms and conditions of the said 
contract.  
 

 We, M/s _________________________________, being the  contractor do  hereby  agree and 
undertake and indemnify and save harmless the NRDA in consequence  of  the 
manufacturing defect,  latent  manufacturing  defect and construction  defect  found  in  
the executed works of supply, installation, testing & commissioning for Diesel Generator at 
the Secretariat, Capitol Complex, Naya Raipur at  any time in a period of 3 years 
commencing  with   the   grant of date of supply/completion certificate by the NRDA to 
the OEM / channel partner in accordance with and subject  to the  provision  of  the  said 
contract.  

It is hereby agreed and declared that the GM (PW) of the NRDA or any officer acting as 
such GM (PW) of the NRDA shall be the Competent Authority to decide upon the  
question as to the defects in the execution of the aforesaid works and  the remedy to be 
applied by the OEM / channel partner  for their rectification at their cost and his decision 
shall be final, conclusive and binding upon both the NRDA and the OEM / channel 
partner , provided that the GM (PW) shall so decide after giving an opportunity to the 
OEM / channel partner to represent his case. 

We hereby agree and undertake irrevocably and unconditionally to carry out duly each 
and every decision, order, direction or instruction as may be issued by the said   GM (PW) 
or as the case may be, the officer of the NRDA in this behalf and to rectify properly and 
promptly the defect found by him irrespective of the fact that, NRDA and/or Project 
Manager have checked, supervised and approved the work.  
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In the event of failure of OEM / channel partner to carry out the repair and rectifications 
as per the decision of GM (PW), the NRDA will be at liberty to carry out the repair and 
rectification works at the risk and cost of the Contractor. 

 

FOR AND ON BEHALF OF M/s.____________________ 
                RAIPUR 
 

 
Date  ____________________ 
 

 

 

 

SEAL     
 

Notary Chhattisgarh State                     BEFORE ME  
 

Noted and Registered at Serial Number       _________________ 
 

 
Accepted By 
 

 
 
 

 

_________________________ 
For and on Behalf of  

      Chief Executive Officer, NRDA,  
      Near Mantralaya Mahanadi Dwar,  
      Raipur 492 001, Chhattisgarh.   
 

* * * * * 
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INDENTURE BOND 
 

(On Rs.100/- (Rupees hundred only) Stamp Paper from a Nationalised or Scheduled bank 
notified by RBI and operatable ------------ (Bank Name and address in Raipur, Chhattisgarh 

only) 

To, 
  

Chief Executive Officer, NRDA 

Near Mantralaya Mahanadi Dwar                                                                                               

Raipur 492 001, Chhattisgarh  

 
 

 

THIS INDENTURE made on the _____________ day of ______. ____________________ 
______________ between M/s _________________________________________________. 
(hereinafter called the ` OEM / channel partner which expression shall where the context 
as admits or implies be deemed to include his heirs, executors, administrators and assigns) 
of the One Part and  Naya Raipur Development Authority of Chhattisgarh incorporated 
under Nagar Tatha Gram Nivesh Adhiniyam – 1973 (No. 23, Year 1973), having its 
registered office near Mantralaya Mahanadi Dwar, Raipur 492 001, Chhattisgarh 
(hereinafter called the NRDA, which expression shall where the context so admits or 
implies be deemed to include its successors and assigns) of the Other Part. 
 

WHEREAS 

 

1. The OEM / channel partner have entered into a contract dated ________ with 
the NRDA for the supply, installation, testing & commissioning of “Diesel 
Generator, Secretariat, Capitol Complex, Naya Raipur, Chhattisgarh." on 
conditions set out therein. 

 

2. The OEM / channel partner have applied to the NRDA that he be allowed 
advance on the security of materials absolutely belonging to him and brought 
by them to the site of the work for use in the construction of such of the works 
as he had undertaken to execute at stipulated rates and aforesaid nature. 
The quantities and other particulars of the materials on the security of which 
the advance or advances are made being detailed in Part-II of the Running 
Account Bill for the said works. 
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NOW THIS INDENTURE WITNESSTH :  
 

That in pursuance of the said contract and in consideration of the sum of Rs. __________/- 
(Rupees _______________ only) paid on or before the execution of these presents to the 
OEM / channel partner both hereby acknowledge) and of such further advance (if any) 
as may be made to him as aforesaid  the OEM / channel partner both hereby covenant 
and agree with NRDA and declare as follows :- 
 

1. That the said sum of Rs. ______________/- (Rupees _____________ only) 
advanced by NRDA to the OEM / channel partner aforesaid and all or any 
further sum or sums advanced as aforesaid shall be employed by the OEM / 
channel partner  in or towards expenditure the execution of the said works 
and for no other purpose whatsoever. 

 

2. That the materials detailed in the said Running Account Bill which have been 
offered to and accepted by the NRDA as security are absolutely the OEM / 
channel partner own property and free from encumbrances of any kind and 
the OEM / channel partner shall not make any application for or receive a 
further advance from the NRDA on the security of materials which are not 
absolutely his own property and free from encumbrances of any kind and the 
contractor indemnifies the NRDA against all claims to any materials  in respect 
of which an advance has been made to him as aforesaid. 

 

3. That the materials detailed in the said Running Account bill and all other 
materials on the security of which any further advance or advances may 
hereinafter be made as aforesaid (hereinafter called the said ‘materials') shall 
be used by the contractor solely in the execution of the said works in 
accordance with the directions of the Manager of NRDA/ Engineer and the 
terms of the said contract. 

 

4. That the contractor shall make at their own cost all necessary and adequate 
arrangement for the proper watch, safe, custody and protection against all 
risks of the said materials and that until used in construction as aforesaid the 
said materials shall remain at the site of the said works in the contractor's 
custody and on their own responsibility and shall at all time be open to 
inspection by the Manager or any officer authorised by him/ Engineer. In the 
event of the said materials or any part thereof being stolen, destroyed or 
damaged, the contractor shall forthwith replace or repair the same as 
required by the Manager of NRDA/ Engineer. 
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5. That the said materials shall not on any account be removed from the site of 
works except with the written permission of the Engineer or an officer 
authorised by him in that behalf.  

 

6. That the advance shall be repayable in full when or before the contractor 
received payment from the NRDA of the price payable to him for the said 
works under the contract provided that if any intermediate payments are 
made to the contractor on account of work done then on the occasion of 
each such payment the NRDA will be at liberty to make a recovery from the 
contractor's bill for such payment by deducting there from the value of the 
said materials then actually used in the construction and in respect of which 
recoveries has not been made previously the value for this purpose being 
determined in respect of each description of materials at the rate of which 
the accounts of the advance made under these presents were calculated. 

   

7. That if the contractor shall at any time make any default in the performance 
or observance in any respect of any of the terms and provision of the said 
contract or of these presents, the total amounts of the advance or advances 
that may still be owing in the NRDA shall be immediately on happening of 
such default be repayable by the contractor to the NRDA together with 
interest thereon at 12 % (twelve percent) per annum from the date of 
repayment and with all costs, charges, damages and expenses incurred by 
the NRDA in or for the recovery thereof on the enforcement of this security or 
otherwise by reason of the default of the contractor and the contractors 
hereby covenants and agree with the NRDA to repay and pay the same 
respectively to the NRDA accordingly. 

 

8. That the OEM / channel partner hereby hypothecates all the said materials 
with the repayment to the NRDA of the said sum of Rs. _________ (Rupees 
_____________ only) and any further sum or sums advanced as aforesaid and 
all costs, charges, damages, and expenses payable under these presents 
PROVIDED ALWAYS and it is hereby agreed and declared that not 
withstanding anything in the said Agreement and without prejudice to the 
powers contained therein if and whenever the convenient for payment or 
repayment herein before contained shall become enforceable and the 
money owing shall become enforceable and the money owing shall not be 
paid in accordance herewith the NRDA may at any time thereafter adopt all 
or any of the following courses as it may deem fit. 

a) Seize and utilize the said materials or any part thereof in the 
completion of the said works on behalf of the contractor in 
accordance debiting the contractor with the actual cost of the 
effecting such completion and the amount due in respect of 
advance under these presents and crediting the contractor with the 
value of work done as if he had carried it out in accordance with the 
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said contract and the rates hereby provided. If the balance is against 
the contractor he is to pay same to the NRDA on demand. 

b) Remove and sell by public auction the seized materials on any parts 
thereof and out of the moneys arising from the sale retain all the sums 
aforesaid repayable to the NRDA under these presents and pay over 
the surplus (if any) to the contractor. 

c) Deduct all or any part of the money owing out of the security deposit 
or any sum due to the contractor under the said contract. 

d) Recovery through Revenue Recovery Certificate (RRC) issued by 
NRDA to respective collector of the District. 

 

9. That except in the event of such default on the part of the contractor as 
aforesaid interest on the said advance shall be payable. 

 

10. The contractor shall execute a promissory note for the sum of Rs. __________/- 
(Rupees ________________ only) in favour of the CEO, NRDA to provide a 
collateral security for the payment of the advance made or to be made to 
the contractor. 
 

IN WITNESS WHEREOF THE SAID M/s ______________________ AND NAYA RAIPUR 
DEVELOPMENT AUTHORITY. HAVE HEREUNTO SET THEIR RESPECTIVE HANDS THE DAY AND 
YEAR FIRST ABOVE WRITTEN ; 
 

 

SIGNED SEALED AND DELIVERED BY THE  

SAID CONTRACTOR IN THE PRESENCE OF: 
 

1. ____________________________ 
 

2. ____________________________ 
 

SIGNED SEALED AND DELIVERED BY THE ENGINEER 

WITHIN NAMED NAYA RAIPUR DEVELOPMENT AUTHORITY  

BY THE HAND OF SHRI  

NRDA IN THE PRESENCE OF: 
 

1. ____________________________ 
2. ____________________________ 
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PROMISSORY NOTE 
 

(On Rs.100/- (Rupees hundred only) Stamp Paper from a Nationalised or Scheduled bank 
notified by RBI and operatable ------------ (Bank Name and address in Raipur, Chhattisgarh 

only) 

 

 
 

In terms of para 10 of indenture bond I/ we promise to pay a sum of Rs.______________/- 
(Rupees ___________________________ only) as a collateral security for Contract 
Agreement # ______________________________ for the work of “Diesel Generator, 
Secretariat, Capitol Complex, Naya Raipur, Chhattisgarh”.  

 

 
 

Signature _______________________ 
 

for _____________________________ 
 

 
 

 

* * * * * 
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PROFORMA AGREEING TO GENERAL CONDITIONS OF CONTRACT 
 

 
It is hereby agreed that the General Conditions of Contract comprising conditions Nos. 1 
to 83 and Annexure ‘A’, ‘B’ & ‘C’ along with Section V and VI of Volume – I along with 
latest amendments forms part of this contract and I/ we agree to abide by the 
conditions therein. 

 

I/ We have read and understood the said General Conditions of Contract and my/ our 
signature(s) hereunder amounts to my/ our having signed the above referred General 
Conditions of Contract and Annexure ‘A’, ‘B’ & ‘C’ as forming part of this contract. 
 

This is to confirm that I have read all the General Conditions of the Contract and 
understood the same. 

 

 
 

Signature of Tenderer      For  

        General Manager (PW), NRDA 

 

Date:         Date: 
 

 
 
 

* * * * * 
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FORM – IV 

 

(Declaration and Undertaking by the Contractor for completion of work) 

Time Schedule for Completion of work/ works 
 

I / We hereby declare and give undertaking that, the work covered under Volume I to 
Volume III including Addendum/ Corrigendum (if any) of the Contract Document shall be 
completed in all respect including monsoon within the time limit of 4 (four)  months from 
the date of issue of the Work Order. 
 

 

        Signature of Tenderer 

 

        Date:  
 

 

 

* * * * * 



SECRETARIAT, CAPITOL COMPLEX, NAYA RAIPUR  NRDA 

CE, Engg., NRDA     Volume I III - 22 

 

FORM – V 
 

(Declaration and Undertaking regarding site visit before submission of 
tender) 

 
 

I/ We hereby declare that I/ We have studied all the specifications, terms and made 

myself/ ourselves acquainted with site conditions, rivers, nallas/ ponds, surrounding level, 

access to the site and availability of labour, basic material, water, electricity, etc. and all 

other existing circumstances relevant to the performance of this contract before 

submitting the tender. 

 

 

        Signature of Tenderer 

 

        Date:  
 

 
 

* * * * * 
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SECTION – IV 

GENERAL CONDITIONS OF CONTRACT 

CONTENTS 
 

PART- I 

PROJECT INFORMATION 4 

 

PART- II 

INTERPRETATIONS AND DEFINITIONS 

1.  Singular and Plural 5 

2.  Headings and marginal notes to conditions 5 

3.  Gender 5 

4.  Definitions 5 

 

PART- III 

SCOPE AND PERFORMANCE 

5. Contract Documents 9 

6. Official Secrecy 9 

7. Works to be carried out 9 

8. Notice to Local Bodies 9 

9. Security Deposit 10 

10. Inspection of site and sufficiency of tender 10 

11  Not Applicable 10 

12. Contractor's office near works: 11 

13. Instructions and notices: 11 

14. Use of NRDA’s Land 11 

15. Water Supply for work confined to one place 12 

16. Not Applicable 12 

17. Contractor’s staff 12 

18. Contractor’s supervision 12 

19. Duties and powers of the Authorised Person of NRDA/ Engineer 13 

20. Chief Engineer’s decision 13 

21. Not Applicable 13 

22. Rates for extra items 13 

23. 

 

Work closed between sunset and sunrise and on Sundays and 
holidays 

14 
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24 to 25 Not Applicable 14 

26. Discrepancies in drawing or specifications 14 

27. Use of I.S.I. Specifications 15 

28. Inspection and approval 15 

29 to 31 Not Applicable 15 

32. Fencing, Watching and Lighting 15 

33 to 35 Not Applicable 16 

36. Contractor to preserve peace 16 

37. Not Applicable 16 

38. Employment of labour 16 

39. Minimum wages 17 

40. Safety Provision 17 

41. Provision of First Aid Box 17 

42. Not Applicable 17 

43. Materials 17 

44 to46. Stock of materials required 19 

47. Commencement Time and Extension for delay 19 

48. Compensation for delay 20 

49. Completion certificate 21 

50. Defects Liability Period 22 

51. Liability for defects or imperfections and rectification thereof 22 

52. Not Applicable 23 

53. Contractor’s liability of insurance 23 

54. Foreclosure of contact in full or in part 26 

55. Suspension of work 26 

56. Cancellation of contract in full or in part 26 

57. Termination of contract for death 28 

58. Not Applicable 28 

59. Change in constitution 28 

60. Not Applicable 28 

61. Urgent Works 29 

62. Addition, Alteration and Non-Schedule Items of Works 29 

63. to 67. Not Applicable 29 
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PART – IV 

VALUATION AND PAYMENT 

68 to 72 Not Applicable 30 

73. No interest for delayed payments due to disputes etc. 30 

74. Payment of final bill 30 

75. Not Applicable 30 

76. Over payment and under payment 31 

77. Receipt to be signed in firm’s name by any one of the partners 31 

78. to 82. Not Applicable 31 

 

PART- V 

83. Arbitration 32 

 

ANNEXURES 

ANNEXURE ‘A’ 34 

ANNEXURE ‘B’ 35 

ANNEXURE ‘C’ 36 
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PART – I  
PROJECT INFORMATION 

 
 

Purchaser/ Client: Chief Executive Officer 
Naya Raipur Development Authority (NRDA) 
Near Mantralaya Mahanadi Dwar, 
Raipur 492 001, Chhattisgarh 
Tel: (0771) 4066011, Fax: (0771) 4066188,  
E-mail: ceo@nayaraipur.com 

 
Project: Supply, Installation, Testing & Commissioning of 

Diesel Generator, Secretariat, Capitol Complex, 
Naya Raipur. 

 

 
 Architect:                   UCJ architecture & environment 

408, Regent Chambers 
208, Nariman Point, Mumbai 400 021. India 

Phone: +91 22 4002 0658 / 2284 0284 
Fax: +91 22 4002 1658 
E-mail: ucjain@ucjain.com 
 

 
Electrical Consultant: Trans Energy Electrical Consultants 

713-714, Shiromani Complex 
Opp. Ocean Park 
Nehrunagar 
Ahmedabad  380 015 
India 
Phone:  +91 79  30028118 / 30028117. 
E-mail: shashinshah@transenergy.co.in 
 
 

Project Management Consultant  
(PMC): Hospitech Management Consultants Pvt. Ltd., 

Ravi Nagar, 
Near Collectorate, 
Raipur  
Chhatishgarh 
E-mail: hospitech.nrda@gmail.com 
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PART – II  
INTERPRETATIONS AND DEFINITIONS  

 
 
1.0 Singular and Plural :  

 
Where the context so requires, words importing the singular shall also mean the plural and 
vice versa.  

 
2.0 Headings and Marginal notes to conditions : 
 
Headings and Marginal notes to these general conditions shall not be deemed to form 
thereof or be taken into consideration in the interpretation or construction thereof of the 
contract.  

 
3.0 Gender : 
 
Words importing the masculine gender shall also include the feminine gender.   
 
4.0 Definitions : 
 
4.1 The ‘Project’ shall mean supply, installation, testing & commissioning of Diesel 

Generator and related works at the Secretariat, Capitol Complex, Naya Raipur. 
 
4.2 The ‘Purchaser/ Client’ shall mean the Chief Executive Officer of the Naya Raipur 

Development Authority, Raipur 
 

4.3 The ‘Architect’ shall mean UCJ architecture & environment, Mumbai. 
 

4.4 The ‘Associate Electrical Consultant’ shall mean Transenergy Electrical 
Consultants, Ahmedabad. 
 

4.5 The ‘Project Management Consultant’ shall mean Hospitech Management 
Consultants Pvt. Ltd., Raipur 

 
4.6 The ‘Chief Executive Officer’ shall mean the Chief Executive Officer of the Naya 

Raipur Development Authority, Raipur for the time being holding that office and 
also his successors and shall include any officer authorized by him. 

 
4.2 The ‘Contract’ shall mean the notice inviting the tender, the tender and 

acceptance  thereof and the formal agreement, if any, executed between the 
Chief Executive Officer, NRDA and the Contractor together with the documents 
referred to therein including these conditions and appendices, and any special 
conditions, the specifications, designs,  drawings, price schedules, bill of quantities 
and schedule of rates. All these documents taken together shall be deemed to 
form one contract and shall be complementary to one another. 

 
4.3 The ‘OEM / channel partner /Contractor’ shall mean the individual or a firm or 

company, registered under the relevant Act, undertaking the works and shall 
include legal representatives of such individual or persons comprising such firm or 
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company or successors  of such firm or company, as the case may be and 
permitted assigns of such individual or firm or company. 

 
4.4 The ‘Contract Sum’ shall mean:- 

In the case of item rate contract the cost of the works arrived at after 
multiplication of the quantities shown in schedule of items/ quantities by the item 
rates quoted by the tenderer for the various items.  
 

4.5 The 'Executive Engineer (EE)' shall mean the Executive Engineer of the NRDA or 
any other officer notified as such to the contractor from time to time by the Chief 
Executive Officer. 

 
4.6 The ‘Engineer’ is the consultant appointed by NRDA or the person nominated or 

appointed by NRDA from time to time and shall include any person duly 
authorised by them to act as Engineer for the  
purposes of the contract. 

 
4.7 The ‘Engineer's representative’ shall be the team leader assigned to the contract, 

by the consultant, with the approval of NRDA and with written notice  
to the contractor. 

 
4.8 The ‘Chief Engineer (CE), NRDA’ or ‘General Manager, Public Works (GM (PW))' 

means the officer, so designated in the NRDA or any other officer who is for the 
time being entrusted with his functions, duties and powers by the Chief Executive 
Officer, NRDA and notified to the contractor. 

 
4.9 The ‘Inspecting Officers’ shall mean theChief Engineer, NRDA or any other officer 

or officers for the time being exercising their functions, duties and powers. 
 
4.10 ‘Excepted risks’ are risks due to riots (otherwise than among contractor's 

employees) and civil commotion (in so far as both these are uninsurable), war 
(whether declared or not), invasion, act of foreign enemies, hostilities, civil war, 
rebellion, revolution, insurrection, military or usurped power, any act of 
Government, damage from aircraft, acts of god, such as earthquake, lightning 
and unprecedented floods, and other causes over which the contractor has no 
control and accepted as such by the Chief Executive Officer, NRDA or causes 
solely due to use or occupation by the NRDA of the works in respect of which a 
certificate of completion bas been issued or a cause solely due to NRDA's faulty 
design of works. 

 
4.11 The ‘NRDA’ shall mean the Naya Raipur Development Authority, Raipur 

constituted under Chhattisgarh Nagar Tatha Gram Nivesh Adhiniyam – 1973 (No. 
23, Year 1973). 

 
4.12 The Annexures referred to in these conditions shall mean the relevant annexure 

referred and appended to the tender papers issued by the NRDA. 
 
4.13 The ‘Site’ shall mean the land and/ or other places, on/ under, in or through which 

the work is to be executed under the contract including any other lands or places 
which may be allotted by the NRDA or used for the purposes of contract. 

 
4.14 ‘Urgent works’ shall mean any urgent measures which in the opinion of the 

Engineer become necessary during the progress of the work to prevent any risk of 
accident or failure or which become necessary for security. 
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4.15 The ‘works’ shall mean the works to be executed in accordance with the contract 
and shall include all extra or additional, altered or substituted works as required 
for performance of the contract.  
 

4.16 ‘Erection’ shall mean installation of Equipment covered under this specification, 
under supervision of OEM / channel partner as per approved drawings in 
coordination with NRDA project team. 
 

4.17 Mechanical Completion: The Plant/ unit/ system is considered mechanically 
complete when all the construction work is completed in accordance with the 
drawings, specifications, instructions, codes & regulations all equipments and 
machines erected and aligned, all Electrical & Instruments installed and pipelines 
hooked-up. 
 

When plant/ unit/ system is declared mechanically complete, it will mean that 
w.r.t. that particular plant/unit/system: 
a) All the mechanical erection work is completed and a preliminary 

check is made in accordance with all engineering drawings. 
b) Supplied Equipments are firmly grouted. 
c) All permanent gaskets are installed unless specified otherwise. 
d) Initial charge of lubricants is filled, as required. 
e) All electrical fittings and connections are installed, completed and 

tested. 
f) All instruments are installed; calibrations and loop checking are 

completed. 
g) No load trial run of all electrical motors in decoupled condition. 
h) All painting and thermal insulation work is completed. 
 
After Mechanical completion is declared by Contractor, NRDA & PMC will 
prepare a checklist, check list to be attended by respective Contractors for Pre-
Commissioning. 
 

4.18 ‘Start up’ shall mean start of the Commissioning, which shall occur after 
completion of Erection. 

 
4.19 Pre-Commissioning: The state when the plant/ unit/ system have been erected in 

accordance with the drawings, specifications, instructions and applicable codes 
and regulations; all other specific contractual construction activities are 
completed with respect to the plant/ unit/ system including compliance of check 
list and all the relevant technical documents are handed over to NRDA. Pretests/ 
Dry tests for the installed units are completed and certified by the OEM/channel 
partner. 
 
The Plant/ Unit/ system is considered ready for pre-commissioning when all the 
construction activities (including but not limited to the activities mentioned under 
“mechanical completion”) are completed, all the check list points are attended 
and all the relevant technical documents like alignment record/ test reports/ 
fabrication drawings etc. are handed over to the NRDA. 

 
However, with prior agreement with NRDA, construction may continue 
completion of check list points including residual area grading, paving, clean up, 
removal of temporary construction facilities, painting, insulation and correction of 
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miscellaneous errors or omissions etc. that do not interfere with pre-commissioning 
activities. 

 
Pre-commissioning activities are operational activities performed in order to make 
the plant/ unit/ system ready for commissioning. 

 
4.20 ‘Commissioning’  shall mean putting the total Erected equipment supplied and 

erected as per the specifications has been put at full operating load and all the 
performance parameters has been established and the system has been 
operating satisfactorily at least for 60 days. 

 
4.21 Equipment shall mean all equipment & their ancillaries and package units of the 

Project & Plant. 
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PART – III 

SCOPE AND PERFORMANCE 

 
5.0 Contract Documents: 
 

5.1 The Contractor shall execute contract agreement, within a period of 15 (fifteen) 
days counted from the issue of the letter of acceptance from the NRDA, in a 
formal agreement on a stamp paper in the form, more particularly provided in 
the tender documents. 

5.2 The Contractor shall be furnished with, free of charge, three certified true copies 
of the contract documents and all further drawings which may be issued during 
the progress of the work.  He shall, keep one of these documents on site in good 
order and the same shall at all reasonable time be available for inspection and 
use by the Engineer, Chief Engineer/ Executive Engineer, NRDA, his representative 
or his inspecting officer. 

5.3 None of these documents shall be used by the Contractor for any purpose other 
than that of this contract. 
 

6.0  Official Secrecy:  

The contractors shall comply and take necessary steps to ensure that all persons 
employed on any work in connection with this contract comply with the provisions of  the 
Indian Official  Secrets Act 1923 (XIX of 1923) and shall continue so to apply even after 
execution of such work under the contract.  

 
7.0 Works to be carried out:  

The work to be carried out under the contract shall, except as otherwise provided in 
these conditions, include all labour, material, tools, plants, equipment and transport 
which may be required in preparation of and for and  in the full and entire execution and 
completion of the works. The description given in the schedule of works/ items/ quantities, 
and the Bills of Quantities shall, unless otherwise stated, be held to include waste on 
materials, carriage and cartage carrying in, return of empties, hoisting, setting, fitting, 
and fixing in position and all other labour necessary in and for the full and entire 
execution and completion as aforesaid in accordance with good practice and 
recognized principles. 
 
8.0 Notices to Local Bodies: 
 

The Contractor shall comply with and give all notices required under any Governmental 
authority, instrument; rule or order made under any Act of Parliament, State laws or any 
regulation or Bye-laws of any local authority or Public  utility  concern relating to works. He 
shall before making any variation from the Contract drawings necessitated by such 
compliance give to the CE, NRDA a notice giving reasons for the proposed variations 
and obtainCE, NRDA instructions thereon.  

8.1  The contractor shall pay and indemnify the NRDA against any liability in respect 
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of any fees or charges payable under any Act of Parliament, State Laws or any 
Governmental instrument, rule or order any regulations or Bye-laws of any local 
authority or public utility concern in respect of the works.  

 
9.0 Security Deposit: 
 

On acceptance of tender, the tenderer shall deposit as security an amount equal 
to 5% of the tendered value of work (to be retained until the expiry of the defect 
liability period) as detailed in the special conditions of the contract which shall be 
deposited in the form of Bank Guarantee or in the form of Demand Draft within 15 
days of acceptance of tender.   

 
10.0 Inspection of Site and Sufficiency of Tender:  

a)  The contractor shall inspect and examine the site and its surrounding and shall 
satisfy himself before submitting his tender as to the nature of the ground, and 
sub-soil (so far as is practicable), the form and nature of the site, the quantities 
and nature of the work and materials necessary for the completion of the works 
and means of access to the site, the accommodation he may require and in 
general, shall himself obtain all necessary information as to risk, contingencies and 
other circumstances which may influence or affect his tender.  

b)  The contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the schedule of work/ items/ quantities or in Bill of Quantities, 
which rates and prices shall, except as otherwise provided, cover all his 
obligations under the contract and all matters and things necessary for proper 
completion and maintenance of the works 

c)  No extra charges consequent on any misunderstanding or otherwise shall be 
allowed.  

d)  If the NRDA shall not deliver to the contractor the site of the contract work for any 
reason whatsoever at  the agreed time, delaying the commencement of the 
contract work or part thereof not beyond 50 % (fifty percent) of the contracted 
period for completion such omission of the NRDA shall not be a breach of any of 
its obligations under the contract and the contractor shall not be entitled to claim 
from the NRDA compensation for loss or damage, if any, caused thereby, but 
shall be entitled to a rateable extension of the period agreed for the completion 
of the contract work. If the contractor shall claim to have been obstructed in the 
execution of the contract work by any act of lawlessness on the part of any 
person other than an agent or servant of the NRDA, the contractor shall 
exclusively deal with such act by the due process of law but shall not be entitled 
to attribute thereby the breach of any obligation under the contract to the NRDA 
and to claim from the NRDA compensation for damage or loss, if any thereby 
suffered, but shall only be entitled to an appropriate extension of period agreed 
for the completion of the contract work. Provided that the contractor has 
reported to the local police authorities and the NRDA, every such act of 
Obstruction with particulars soon after its occurrence and the NRDA has, after 
enquiry, found the same to be substantially true and has determined the duration 
of such obstruction.  

 

11.0 Not Applicable 
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12.0 Contractor's office near works:  

The contractor shall have an office near the works at which notice from the Inspecting 
Officers or the Engineer may be served, and shall between the hours of sunrise and 
sunset on all working days have a clerk or some other authorised person always present 
at such office, upon whom such notices may be served/ and service of any notices left 
with such clerk or other authorised person or at such office shall be deemed good 
service upon the contractor.  
 
13.0 Instructions and notices:  

Subject as otherwise provided in this contract all notices to be given on behalf of the 
NRDA and all other actions to be taken on its behalf may be given or taken by the 
Engineer or any officer for the time being entrusted with the functions, duties and power 
of the Engineer.  

13.1  All instructions, notices and communications, etc., under the contract shall be 
given in writing and if sent by registered post shall be deemed to have been 
served on the date when in the ordinary course of post these would have been 
served on or delivered to him.  

13.2  The contractor or his authorized representative shall be in attendance at the 
site(s) during all working hours and shall superintend the execution of the works 
with such additional assistance in each trade as the Engineer may consider 
necessary. Orders given to the contractor's authorized representative shall be 
considered to have the same force as if they had been given to the contractor 
himself.  

13.3 The Engineer' shall communicate or confirm his instructions to the contractor in 
respect of the execution of work in a ‘WORKS SITE ORDER BOOK’ maintained in 
the office of the Engineer and the contractor or his authorized representative 
shall confirm receipt of such instructions by signing the  relevant entries in this 
book. If required by the contractor a certified true copy of such instruction(s) shall 
be given.  

13.4  If the contractor fails to comply with instructions of the Engineer, the Chief 
Executive Officer, NRDA may impose such penalty for each of such default. The 
maximum penalty for each of such default shall not exceed Rs. 1,000/- (Rupees 
one thousand only) and this penalty will not prejudice the right of the NRDA or the 
Engineer to claim compensation under any other condition of the contract. 

 
14.0 Use of NRDA's land:  
 
The contractor shall not be permitted to enter (other than for inspection purposes) or 
take possession of site until instructed to do so by the Engineer in writing. The portion of 
the site to be (occupied by the contractor shall be defined and/or marked on the site 
plan, or these shall be indicated by the Engineer and the contractor shall on no account 
be allowed to extend his operations beyond these areas. The contractor will be allowed 
to use such land free of charge for the purpose of sheds, offices thereon for themselves 
and for the NRDA/ Engineer and his subordinates, and shall remove the same from the 
ground at the completion of the works or when required to do so by the NRDA/Engineer 
after receiving 7 (seven) days notice. He shall make good any damage which may have 
been done and restore to good condition anything which may have been disturbed 
during the period of his occupation.  
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14.1  He shall not use or allow others to  use any such ground, sheds or offices, or any 
portion of the site of the works, for any other purpose than the carrying out of works 
under this contract. In the event of there being no plot or ground or insufficiency of 
ground belonging to the NRDA, available for the above purposes, the contractor shall 
provide other such ground at his own cost. The contractor shall, in any case, pay all 
taxes, which have to be paid in respect of all ground sheds or offices used as above, 
and all the licence fees, etc., that  may be demanded for the storage or otherwise of the 
various articles as per rules  in force. The Contractor shall provide, if necessary or if 
required, on the site, all temporary access thereto and shall alter, adopt and maintain 
the same as required from time to time and shall take up and clear them away as and 
when no longer required and make good all damage done to the site. 

 

15.0 Water Supply for works: 

15.1 Contractor shall arrange for the supply of required quantity and quality of water 
for construction works, site office & labour hutment camp at his own cost. 

 

16.0 Not Applicable 

 
17.0 Contractor's Staff:  

The contractor shall employ, in and about the execution of works only such persons as 
are skilled and are experienced in their  several trades and the Engineer shall be at liberty 
to object to and require the contractor to remove from the work any person, employed 
by the contractor in or about the execution of the works, who in the opinion of the 
Engineer misconducts himself or is incompetent or negligent in the proper performance 
of his duties and such person shall not be again employed upon the works without 
permission of the Engineer. 

  

18.0  Contractor's Supervision:  

The contractor shall supervise the execution of works or shall appoint a competent agent 
approved by the Engineer to act in his stead. The contractor shall at his own expense, 
employ as his authorized agent an Engineer or a suitably qualified and experienced 
person approved by the Engineer. The name of the agent so appointed, along with the 
qualifications, experience and address shall be communicated to the Engineer. The 
agent shall be a responsible person adequately authorised by the contractor to take 
decision on site and to spend money if required for procuring material and labour etc., to 
carry out emergency work in the interest of the contract work, if so required by the 
Engineer. Orders given to contractor's agent shall be considered to have the same force 
as if these had been given to the contractor himself, if the contractor fails to appoint a 
suitable agent as directed by the Engineer, the Chief Engineer, NRDA shall have full 
powers to suspend the execution of the works until such date as a suitable agent is 
appointed and the contractor shall be held responsible for the delay so caused to the 
works. The OEM (in case of supply items) shall depute his supervising engineer to the site 
for a minimum of 3 working days as and when the Electrical contractor installs and 
commissions the goods supplied by OEM. 
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19.0 Duties and powers of the Authorised Person of NRDA/ Engineer: 

The duties of the Authorised Person of NRDA/ Engineer are to monitor the progress with 
respect to agreed time period, check the quality of the work at site, and also to test, and 
examine any material to be used on work, workmanship employed in connection with 
the works. He shall have no authority to order any work involving any extra payment by 
the NRDA or to make any variation in the works unless otherwise directed by the CEO, 
NRDA. 

19.1  Failure of the Authorised Person of NRDA/ Engineer to disapprove any work or 
material shall not prejudice the power of the Inspecting Officer or the Authorized 
Person of NRDA thereafter to disapprove such work or material and to order the 
pulling down, removal or breaking up thereof.  

19.2  If the contractor shall be dissatisfied with any decision of the Authorized Person of 
NRDA/ Engineer, he shall be entitled to refer the matter to the Engineer who shall 
there upon confirm, reverse or vary such decision.  

 

20.0 Chief Engineer’s decision: 

The whole of the work shall be under the general direction of the Chief Engineer, NRDA 
whose decision shall be final, conclusive and binding on all questions relating to the 
construction procedure and management and interpretation of plans, working drawings, 
sections, and specifications connected with the work.  

 

21.0 Not Applicable 

 
22.0 Rates for extra items:  
Rates for such additional, altered or substituted work shall be determined as follows: 
 
i) If rates for additional, altered or substituted item of work are specified in the bill of 

quantities and rates, the contractor shall carry out the additional altered or 
substituted item at the same rate.  

 
ii) If the rate for any altered, additional or substituted item of work is not specified in 

the schedule of work/items quantities, the rate for such item shall be derived from 
the rate for the nearest similar item(s) specified therein. 

 
iii) If the rate for any additional, altered, substituted item of work cannot be 

determined in the manner specified in (i) to (ii) above, then the contractor will be 
paid at such fair and reasonable rates as worked out by the Chief Engineer, 
NRDA on the basis of the cost of materials and cost of labour required to execute 
the item and allowing 15 % (fifteen percent) towards the contractor’s profits and 
overheads. 
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23.0 Work closed between sunset and sunrise and on Sundays and holidays: 
 
a)  No work shall be done between sunset and sunrise or on Sundays or public 

holidays except with the special sanction of the Engineer in writing previously 
obtained and the with holding of such sanction shall be no ground of complaint 
on the part of contractor or cause for compensation to him, or excuse for not 
completing the work within the contract period. The period within the work has to 
be carried out and completed  has been fixed  in terms of this clause with the 
provision that the total  number of hours  of work permissible shall not exceed 48 
(forty eight) hours in a week and in no  case more than 8 (eight) hours on any 
working day, the actual time within which the said hours shall be worked being 
subject to mutual arrangement with the contractor at the commencement of the 
works or from time to time as may be required and provided that all works shall be 
stopped for rest and meals for one hour at  about  mid-day exclusive of the 
permissible hours aforesaid for the works. Though sanction may be accorded to 
the contractor to work on days and at times otherwise normally non-permissible 
under this contract the contractor shall be required to bear the cost of such 
supervision as in the opinion of the Engineer may be necessary at these times. It 
should be distinctly understood that the granting of permission to work extra hours 
or to work on Sundays and holidays will be entirely at the discretion of the 
Engineer and cannot be claimed by the contractor as matter of right. 

b)  However in the interest of work, the Engineer requires that the work shall be 
proceeded with, on days and at times otherwise normally non-permissible under 
this contract, the contractor shall proceed with work but he will not be required in 
such cases to bear the cost of the NRDA establishment employed at the time. 

c)  The contractor, at all times during the continuance of this contract, shall, in all his 
dealings with local labour for the time being employed on the work 
contemplated by this contract, have due regard to all local festivals and religious 
or other customs and all disputes, matters and questions arising between the 
contractor and any of his agent on the one hand and any local labour on the 
other hand with respect to any matter or thing in any way connected with this 
contract shall be decided by theChief Engineer, NRDA whose decision shall be 
final and binding on all parties.  

 

24.0 Not Applicable 

 

25.0 Not Applicable 

 
26.0 Discrepancies in drawings or specifications:  

The drawings and specifications are to be considered as mutually explanatory of each 
other, detailed drawing being followed in preference to small scale drawings and figured 
dimensions in preference to scale and special conditions in preference to general 
conditions. Special conditions or dimensions given in the specifications shall supersede all 
else. Should any discrepancies however appear, or should any misunderstanding arise as 
to the meaning and import of the said, specifications or drawings, or as to the meaning 
and as to the dimensions or the quality of the materials or the due and proper execution 
of the works, or as to the measurement or quality and valuation of the works executed 
under this contract, or as extra there upon the same shall  be explained by the Engineer, 
be binding upon the contractor and contractor shall execute the work according to 
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such explanation (subject as aforesaid) and without extra charge or deduction to or from 
the contract and shall also do all such works and drawings as may be necessary for the 
proper completion of works as implied by the Drawings and Specifications, even though 
such works and things are not specifically shown and described in the said drawings and 
specifications.  

 

 
27.0 Use of I.S.I. specifications:  

In cases where no particular specifications are given for any articles to be used under 
the contract, the relevant specification where one exists of the Indian Standards 
Institution shall apply.  

 
28.0 Inspection and approval:  

All works embracing more than one process shall be subject to examination and 
approval at each stage thereof and the contractor shall give the notice to the Engineer 
or his authorised representative when each stage is ready. In default of such notice, the 
Engineer shall be entitled to appraise the quality and extent thereof.  

28.1  No work shall be covered up or put out of view without the approval of the 
Engineer or his authorised representative and the contractor shall afford full 
opportunity for examination, measurement of any work which is about to be 
covered up or out of view and for examination of foundation before permanent 
work is placed thereon.  

28.2  The contractor shall give due notice to the Engineer or his authorised 
representative whenever any such work for foundation is ready for examination 
and the Engineer or his representative shall without unreasonable delay, unless he 
considers it necessary and informs the contractor in writing accordingly, attend 
for the purpose of examining and measuring such work or examining such 
foundations. In the event of the failure of the contractor to give such notice he 
shall, if required by the Engineer uncover such work at the contractor's expense.  

28.3  The Inspecting Officers, the Engineer and his representative shall have powers at 
any time to inspect and examine any part of the works and the contractor shall 
give such facilities as may be required for such inspection and examination.  

 

29.0 Not Applicable 

 

30.0 Not Applicable 

 

31.0 Not Applicable 
 
 
32.0 Fencing, Watching and Lighting:  

The contractor shall provide and maintain at his own expense all light, guards, fencing 
and watching when and where necessary or as required by the Engineer for the 
protection of the works or for the safety and convenience of those employed on the 
works or the public.  



SECRETARIAT, CAPITOL COMPLEX, NAYA RAIPUR  NRDA 

CE, Engg., NRDA     Volume I IV - 16 

 

32.1  In the event of failure on the part of the contractor, the Engineer may, with or 
without notice to the contractor, put up a fence or improve a fence already 
put up or provide and/or improve the lighting or adopt such other measures 
as he may deem necessary, and all the cost of such procedures as may be 
adopted by the Engineer shall be borne by the contractor. In addition the 
Engineer may impose such fines or penalty as Engineer may deem reasonable 
under condition 13.  

 

33.0 Not Applicable 

 

34.0 Not Applicable 

 

35.0 Not Applicable 

 
36.0 Contractor to preserve peace:  

The contractor, shall, at all times during the progress of the work, take all requisite 
precaution and use his best endeavors for preventing any riotous or unlawful behavior 
by or amongst the workers and others employed on the works and for the preservation 
of peace and protection of the inhabitants and the security of property in the 
neighborhood of the works. He shall also pay the charges of such special police (if 
any) as the Chief Engineer, NRDA may deem necessary. 

 

37.0 Not Applicable 

 

38.0 Employment of labour:  

The contractor shall employ the labour in sufficient numbers to maintain the required 
rate of progress and of quality to ensure workmanship of the degree specified in the 
contract and to the satisfaction of the Engineer. The contractor shall not employ in 
connection with the work any child who has not completed his/her 18th year of age. 
He shall also not employ an adolescent who has not completed his 18th year unless 
he/ she is certified fit for work as an adult prescribed under clause (B) of sub-section (2) 
of section 69 of the Factories Act, 1948. 
 

38.1  The contractor shall also see that all the provisions regarding employment of 
young persons covered by the employment of Children Act 1933 and the 
Factories Act, 1948, as amended from time to time, shall be fully complied 
with.  

38.2  The contractor shall also see that the provisions set forth under Minimum 
Wages Act as amended from time to time, are fully complied with by' him and 
shall maintain necessary registers and records for payment of wages, 
overtime, etc made to his workmen as required by the Conciliation Officer 
(Central), Ministry of Labour, Government of India or such other authorised 
person appointed by the Central or State Government.  
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39.0 Compliance of Labour Laws/ Minimum Wages: 

a)  The contractor shall pay the labourers engaged by him on the work no less 
than a minimum wage (which expression shall mean whether for time or piece 
work the respective rates of wages as fixed under the law for the time being in 
force). 

b)  The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid such minimum wage to labourers indirectly 
engaged on the work, including any labour engaged by the labour 
contractors in connection with the said work as if labourers had been 
immediately employed by him.  

c)  The contractor shall comply with the provisions of payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employees Liability Act 1938, Workmen's 
Compensation Act, 1923, Industrial Disputes Act, 1947, Indian Factories Act, 
1948  Maternity Benefit Act, 1961, or any modification thereof or any other law 
relating thereto and rules made thereunder from time to time; he will observe 
and  give  effect to the provisions of  any law for the time being in force and 
regulating the rights and privileges of the labourers employed by him directly 
or indirectly. 

d)  The contractor shall indemnify the NRDA against any payments to be made 
under and for the observance of the regulations, in force for the time being 
without prejudice to his right to claim indemnity from his sub-contractors.  

 
40.0 Safety Provision:  

The contractor shall, at his own expense, arrange for the safety provisions indicated in 
Annexure 'C' or as required by the Engineer, in respect of all labour directly or indirectly 
employed for performance of the Works and shall provide all facilities in connection 
therewith.  In case the contractor fails to make arrangements and provide necessary 
facilities as aforesaid, the Engineer shall be entitled to do so and recover the costs 
thereof from the contractor.  

 

41.0 Provision of first aid box: 

The contractor shall, at his own, cost, provide and maintain at the site of works a 
standard first aid box as directed and approved by the Engineer for the use of his own 
as well as the NRDA staff on site.  

 

42.0 Not Applicable 

 

43.0 Materials: 

a) Materials to be provided by the Contractor:  
The contractor shall at his own expense, provide all materials required for the 
works other than those which are to be supplied by the NRDA.  

a.l)  All materials to be provided by the contractor shall be in conformity with the 
specifications laid down in the contract and  the contractor shall, if requested 
by the Engineer, furnish proof to the satisfaction of the Engineer that the 
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materials  to comply .  
 
a 3) The Engineer shall have full powers to require removal of any or all of  the 

materials brought to site by the contractor which are not in accordance with 
the contract specifications or which do not confirm in character or  quality to 
the  samples approved by him. In case of default on the part of the contractor 
in removing the rejected materials, the Engineer shall be at liberty to have them 
removed by other means. The Engineer shall have full powers to acquire other 
proper materials to be substituted for rejected materials and in the event of the 
contractor refusing to comply; he may cause the same to be supplied by other 
means. All costs, which may attend upon such removal and/ or substitution shall 
be borne by the contractor. 

 
a.4)  The contractor shall indemnity the NRDA or any agent, servant or employee of 

the NRDA against any action, claim or proceedings relating to infringement or 
use of any patent or design rights and shall pay any royalties or other charges 
which may be payable in respect of any article or materials or part thereof 
included in the contract. In the event of, any claims being made or action 
being brought against the NRDA or any agent, servant, or employee of the 
NRDA in respect of any such matters as aforesaid the contractor shall be 
immediately  notified  thereof. Provided that such infringement shall not apply 
when such   infringement has taken place in complying with the specific 
directions issued by the NRDA but the contractor shall pay any royalties or other 
charges payable in respect of any such use, the amount so paid being 
reimbursed to the contractor only if the use was the result of any drawing or 
specification issued after the submission of tender.  

 

a.5)  The Engineer shall be entitled to have tests carried as specified in the contract 
for any materials supplied by the contractor other than those for which, as 
stated above, satisfactory proof has already been produced, at the cost of 
contractor and the contractor shall provide at his expense all facilities which 
the Engineer may require for the purpose. If no tests are specified in the 
contract, and such tests are required by the Engineer the contractor shall 
provide all facilities required for the purpose and the charges for these tests 
shall be borne by the contractor only if the tests disclose that the said materials 
are not in accordance with the provision of the contract.  

a.6)  The cost of the materials consumed in test shall be borne by the contractor in 
all cases except when otherwise provided.  

d)  General:  
d.3)  The Inspecting Officer, the Engineer and his representative shall be entitled at any 

time to inspect and examine any material intended to be used in or on the works 
either. on the site or at factory or workshop or other places where such materials 
are assembled, fabricated or manufactured or at any place(s) where these are 
lying or from which these are being obtained and the contractor shall give such 
facilities as may be required for such inspection and examination. The materials 
brought on site outside working hours shall be stacked separately till they are 
inspected by the Engineer or his representative. 

d.4)  All materials brought to the site shall become and remain the property of the 
NRDA and shall not be removed off the site without the prior written approval of 
the Engineer. But whenever the works are finally completed and advance, if any, 
in respect of any such material is fully recovered, the contractor shall at his own 
expense forthwith remove from the site all surplus materials originally supplied by 
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him and upon such removal, the same shall revest in and become the property of 
the contractor.  

 

44.0 Not Applicable 

 

45.0 Not Applicable 

 

46.0 Not Applicable 

 
47.0  Commencement time and extension for delay:  

The time allowed for execution for the works as specified in the contract documents shall 
be the essence of the contract. The execution of the works shall commence from the 
date specified by the Engineer in writing. If the contractor fails or neglects to commence 
the execution of the work as aforesaid the Engineer shall without prejudice to any other 
right of remedy be at liberty to forfeit the security deposit absolutely.  

47.1  Where the contractor is required to submit a time and progress chart (in form of 
PERT/ CPM net works, Schedules etc.) along with the tender the Engineer may 
approve the chart as submitted or suggest modifications as he thinks necessary as 
soon as the acceptance of the tender is intimated to the contractor. The 
contractor shall modify the chart accordingly and obtain Engineer's approval 
before the commencement of the work.  

47.2  In other cases the contractor shall have to prepare a time and progress chart with 
the approval of the Engineer prior to the commencement of the work.  

47.3  The chart shall be prepared in direct relation to the time stated in contract 
documents for completion of items or groups of items of work and/or the contract 
as a whole. It shall indicate the forecast of the dates of commencement and 
completion of various trades or sections on the work and may be amended as 
necessary by agreement, between the Engineer and the contractor within the 
limitations of the time imposed in the contract documents.  

47.4  In the event of the contractor failing to comply with this condition he shall be 
liable to pay as compensation as stated in condition 48, except in the event 
where  

 

 the work be delayed by: 

a) Force major, or 

b) Abnormally bad weather, or  

c) Serious loss or damage by fire, or  

d) Civil commotion, local commotion of workmen, strike or lock out affecting any 
other trades employed on the work, or  

e)  Delay on the part of other contractors or tradesmen engaged by NRDA in 
executing works no forming part of the contract, or  
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f)  Non-availability of stores which are the responsibility of the NRDA to supply, or  

g)  Non-availability or breakdown of tools and plants to be supplied or supplied by 
the NRDA, or  

h)  Any other cause which, in the absolute discretion of the Chief Executive Officer, 
NRDA is beyond the Contractor's control; then upon the happening of any such 
event, causing delay, the contractor shall immediately give notice thereof in 
writing to the Chief Executive Officer, NRDA but shall nevertheless use constantly 
his best endeavors to prevent or make good the delay and shall do all that may 
be reasonably required to the satisfaction of the Chief Executive Officer, NRDA to 
proceed with the work.  

The original approved physical program shall be considered for arriving of 
compensations for delay as per Clause No.48 of this GCC. The revised physical 
completion program submitted from time to time with scope of the delay in the 
work shall not be considered for arriving at the compensation for the delay during 
respective billing period. 

47.5  Request for extension of time, to be eligible for consideration, shall be made by 
the contractor in writing within 14 (fourteen) days of the happening of the event 
causing delay. The contractor may also, if practicable, indicate in such request 
the period for which extension is desired.  

47.6  In any such case the Chief Executive Officer, NRDA may give a fair and 
reasonable extension of time for completion of individual items or groups of items 
of work for which separate periods of completion are specified in the contract or 
the contract as a whole. The decision of the Chief Executive Officer, NRDA in 
regards to the extension will be communicated to the contractor in writing within 
a reasonable time.  

 

48.0 Compensation for delay: 
 

48.1  The period will be reckoned from the thirtieth day after the date on which the 
order to commence the work is issued to contractor. The work shall throughout 
the stipulated period of contract be proceeded with all due diligence, keeping in 
view that time is the essence of the contract. 

 

48.2  The contractor shall be bound in all cases, in which the time allowed for any work 
exceeds one month, to complete 1/8th of the whole work before 1/4th of the 
whole time allowed under the contract has elapsed, 3/8th of the work before ½ of 
such time has elapsed & 3/4th of the work before 3/4th of such time has elapsed. 
In the event of the contractor failing to comply with the above conditions, the 
Chief Executive Officer, NRDA shall levy on the contractor, as compensation an 
amount equal to 0.5 % (zero point five percent) of the value of work (contract 
sum) for each week of delay, provided that the total amount of compensation 
under the provision of the clause shall be limited to 10 % (ten percent) of the 
value of work (Contract sum). 
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48.3  Provided further that if the contractor fails to achieve 30 % (thirty percent) 
progress in half (1/2) of original of validly extended period of time the contract 
shall stand terminated after due notice to the contractor and his contract 
finalized, with earnest money and/ or security deposit forfeited & levy of further 
compensation at the rate of 10 % (ten percent) of the balance amount of 
contract left incomplete, either from the bill, and/ or from available security/ 
performance guarantee and/ or any other amount of the contractor lying in any 
form with NRDA. 

 

48.4  The extent of amount to be recovered for the above referred compensation may 
however be reduced at the sole discretion of the CEO, NRDA. The decisions of 
the CEO, NRDA shall be final and binding in this regards. 

 
49.0 Completion Certificate:  

1)  As soon as work is completed, the contractor shall give a notice of such 
completion to the Engineer, and within 30 (thirty) days of receipt of such notice 
the Engineer shall inspect the work and shall furnish the contractor with a 
certificate of completion indicating (a) the date of completion (b) the defects 
to be rectified by the contractor, and/ or (c) items for which payment shall be 
made at reduced rates.  

 
49.1.1  When separate periods of completion have been specified for items or groups of 

items, the Engineer shall issue separate completion certificates for such items or 
group of items. No certificates of completion shall be issued, nor the work can be 
considered to be completed till the contractor shall have removed from the 
premises on which the work have been executed, all scaffolding, sheds  and 
surplus materials, except such as required for rectification of defects, rubbish and 
all huts, sanitary arrangements required for his workers on the site in connection 
with the execution of work, as shall have been erected by the contractor or the 
workmen and cleaned all dirt from all parts of building(s) in upon or about which 
the work, has been executed or of which he may have had possession for the 
purpose of execution thereof and cleaned floors, gutters and drains, eased doors 
and sashes, oiled lock and fastenings, labelled keys clearly and handed them 
over to the Engineer or his representative and made the whole premises fit for 
immediate occupation or use to the satisfaction of the Engineer. If the contractor 
shall  fail to comply with any of the requirements of this condition as aforesaid, on 
or before the date of completion of the works, the Engineer may at the expense 
of the contractor fulfil such requirements and dispose off all the surplus materials 
and rubbish etc., as he thinks fit and the Contractor shall have no claim in respect 
of any such material except for any sum actually realised by the sale thereof less 
the cost of fulfilling the requirements and any other amount that may be due from 
the contractor. If the expense of fulfilling such requirement is more than the 
amount realised on such disposal as aforesaid, the contractor shall forthwith on 
demand pay such excess.  

49.1.2.  In case, where the work is executed to contractor's design the contractor's notice 
of completion as aforesaid shall have to be accompanied  with carefully finished 
handmade cloth  tracing of the work as actually executed, failing which the 
notice shall be deemed to  have not  been issued at all.  
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2.  If at any time before completion of the entire work, items or groups of items for 
which separate periods of completion have been specified; have been 
completed, the Engineer with the consent of the contractor take possession of 
any part or parts of the same (any such part of parts being hereinafter or in this 
condition referred to as the relevant part) then not withstanding anything 
expressed or implied elsewhere in this contract.  
Within  30 (thirty)  days of the date of completion  of  such  items  or groups  of  
items  or possession  of the relevant   part  the Engineer  shall issue a completion  
certificate  for relevant part   provided  the  contractor fulfils  his  obligation  for 
the relevant  part as in sub-para (1)  above.  
The defects liability period in respect of such items and relevant part shall be 
deemed to have commenced from the certified date of completion of such 
items or relevant part as the case may be.  
For the purpose of ascertaining compensation for delay under condition 48 in 
respect of any period during which the works are not complete the relevant part 
shall he deemed to form a separate item or group with date of completion as 
given in the contract or as extended under condition 47 and actual date of 
completion as certified by the Engineer under this condition.  

 
50.0 Defects Liability Period: 
The contractor shall be responsible to make good and remedy at his own expense within 
such period as may be stipulated by the Engineer and defects which may develop or be 
noticed before the expiry of the period mentioned in the Annexure ‘A’ hereto from 
certified date of completion and intimation of which has been sent to the contractor 
within 7 (seven) days of expiry of the said period by letter sent by hand delivery or by 
registered post. 

 

It is mandatory on the part of the contractor to carryout quarterly site visits along with 
Engineer for listing the type of defects in the execution of works carried out as per the 
Contract scope. If such visits are not carried out by the contractor through the 
mandatory period, then under such circumstances the defects observed and 
communicated from time to time even unilaterally by Engineer at later date till 
completions of defect liability period, the Contractor shall have to carry out necessary 
defects rectification works at his own cost. 

 

The contractor shall provide a team of full-time, experienced maintenance engineers, 
gardeners & labourers during the Defects Liability Period. 
 
51.0 Liability for defects or imperfections and rectifications thereof:  
 
If it shall appear to the Engineer or to his representative at any time during construction or 
re-construction or during the defects liability period; that any work has been executed 
with unsound, imperfect or unskilful, workmanship or that any material or article provided 
by the contractor for execution of the work are unsound  or of a quality inferior to that 
contracted for, or otherwise not in accordance with the contract, or that any defect, 
shrinkage or other faults have appeared in the work arising  our  of defective  or  
improper materials or workmanship the contractor shall, upon receipt of  a notice in, 
writing in that  behalf  from  the  Engineer forthwith rectify or remove or reconstruct the 
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work so specified in. whole or part, as the case may require or as the case may be 
and/or remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own expense notwithstanding that the same may have 
been inadvertently passed, certified and paid for and in the event of his failing to do so 
within the period to be specified by the Engineer in his notice aforesaid, the Engineer 
may rectify or remove and re-execute the work  and/or remove and replace with others 
the materials or articles complained of,   as   the case may be, by other means at the risk 
and cost of the contractor.  

51.1  In case of repairs and maintenance work, splashes and dropping  from  white 
washing, paint etc., shall be removed and surfaces cleaned simultaneously  with 
completion of these, items of work in individual rooms, quarters or  premises   etc., 
where the work is done, without waiting for completion of all other items of work in 
the contract. In case the contractor fails to comply with the requirement of this 
condition, the Engineer shall have the right to get the work done by other means 
at the risk and cost of the contractor.  

51.2  The Engineer shall give three days notice in writing to the contractor before taking 
such action.  

51.3  The Engineer reserves the right to decide the rates and prices of the works so 
executed by other means at the risk and cost of the Contractor.  

51.4  The cost  and expense thereby incurred including supervision  charges specified in 
the Annexure ‘A’ on the works and also such penalty as the Engineer may impose 
for  such wrongful conduct of the contractor which penalty, the Engineer shall be 
competent to impose and against the imposition of which or the amount thereof 
by the Engineer an appeal shall lie only with the General Manager, NRDA within 
seven days of the order in that behalf of the Engineer and the decision of the 
Chief Engineer shall be final and binding upon the contractor) may be deducted 
from any money or to become due to the contractor, under this or any other 
contract between the contractor and the NRDA. 

 

52.0 Not Applicable 
 

53.0 Contractor's Liability of Insurance: 

From commencement to completion of the works, the contractor shall take full 
responsibility for the care thereof and for taking precautions to prevent loss or damage 
and to minimize  loss or damage to the greatest extent possible and shall be  liable for 
any damage or loss that may happen to the works or any part  thereof and all  T & P  of   
NRDA from, any cause whatsoever (save and except the excepted risks) and shall at his 
own cost repair and make good the same so that  at  completion, the works and all 
NRDA's T & P shall be in good order and condition and  in- conformity in every respect 
with the requirements of the contract and instructions of  the Engineer. 

 
53.1  In the event of any loss or damage to the works or any part thereof or to any T & P 

or to any material or articles at the site from any of the ‘Excepted Risks’ the 
following provisions shall have effect: 

a) The contractor shall, as may be directed in writing by the Engineer remove from 
the site any debris and so much of the works as shall have been damaged, 
taking to the NRDA store such NRDA T & P articles and/or materials as may be 
directed.  
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b) The contractor shall, as may be directed in writing by the Engineer, proceed with 
the erection and completion of the Works under and in accordance with the 
provisions and conditions of the contract, and  

There will be added to the Contract Sum, the net amount due, ascertained in the same 
manner as for deviations, or as prescribed for payment in respect of the re-execution of 
the works lost or damaged, the replacement of any T & P and of any materials and 
articles lost or damaged but not incorporated in the works on the day when the loss and 
damage occurred and the removal by the contractor, as provided above of NRDA T & 
P, articles and/ or materials to the NRDA store and of debris and damaged works 
referred to therein and the compensation paid by him, under any law for the time being 
in force, to any workman employed by him for any injury caused to him or to the 
workman's legal successors for loss of the workman's life.  

53.2  Provided always that the contractor shall not be entitled to payment under the 
above provisions in respect of so much loss or damage as has been occasioned 
by any failure on his part to perform his obligations under the contract or not 
taking precautions to prevent loss or damage or minimize the amount of such loss 
or damage.  

53.3  Without limiting the obligations and responsibilities under this condition the 
contractor shall insure the Works (from commencement to completion), the T & P 
hired to the contractor and all materials at site, to their full value (as to NRDA T & P 
according to the value indicated), against the risk of loss or damage from 
whatever cause arising other than the Excepted Risks. The said insurance shall be 
in the joint names of NRDA and the contractor, and the contractor shall deposit 
with the Engineer the said policy or policies. All money payable by the insurers 
under such policy or policies shall be recovered by NRDA and shall be paid to the 
contractor in installments by the Engineer for the purpose of   rebuilding or 
replacement or repair of the works and/or goods destroyed or damaged as the 
case may be.  

53.4  If the contractor has a blanket insurance policy for all his works and the policy 
covers all the items to he insured under this condition, the said policy shall be 
assigned by the contractor in favour of NRDA provided however if any amount is 
payable under the policy by the insurers in respect of Works other than the work 
under this contract the same may be recovered by the contractor directly from 
the insurers. Where a NRDA building or a part thereof is rented by the contractor 
he shall insure the entire building if the building or and part thereof is used by him 
for purpose of storing or using materials of combustible nature, as to which the 
decision of   the Engineer shall be final and binding.  

53.5  The contractor shall indemnify and keep indemnified the NRDA against all losses 
and claims for injuries or damage to any person or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance 
of the works and against all claims, demands, proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto. Provided 
always that nothing herein contained shall be deemed to render the contractor 
liable for or in respect of or to indemnify the NRDA against any compensation or 
damage caused by the Expected Risks.  

53.6  Before commencing execution of the work, the contractor shall without in any  
way limiting his obligations and responsibilities under this condition, insure against 
any damage, loss or injury which may occur to any property (excluding that of 
NRDA but including the NRDA building rented by the  contractor wholly or in part 
and any part of which is used by him for storing combustible materials)  or to any 
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person (including any employee of NRDA)  by or arising out of carrying out of the 
contract.  

53.7  The contractor shall at all times, indemnify NRDA against all claims, damages or 
compensation under the provisions of payment of Wages Act, 1936), Minimum 
Wages Act, 1948, Employer's Liability Act, 1938, the Workmen's Compensation Act, 
1923, Industrial Disputes' Act, 1947 and the Maternity Benefit Act, 1961 or any 
other industrial or labour law applicable to the workmen, or any modifications 
thereof or any other law relating thereto and rules made there under from time to 
time or as a consequence of any accident or injury to any workman or other 
persons in or about the works, whether in the employment of the contractor or 
not, save and except where such accident or injury has resulted from any act of 
NRDA, their agents or  servants, and also  against all cost, charges and expense of 
any suit action or proceedings arising out of such accident or injury and against 
all Sum or sums which may with the consent of the contractor be paid to 
compromise or compound any such claim. Without limiting his obligations and 
liabilities as above provided, the Contractor shall insure against all claims, 
damages or compensation payable under the Workmen's Compensation Act, 
1923  or any modification thereof or any other law relating thereto.  

 
53.8 It is mandatory on the part of the contractor to provide insurance policy towards 

labourers employed at site for the entire period initially. Such policy is also 
desirable for workmen/ labour force during defects liability period. 

 
 Provided that such insurance policy shall assure the payment of compensation of 

not less than Rs. 5,00,000/- (Rupees five lacs only) & Rs. 3,00,000/- (Rupees three 
lacs only) respectively to every workman including a casual workman employed 
by the contractor, at any time, for death or permanent total disablement caused 
to the workman in respect of which compensation is payable under the provisions 
of the Workmen's Compensation Act, 1923 but regardless of whether the said Act 
is applicable to him or not. 

The aforesaid insurance policy/ policies shall provide that they shall not be 
cancelled till Engineer has agreed to their cancellation.  

The contractor shall prove to the Engineer from time to time that he has taken 
out all the insurance policies referred to above and has paid the necessary 
premiums for keeping the policies alive till expiry of the Defects Liability Period.  

53.9.  The contractor shall ensure that similar insurance policies are taken out his sub-
contractors (if any) and shall be responsible for any claim or losses to NRDA 
resulting from their failure to obtain adequate insurance protection in connection 
thereof. The contractor shall produce or cause to be produced by his sub-
contractor (if any) as case may be, the relevant policy or policies and premium 
receipt as and when required by the Engineer.  

 
53.10 If  the contractor and/or his sub-contractors (if any) shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/ they may 
be required to effect under the terms of the contract then and in any such case 
NRDA may, without being bound to, effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount so paid by NRDA from any money due or 
which may become due to the contractor or recover the same as a debt due 
from  the contractor.  
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53.11 Incase of failure to do so or the insurance policy not being in force the labiality to 

pay the compensation as mentioned in clause 53.8 herein above shall rest with 
the contractor. Incase the contractor fails to make such payment, NRDA will be 
at liberty to pay the compensation to the workmen & deduct the same as a debt 
due from the contractor.  

 
 
 
 
 
54.0 Foreclosure of contract in full or in part: 
 
If at any time after acceptance of the tender the Chief Executive Officer, NRDA shall 
decide to abandon or reduce the scope of the works for any reasons whatsoever and 
hence not require the whole or any part of the works to be carried out. he shall inform 
the contractor in writing to that effect and the contractor shall have no claim to any 
payment or compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but 
which he did not derive in consequence of the foreclosure of the whole or part of the 
works.  
 
54.1  The contractor shall be paid at the contract rates full amount for works executed 

at site, and in addition, reasonable amount as certified  by the Engineer for the 
value of such material (which material thereupon become the property of the 
NRDA) and also such further allowances as the Chief Engineer, NRDA may think 
reasonable and fair in respect of (a) any expenditure incurred by the contractor 
towards preliminary works etc., and (b) other reasonable and proper 
engagement the contractor may have entered into for carrying out the  work.  

 
55.0 Suspension of work:  
a)  The contractor shall, on receipt of the order in writing of the Chief Executive 

Officer, NRDA suspend the progress of the work or any part thereof for such time 
and in such manner as the Chief Executive Officer, NRDA may consider necessary 
for any of the following reasons:  
I. On account of continued non-compliance of the instructions of the Engineer 

or any  other default on the part of the contractor, or  
II. For proper execution of the works or part thereof for reasons other than the 

default of the contractor, or  
III. For safety of the works or part thereof.  

 
b)  The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer. If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) 
above, the contractor shall be entitled to an extension of time equal to the 
period of every such suspension plus a reasonable time as decided by the Chief 
Executive Officer, NRDA.  

c) If the suspension is ordered for reasons of (i) in sub para (a) above, the Chief 
Executive Officer, NRDA shall have powers to suspend the payment under the 
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contract. Such suspension of payment may be continued until default shall have 
been rectified.  

              The contractor however will have no claims whatsoever other than the 
reasonable extension of time as mentioned in sub-para b) herein above, on this 
account. 

 

56.0 Cancellation of contract in full or in part: 
If the Contractor: 

a)  At any time makes default in proceeding with the work with due diligence and 
continues to do so after notice in writing of 14 (fourteen) days from the Engineer; 
or  

b)  Commits default in complying with any of the terms and conditions of contract 
and does not remedy it within 14 (fourteen) days after a notice in writing is given 
to him in that behalf by the Engineer; or 

c)  Fails to complete the works or items with individual dates of completion, on or 
before the date(s) of completion and does not complete them within the period 
specified and a notice given in writing in that behalf be the Engineer; or  

d)  Shall offer or give or agree to give to any person in NRDA's service or to any other 
person on his behalf a gift or consideration of any kind as an inducement or 
reward for doing or for bearing to do or for having done or for borne to do any 
act in relation to the obtaining or execution of this or any other contract for the 
NRDA, or  

e)  Shall obtain a contract with the NRDA as a result of ring tendering or other non 
bonafide methods of competitive tendering, or  

f)  Being an individual, or a firm, any partner thereof, shall  at any time be adjudged 
insolvent or have a receiving order to order for administration of his estate made 
against him, or shall take any proceedings for liquidation  on or composition 
(other than voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for time being in force or make any 
conveyance of assignment of his effects or composition or arrangement for he 
benefit of his creditors or purport so to do, or if any application be made under 
any Insolvency Act for the time being in force for the sequestration of his state or if 
a trust deed be executed  by him  for his creditors,  or  

g)  Being a company, shall pass a resolution or the court shall make an order for the 
liquidation of his affairs, or a receiver or a manager on behalf of the debenture 
holders shall be appointed or circumstances shall arise which entitle the Court or 
debenture holders to appoint a receiver or a Engineer, or  

h)  Shall suffer an execution being levied on his goods and allow it to be continued 
for a period of 21 (twenty one) days, or  

i)  Assigns, transfers, sublets (engagement of labour on a piece  work  basis or 
labour with materials not to be incorporated in the work, shall not be deemed to 
be subletting) or attempts to assign,  transfer or sub-let, the entire works or any 
portion thereof without the prior written approval of the Chief Executive Officer, 
NRDA may, without prejudice to any other right or remedy which shall have 
accrued or shall accrue thereafter to the NRDA by written notice cancel the 
contract as a whole or only such items of work in  default from the contract.  

ii) The Chief Executive Officer, NRDA shall on such cancellation have powers to:  
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a)  take possession of site and any materials, construction; plant, implements, 
stores, etc., thereon and/ or 

b)  carry out the incomplete work by any means at the risk and cost of the 
contractor.  

 
56.1  On cancellation of the contract in full or in part, the Chief Engineer, NRDA shall 

determine what amount, if any. is recoverable from the contractor for completion 
of works or part of  the works or in case the works or part of works is not 
completed, the loss or damage suffered by the NRDA. In determining the 
amount, credit shall be given to the contractor for the value of the work 
executed by him upto the time of cancellation, the value of the contractor's 
material taken over and incorporated in the work, and use of tackle and 
machinery belonging to the contractor.    

56.2  Any excess expenditure incurred or. to be incurred by the NRDA in completing 
the works or part of the works or excess loss or damages suffered or may be 
suffered by the NRDA as aforesaid after allowing such credit shall be recovered 
from any money due to the contractor on any account, and if such money is not 
sufficient the contractor shall be called upon in writing to pay the same within 30 
(thirty) days. If the contractor shall fail to pay the required sum within the 
aforesaid period of 30 (thirty) days, the Engineer shall have right to sell any or all of 
the contractor's unused materials, constructional plant, implements, temporary 
buildings, etc., and apply the proceeds of sale thereof towards the satisfaction of 
any sums due from the contractor under the contract, and if thereafter there be 
any balance outstanding from the contractor, it shall be recovered in 
accordance with the provision of the contract.  

56.3  Any sums in excess of the amounts due to the NRDA and unsold materials. 
constructional plant, etc., shall be returned to the contractor, provided always 
that if cost of anticipated cost of completion by the NRDA of the works or part of 
the works is less than the amount of which the contractor would have been paid 
had he completed the works/or part of the works. Such benefit shall not accrue 
to the contractor.  

56.4.1 Without prejudice to the generality of the foregoing, the amount deposited by 
the contractor as security deposit shall be absolutely forfeited to the NRDA for 
such failure or breach or determination of contract.  

57.0 Termination of contract for death:  
 
If the contractor is an individual or a proprietary concern and  the individual or the 
proprietor dies and if the contractor is partnership concern and one of the partners dies 
then unless the Chief Executive Officer, NRDA is satisfied that the legal representative of 
the individual contractor, the proprietor of the proprietary concern and in case of 
partnership, the surviving partners, are capable of carrying out and completing the 
contract, the Chief Executive Officer, NRDA shall be entitled to cancel the contract as to 
its uncompleted part without the NRDA being in any way liable to payment of any 
compensation to the estate of the deceased contractor  and/or to the surviving partners 
of the contractor's firm on account of the cancellation of the contract. 
 
57.1  The decision of the Chief Executive Officer, NRDA that the legal representative of 

the deceased contractor or surviving partners of the contractor's firm cannot 
carry out and complete the contract shall be final and binding on the parties. In 
the event of such cancellation the Chief Executive Officer, NRDA shall not hold 
the estate of the deceased contractor and/ or the surviving partners of the 
contractor’s firm liable in damages for not completing the contract.  
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58.0 Not Applicable 

 
 
59.0 Changes in Constitution:  
Where the contractor is a partnership firm, the prior approval in writing of the Chief 
Executive Officer, NRDA shall be obtained before any change is made in the constitution 
of the firm. Where the contractor is an individual or a Hindu Undivided family business 
concern such approval as aforesaid shall likewise be obtained before the contractor 
enters into any partnership agreement where under the partnership firm would have the 
right to carry out the work hereby undertaken by the contractor. If prior approval as 
aforesaid is not obtained the contractor shall be deemed to have been assigned in 
contravention of the condition 56 hereof and the same action may be taken and the 
same consequences shall ensure as provided for in the said condition 56. 
 
 
60.0  Not Applicable 

 

61.0 Urgent Works: 
If any Urgent Work (in respect, whereof the decision of the Engineer and in his absence 
that of an Inspecting Officer shall be final and binding) becomes necessary and the 
contractor is unable or unwilling at once to carry out, the Engineer, or the Inspecting 
Officer, may by his own or other work people, carry it out as he may consider necessary. 
If the urgent work shall be such as the contractor is liable under the contract to carry out 
at his expense all expense incurred on it by the NRDA shall be recoverable from the 
contractor and be adjusted or set off against any sum payable to him.  
 

62.0 Addition, alteration and Non-Schedule items of works:  
During the execution of the work there is likelihood of addition, alternation in the items of 
work and also of such items of work as decided by the CEO, NRDA, which do not find 
place in the Schedule of rates, referred to above, for which contract has not quoted his 
rates, Contractor will have to carry out these items of work and Rates for these items shall 
be paid at a fair market value. Such a fair market value rate shall be determined as per 
clause no. 22 of the GCC. 

 

63.0 – 67.0 Not Applicable  
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PART – III 
 

VALUATION AND PAYMENT 

68.0 – 72.0 Not Applicable  
 

73.0  No interest for delayed payments due to disputes etc:  

No claim for interest or 'damage will be entertained by the Chief Executive Officer, NRDA 
with respect to any money, or balances which may be in his hands owing to any dispute 
or difference, or misunderstanding between the NRDA's officers on the one hand and 
the Contractor on the other, or with respect to any delay on the part of the Chief 
Executive Officer, NRDA in making periodical or final payments, or in any other respect 
whatever.  
 
73.1  It is distinctly understood and agreed between the parties hereto that payment 

for work already done is not under this contract a condition precedent to the 
execution of work remaining to be carried out. 

73.2  Any interim certificate given relating to work done or material delivered/ may be 
modified or corrected by any subsequent interim certificate or by the final 
certificate. No certificate of the Engineer supporting an interim payment shall of 
itself be conclusive evidence that any work or materials or which it relates is/ are 
in accordance with the contract.  

74.0 Payment of Final Bill:  
 
The final bill shall be submitted, by the contractor within three months of physical 
completion of the works, No further claims shall be made by the contractor after 
submission of the Final Bill and these shall be deemed to have been waived and 
extinguished. Payment of those items of the bill in respect of which there is no dispute 
and of items in dispute, for quantities and rates as approved by the Chief Engineer, 
NRDA shall be made within a reasonable period as may be necessary for the purpose of 
verification etc.  
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74.1  After payment of the final bill as aforesaid has been made the contractor may, if 
he so desires reconsider his position in respect of a disputed portion of the final bill 
and if he fails to do so within 90 (ninety) days, his disputed claim shall be dealt 
with as provided in the contract. Whenever any claim for the payment of a sum 
by the NRDA arises out of or under this contract against the contractor the same 
may be deducted by the NRDA from any sum then due or which at any time 
thereafter may become due to the contractor under this contract and failing 
that under any contract   with the NRDA or from any other sum due to the 
contractor from the NRDA (which may be available with NRDA) or from his 
security deposit/ retention money or he shall pay the claim on demand. 

 

75.0  For the purpose of this contract no Price Variation shall be applicable for the 
duration of this contract including in the event of any extension of time being granted for 
any reason whatsoever. 
 
76.0 Over payment and under payment:  

Whenever any claim for the payment of a sum by the NRDA arises out of or under this 
contract against the contractor the same may be deducted by the NRDA from any sum 
then due or which at any time thereafter may become due to the contractor under this 
contract and failing that under any contract   with the NRDA or from any other sum due 
to the contractor from the NRDA (which may be available with NRDA) or from his security 
deposit/ retention money or he shall pay the claim on demand. 

76.1  The NRDA reserves the right to carry out post payment audit and technical 
examination of the final bill including all supporting vouchers, abstracts etc.  

76.2  If as a result of such audit and technical examination any over payment is 
discovered in respect of any work done by the contractor alleged to have been 
done by him under the contract it shall be recovered by the NRDA from the 
contractor by any or all of the methods, prescribed above or if underpayment is 
discovered the amount shall be duly paid to the contractor by the NRDA. 

76.3  Provided that the aforesaid right of the NRDA to adjust overpayment against 
amount due to the contractor under any other contract with NRDA shall not 
extend beyond the period of two years from the date of payment of the final bill 
or in case the final bill is 'Minus’ Bill, from the date of amount payable by the 
contractor under the 'Minus' final bill is communicated to the contractor. 

76.4  Any amount due to the contractor under this contract for under payment may 
be adjusted against any amount then due or which may at any time thereafter 
become due before payment is made to the contractor from him to the NRDA 
on any other contract or account whatsoever. 

76.5  All amounts whatsoever which the contractor is liable to pay to the NRDA in 
connection with the execution of the work shall be deemed to be arrears of land 
revenue and the NRDA may, without any prejudice to any of its other rights or 
remedy, recover the same as arrears of Land Revenue. 

 
 
77.0  Receipt to be signed in firm’s name by anyone or the partners:  

Every receipt for money which may become payable or for any security which may 
become transferable to the contract under these presents shall be signed in the 
partnership name by anyone of the partners, be a good and sufficient discharge to the 
Chief Executive Officer, NRDA and the NRDA in respect of the money or security 
purporting to be acknowledge thereby, and in the event of death of any of the partners 
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during the pendency of this contract, it is hereby expressly agreed  that every receipt by 
anyone of the surviving partners shall. if so signed as aforesaid, be good and sufficient 
discharge as aforesaid provided that nothing in this clause contained shall be deemed 
to prejudice or affect any claim which the Chief Executive Officer, NRDA may thereafter 
have against the legal representatives of any partners so dying or in respect of any 
breach or any of the conditions thereof, provided also that nothing in this clause 
contained shall be deemed to prejudice or affect the respective rights or obligations of 
the contractor and of the legal representative. 

 

78.0 to 82.0 Not Applicable 
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PART – V  
 

PROVISION FOR SETTLEMENT OF DISPUTES 
 

83. Arbitration 
Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions orders or 
these conditions or otherwise concerning the works or the execution or failure to execute 
the same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter: 
 
(i) If the contractor considers that he is entitled to any extra payment of    

compensation in respect of the works over and above the amounts 
admitted as 

payable by the NRDA or in case the contractor wants to dispute the validity of  
any deductions or recoveries made or proposed to be made from the contract, 
the contractor shall forthwith give notice in writing of his claim, in this behalf to the 
Engineer-in-Charge within 30 days from the date of disallowance thereof for 
which the contractor claims such additional payment or compensation or 
disputes the validity of any deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of 
the amount claimed and the contractor shall not be entitled to raise any claim 
nor shall the NRDA be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor to the 
Engineer-in-Charge in the manner and within the time as aforesaid. The 
contractor shall be deemed to have waived and extinguished all his rights in 
respect of any claims not notified to the Engineer-in-Charge in writing in the 
manner and within the time aforesaid. 

 
(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by 

the contractor within 30 days of the receipt of the notice thereof. If the contractor 
is not satisfied with the decision of the Engineer-in-Charge, the contractor may 
within15 days of the receipt of the decision of the Engineer-in-Charge submit his 
claims to the Coordination Committee for adjudication along with all details and 
copies of correspondence exchanged between him and the Engineer-in-Charge. 
The “Coordination Committee” shall consist of- 
 
1. Chief Executive Officer of NRDA- Chairman 
2. Chief Engineer of NRDA- Member 
3. GM/Manager (Finance) of NRDA-Member 

 
The Co-ordination committee will give its decision within 30 (Thirty) days or such 
mutually agreed period through CE of NRDA. 
 
If any party(es) is/ are aggrieved against the decision of Co-ordination committee 
not satisfied, He can file the petition for resolving the dispute through arbitration 
within a period of 30 days of decision thereof shall give a notice, in writing to the 
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Chairman NRDA, for appointment of an arbitrator to adjudicate the notified 
claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 

 
(iii)  Except where the decisions have become final, binding and conclusive in terms 

of the contract, all disputes arising out of the notified claims of the contractor as 
aforesaid and all claims of the NRDA shall be referred for adjudication through 
the arbitration by the Sole Arbitrator appointed by the Chairman, NRDA. It will also 
be no objection to any such appointment that the Arbitrator so appointed is an  
NRDA/Govt. employee and that he had to deal with the matters to which the 
Contract relates in the course of his duties as NRDA/Govt. Employee. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chairman, NRDA. Such person 
shall be entitled to proceed with the reference from the stage at which it was left 
by his predecessor. It is a term of this contract that the party invoking arbitration 
shall give a list of disputes with amounts claimed in respect of each dispute along-
with the notice for appointment of arbitrator.  
 
It is also a term of this contract that no person other than a person appointed by 
such Chairman, NRDA as aforesaid should act as arbitrator.  
 
The arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 
thereof and the rules made there under and for the time being in force shall 
apply to the arbitration proceeding under this clause. It is also a term of this 
contract that the arbitrator shall adjudicate on only such disputes as are referred 
to him by the appointing authority and give separate award against each 
disputes and claim referred to him. The arbitrator shall give reasons for the award 
for each dispute referred to him.  
 
It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties.  
 
It is also a term of the contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims. The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any, of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any, by 
whom and in what manner, such costs or any part thereof, shall be paid and fix or 
settle the amount of costs to be so paid. 
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ANNEXURE – A 

 

Name of work:   Supply, installation, testing & commissioning of Diesel 
Generator at the Secretariat, Capitol Complex, Naya 
Raipur, Chhattisgarh 

 

4(e) The Engineer for this work will be  : To be intimated in writing by NRDA. 

 Estimated cost of Tender : Rs. 6.4 Crores (Rupees six crore forty 
lacs only) 

9(a) Earnest Money                           :  Rs. 6.4 lacs (Rupees six lacs forty 
thousand only) in the form of a Bank 
Guarantee 

47 Time allowed (period of completion) :  4 (four) months (including monsoons) 
from the date of issue of the Work 
Order.  

50. Defects Liability Period: 
 From the date of certified final completion of the contract in all respect: 

For all works    : 36 months 
 
The minimum period of guarantee/ warranty shall be as stated above. For all 
other works, guarantee/ warranty periods as specified under respective items, for 
periods beyond those stated above shall be applicable. For any items, where 
longer guarantee/ warranty periods are available from manufacturers, the 
benefit of the same shall be passed on to NRDA. All guarantee/ warranty shall be 
obtained directly in the name of NRDA. 
 

51. N.A. 

 
75. N.A. 
 
Signature of Tenderer      For  

       Chief Executive Officer, NRDA, 
     Near Mantralaya Mahanadi Dwar, 
     Raipur 492 001, Chhattisgarh.   

 

Date:       Date: 
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ANNEXURE – B 

SCHEDULE 'B' 
 

(Material to be issued to the Contractor by NRDA) 
 

(See Condition No. 43-B of General Condition of Contract) 
 

Not Applicable 
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ANNEXURE ‘C’  

 
(See Condition No. 40.0)  

 
SAFETY PROVISIONS  not required 

 
1) Suitable scaffolds shall be provided for workmen for all work that cannot safely be 

done from the ground or from solid construction except such short period work as 
can be done safely from ladders. When a ladder is used an extra mazdoor shall 
be engaged for holding the ladder and if the ladder is used for carrying materials 
as well, suitable footholds and holds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 
vertical).  

 
2) Scaffolding or staging more than 3.25 metres above the ground or floor swung or 

suspended from an overhead support or erected with stationary support, shall 
have a guard rail properly attached, bolted, braced and otherwise secured at 
least 1 metre high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 
structure.  

 
3) Working platform, gangways, and stairways shall be so constructed that they do 

not sag unduly or unequally, and if height of a platform of gangway or stairway is 
more than 3.25 metres above ground level or floor level, it shall be closely 
boarded, have adequate width and be suitably fenced, as described in 2 above.  

 
4) Every opening in floor of a building or in a working platform shall be provided with 

suitable mean:; to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of 1 metre.  

 
5) Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 metres in length. Width between Side rails in a rung ladder shall in 
no case be less than 30 cm for ladders upto and including three metres in length 
for longer ladders this width shall be increased by at least 6 mm for each 
additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm.  

 
6) Adequate precautions shall be taken to prevent danger from electrical 

equipment.  No materials on any of the sites shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public. The contractor shall 
provide all necessary fencing and lights to protect public from accidents and 
shall be bound to bear expenses of  defence of every suit, action, other 
proceedings at law that may be brought by any person for injury sustained owing 
to neglect of the above precautions and to pay any damages and costs which 
may be awarded in any such suit, action or proceedings to any such person or 
which may with the consent of the contractor be paid to compromise any claim 
by any such person.  

7)  Excavation and Trenching: All trenches, 1.5 metres or more in depth shall at all 
times be supplied with at least one ladder for each 30 metres in length or fraction 
thereof. Ladder shall be extended from bottom of trench to at least 1 metre 
above surface of the-ground. Sides of a trench which is 1.5 metres or more in 
depth shall be stepped back to give suitable slope, or securely held by timber 
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bracing, so as to avoid the danger of sides collapsing. Excavated material shall 
not be placed within 1.5 metres of edge of trench or half of depth of trench, 
whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances shall undermining or undercutting be done.  

8) Demolition: Before any demolition work is commenced and also during the 
process of the work: 

a) All roads and open areas adjacent to the work site shall either be closed 
or suitably protected.  

b) No electric cable or apparatus which is liable to be a source of danger 
over a cable or apparatus used by operator shall remain electrically 
charged.  

c) All practical steps shall be taken to prevent danger to persons employed, 
from risk of fire or explosion, or flooding. No floor, roof, or other part of a 
building shall be so overloaded with debris or materials as to render it 
unsafe.  

9) All necessary personal safety equipment as considered adequate by the 
Engineer shall be available for use of persons employed on the site and 
maintained in a condition suitable for immediate use, and the contractor shall 
take adequate steps to ensure proper use of equipment by those concerned.  

a)  Workers employed in mixing asphaltic material, cement and lime 
mortars/concrete shall be provided with protective foot wear, hand-
gloves and goggles.  

b) Those engaged in handling materials, which is injurious to eyes shall be 
provided with protective goggles.  

c)  Those engaged in welding works shall be provided with welder's 
protective eye shields.  

d) Stonebreakers shall be provided with protective goggles and. protective 
clothing and seated at sufficiently safe intervals.  

e) When workers are employed in sewers and manholes, which are in use, 
the contractor shall ensure that manhole covers are opened and 
manholes are ventilated atleast for an hour before workers are allowed to 
get into them. Manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or boards' to prevent accident 
to public.  

f) The contractor shall not employ men below the age of-eighteen and 
women on the work of painting with products containing lead in any 
form. Whenever men above the age of eighteen are employed on the 
work of lead painting the following precautions shall be taker:  

i) No paint containing lead products shall be used except in the 
form of paste or ready made paint.  

ii) Adequate face masks shall be supplied for use by workers when 
paint is applied in the form of spray or a surface having lead plaint 
dry rubbed and scrapped.  

iii) Overalls shall be supplied by the contractor to workmen and 
adequate facilities shall be provided to enable working painter to 
wash during and on cessation of work.  
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10) When work is done near any place where there is risk of drowning, all necessary 
equipment shall be provided and kept ready for use and all necessary steps 
taken for prompt rescue of any person in danger and adequate provision made 
for prompt first aid, treatment of all injuries likely to be sustained during the course 
of the work.  

11) Use of hoisting machines and tackle including their attachments, anchorage  
and  supports shall conform to the following: 

a)  (i)  These shall be good mechanical construction, sound material 
and adequate strength and free from patent defects and shall 
be kept in good repair and in good working order.  

(ii)  Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, 
and free from patent defects.  

b)  Every crane driver or hoisting appliance operator shall be experienced/ 
properly qualified and no person under the age of 21 (twenty one) years 
shall be incharge of any hoisting machine including any scaffold winch or 
give signals to operator. 

c) In case of every hoisting machine and of every chain, ring, hook, shackle, 
swivel and pulley block used in hoisting or lowering or as means of 
suspension, safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gear referred to above shall be plainly 
marked with safe working load. In case of a hoisting machine having a 
variable safe working load, each safe working load and the conditions 
under which it is applicable shall be clearly indicated. No part of any 
machine or of any gear referred to above in' this paragraph shall be 
loaded beyond safe working load except for the purpose of testing.  

d) In case of a departmental machine, Safe working load shall be notified by 
the Engineer. As regards contractor's machine the contractor shall notify 
safe working load of each machine to the Engineer whenever he brings it 
to site of work and get it verified by the Engineer.  

12. Motors, gearing, transmission electric wiring and other dangerous parts of 
hoisting appliances shall be provided with efficient safe guards, hoisting 
appliances shall be provided with such means as   will reduce to the minimum 
risk of  accidental descent of load, adequate precautions shall be  taken to 
reduce to the minimum risk of any part of suspended load becoming 
accidentally displaced. When workers are employed on electrical installations 
which are already energised, insulating mats, wearing apparel such as gloves, 
sleeves and boots, as may be necessary, shall be provided. Workers shall not 
wear any rings, watches and carry keys or other materials which are good 
conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein 
shall be maintained in a safe condition and no scaffold, ladder or equipment 
shall be altered or removed, while it is in use. Adequate washing facilities shall be 
provided at or near places of work.  

14. These safety provisions shall be brought to the notice of all concerned by display 
on a notice board at a prominent place at the work spot. Persons responsible 
for ensuring compliance with the safety provisions shall be named therein by the 
contractor.  

15. Safety norms & procedures as per the provisions in ISO certificate shall be 
followed by the contractor. 



SECRETARIAT, CAPITOL COMPLEX, NAYA RAIPUR  NRDA 

CE, Engg., NRDA     Volume I IV - 40 

 

16. To ensure effective enforcement of the rules and regulations relating to safety 
precautions, arrangements made by the contractor shall be open to Inspection 
by the Engineer or his representative and the Inspecting Officers.  

17. Notwithstanding the above provision 1 to 15, the contractor is not exempted 
from the operation of any other Act or Rule in force. 

 
 

* * * * * 
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SECTION - V 

SPECIAL  CONDITIONS  OF  CONTRACT 

&  

ADDITIONS TO SPECIAL CONDITIONS OF CONTRACT 

 
1.  GENERAL 3 

2.  SCOPE OF WORK 3 

3.  ACCESS 3 

4.  DEVIATION LIMIT 4 

5.  SUPPLY OF WATER 4 

6.  AGREEMENT   TO KEEP THE OFFER OPEN 4 

7.  ELECTRICITY SUPPLY 4 

8.  MAINTENANCE LIABILITY 4 

9 to 10. NOT APPLICABLE 5 

11.  CONTRACTOR’S LABOUR 5 

12 to 14. NOT APPLICABLE 5 

15.  ADJUSTMENT  OF  ERRORS  IN  SCHEDULE  OF  RATE  AND  QUANTITIES 5 

16.  COMPLIANCE  WITH  CONTRACT  LABOUR  ACT 7 

17 to 18. NOT APPLICABLE 7 

19.  COMPENSATION PAYABLE BY CONTRACTOR 7 

20.  NOT APPLICABLE 7 

21.  SUBMISSION OF DETAILED  BAR / PERT  CHART  OF  COMPLETION 7 

22.  DECISION TO SPLIT WORK 7 

23.  REFUND  OF  SECURITY  DEPOSIT 7 

24.  NOT APPLICABLE 8 

25.  INDEMNITY BOND 8 

26.  MATERIALS 8 

27.  LABOUR  RATES  &  LABOUR  PAYMENTS 8 

28.  DAMAGES  TO  PUBLIC  PROPERTY   9 

29.  SAFETY OF  MATERIALS  &  RECOVERIES 9 

30.  SUPERVISORY STAFF   9 

31.  SITE ORDER  BOOK 9 

32.  CLEANING SITE 10 
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33.  PROGRESS  OF  WORK   10 

34.  EXCAVATED  STUFF 10 

35.  ACCIDENTS 10 

36.  INSPECTION  OF  SITE  &  SUFFICIENCY  OF  THE  TENDER   11 

37.  ADDITIONS TO SPECIAL CONDITIONS OF CONTRACT 11 

38.  SITE OFFICE (NOT APPLICABLE FOR CONTRACTS WITH ONLY MATERIAL 
SUPPLY) 

13 

39.  NOT APPLICABLE 13 

40.  IMPLEMENTATION 14 

41.  MISCELLENEOUS 14 

42.  MISCELLENEOUS 14 

43.  MISCELLENEOUS 14 

44.  MISCELLENEOUS 14 

45.  MISCELLENEOUS 14 

46.  NOT APPLICABLE 14 

47.  MISCELLENEOUS 14 

48.  MISCELLENEOUS 15 

49.  MISCELLENEOUS 15 

50.  MISCELLENEOUS  15 

51.  MISCELLENEOUS 15 

52.  MISCELLENEOUS 15 

53.  PERFORMANCE BANK GUARANTEE 15 

54.  MISCELLENEOUS 16 

55.  NOT APPLICABLE 16 
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1.0 GENERAL    

The  Special  Conditions  of  Contract  are  to  be  read  in  conjunction  with  General  

Conditions  of  Contract.  If there are  any  variations  or  discrepancies  or  conflicting  

provision, the  provisions  in  Special  Conditions  shall  take  precedence  over  the  

provisions  in  the  General  Conditions  of  Contract. 

 

2.0 SCOPE  OF  WORK 

The scope of work is as described in detail in Annexure `A’.  Items of work to be 

executed are described in detail to enable the tenderer to work out rate of each 

element. 

 

3.0 GENERAL 

The Scope of work as described in detail in Annexure `A’ drawings and specifications 

attached to the tender document and also such other work/works incidental to the 

main work. 

 

3.1 ACCESS 

The contractors  are  to  verify  the  site  details  including  access, the  place  from  

where  water  is  made  available, the  places  for  dumping  stores  and  materials 

and  place  for  erection  of  site  offices. The  contractors  are  deemed  to  have  

catered  for  all  contingencies  connected  with  site  and  access. 

 

 

3.2 There are several agencies working at site which has limited the space available for 

construction/erection work.  In is an expressed condition of this contract that the 

contractor shall carry out his construction/ erection activities in full co-operation with 

other agencies working at site.  Any claim on account of hindrances caused in his 

work due to the work of other agencies shall not make entitle the contractor for 

payment of compensation. 

 
3.3 The site of work shall be handed over in phasewise and not at one time. 

 
3.4 The contractor shall obtain handing over of programme from Engineer-in-charge and 

plan completion accordingly. 
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4.0 DEVIATION  LIMIT 

For purpose of this contract, the variations or deviations in carrying out the items of 

work shall not exceed plus or minus 25 percent of the contract sum.  The difference 

between total value of work done and contract sum as defined above will be 

considered for deviation/variation.  The contract rate or rates derived in accordance 

with provisions in contract shall apply for all new items, extra items and excess 

quantities of existing items so long as the cumulative cost variation are within 

stipulated percentage of contract sum. 

 
5.0 SUPPLY  OF  WATER 

The  Contractor  should  make  at  his  own  cost  his  own  arrangement  for  supply  

of  water  required  for  the  work  including  water  required  for  work  and  also  for  

drinking  purpose. 

 
6.0 AGREEMENT TO KEEP THE OFFER OPEN 

The  tender  shall  remain  open  for  acceptance  for  a period  of  120 days  from  

the  date  of  submission  of  the tender. 

 
7.0 ELECTRICITY  SUPPLY 

No power connection to the site office shall  be  provided. The  Contractor  shall  

make  at  his  own  cost  his  own  arrangement  for  power  connection, if  required.  

However, if the power is available, the same will be supplied at the prevailing rates. 

 
8.0 DEFECT  LIABILITY  PERIOD  & MAINTENANCE  LIABILITY 

The  Contractor  shall  be  responsible  for  rectification  of  defects  noticed  during  

the  period  of 36 months  from  the  certified  date  of completion  by  NRDA. This  

period  of 36 months shall  be known  as  Defect  Liability  Period  as  defined  in  the  

General  Conditions  of  Contract. Subsequent to  the  taking  over  of  the  work  and  

after  it  has  been  in  use, its  performance  would  be  the  responsibility  of  the  

contractor.  Any  defects  or failures  during  this  period  shall  be  rectified  by  

Contractor  within  24 hours  of  intimation  in  writing. If  the  same  is  not  carried  out  

in  the  stipulated  time, NRDA  shall  have  the  right  to  get  it  repaired  

departmentally  or  through  any  other  agency at the cost of and risk of the 

contractor/ agency. 
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9.0 to 10.0 Not Applicable 

 

11.0 CONTRACTOR’S  LABOUR 

 
11.1 The Contractor shall employ the unskilled labour to be employed by him on the said 

work only from locally available labours and shall give preference to those persons 

enrolled under Maharashtra Government Employment and self Employment 

Departments Scheme. 

 

11.2 Previously however, that if the required unskilled labours are not available locally, the 

contractor shall in the first instant employ such number of persons as is available and 

thereafter may with previous permission, in writing of the Executive Engineer-in 

Charge of the said work, obtain the rest of the requirement of unskilled labour from 

out side the above scheme. 

 

12.0 to 14.0 Not Applicable 

 

 

15.0 ADJUSTMENT  OF  ERRORS  IN  SCHEDULE  OF  RATE  AND  QUANTITIES 
 
 
15.1 The  several  documents  forming  the  contract  are  to  be  taken  as mutually  

explanatory  of  one  another, detailed drawing  being  followed  in  preference  to  

small  scale  drawings  and  figured  dimensions  in  preference to  scaled  

dimensions. The  contractors  shall  be  deemed  to  have  calculated  his  own  unit  

rates  from  the  descriptions  of  items  in  Schedule  `A’ and based  on  the  

drawings, specifications  and  other  information  furnished  to  him  and  arrived  at  

prices  which  shall  be  worked  out  by  him  independently  of  the  prices  or  rates  

inserted  by  NRDA  in  the  tender  and  irrespective  of  any  errors  or  inaccuracies  

therein. The  percentage  to  be  inserted  by  the  / contractor  above  or  below  the 

cost  inserted  by  NRDA, shall  be  derived  by  him  from  the  amount  tendered  by 

him  as  compared  to  the  amount  inserted  by  NRDA. In  the  event  of  a  

discrepancy  between  the  sum  quoted  by  the  Contractor  and  the percentage  

tendered  by him, the  sum  shall  be  treated  as  binding  and  the  percentage  

altered  to  agree  with  the  sum. The tendered  amount  shall  be  deemed  to 

include  for  the  full  and  entire  completion of  the  works  and  the  Contractor  shall  
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have  no  claims  on  account  of  any  errors  in  the  unit  rates  / prices  inserted  by  

NRDA. 

 

15.2 Any  errors  in  description, quantity  or  rate  in  Schedule  `A’  or  any  omissions  there  

from, shall  not  vitiate  the  contract  or  release  the  Contractor  from  the  execution  

of  the  whole  or  any part  of  the  works  comprised  therein  according  to  drawing  

and  specifications  or  from  any  of  his  obligations  under  the  contract. Any  error  

in  quantity, rate  or  amount  in  Schedule  `A’  and  General  Summary  shall  be  

adjusted  in  accordance  with  the  following  rules  contained  hereinafter  : 

 

a) In  the  event  of  discrepancy  between  description  in  words  and  figures  

quoted  by  tenderer,  rate confirming to the amount calculated & quoted by 

the Tenderer shall prevail. However, in the event of any mismatch between 

the above calculation the description of the rate quoted in words shall 

prevail. 

 

b) In  the  event  of  an  error  occurring  in  the  amount  column  of  Schedule  

`A’  as  a  result  of  wrong  extension  of  unit  rate  and  quantity, the  Unit  

rate   inserted  by  NRDA  shall  be  regarded  as  firm  and  the  extension  

shall  be  amended  on  the  basis  of  the  rate. 

 

c)  All  errors  in  totalling  in  the  amount  column  and  in  carrying  forward  

totals     shall  be  corrected. 

 

d)  Any  omissions  to  include  in  the  totals  or  to  carry  forward  the  provisional   

sums  shall  be  corrected. 

 

e) The  tendered  sum  so  altered  shall  for  the  purpose  of  the  tender  be  

substituted for  sum  originally  tendered  and  considered  for  acceptance  

instead  of  the  original  sum  quoted  by  the  Contractor. Any  rounding  off  

of  total  in various  sections  of  Schedule `A’ or  in  General  Summary  by  the  

tender  shall  be  ignored. 

 
 

f) If two different rates are found in the tender for similar items, the items will be 

paid for at the lowest of the rates quoted by the contractor. 
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16.0 COMPLIANCE  WITH  CONTRACT  LABOUR  ACT 

The  successful  tenderer  is  required  to  produce  to  the  satisfaction  of  the  Chief  

Engineer,  a  valid  license  issued  in  his  favour  under  the  provisions  of  the  

contract  labour  (regulation  and  abolition) Act, 1970, before  starting  the  work. On  

failure  to  do  so, the  acceptance  of  the  tender  is  liable  to  be  withdrawn  and  

also  the  earnest  money  is  liable  to  be  forfeited. 

 

17.0 to 18.0 Not Applicable 

 
 
19.0 All  compensation  or  other  sums  of  money  payable  by  the  Contractor  under  

the  terms  of  this  contract  or  any  other  account  whatsoever  may  be  deducted  

from  or  paid  by  the  sale  of  a  sufficient  part  of  this  security  deposit / retention  

money  or  from  the  interest  arising  therefrom  or  from  any sums  which  may  be  

due  or  may  become  due  to  the  Contractor  by  the  NRDA  on any  account  

whatsoever  and in  the  event  of  his  security  deposit / retention  money  being  

reduced  by  reason  of  any  such  deduction  or  sale  as  aforesaid, the  Contractor  

shall  within  14 days  of  receipt  of  notice  of  demand  from  the  Engineer  make  

good  the  deficit. 

 

 20.0 Not Applicable 

 

21.0 SUBMISSION OF DETAILED  BAR / PERT  CHART  OF  COMPLETION 
 

The  detailed  Bar / Pert  Charts  as  directed  by  Engineer-in-Charge  shall  be  

submitted  for  approval  of  the  Engineer  in Charge  immediately  within 7 days of 

commencement  of  work or date of issue of acceptance letter whichever is earlier in 

MS project alongwith weekly, monthly targets for physical and financial progress. 

 
22.0 The decision to split/regrouping of work rests with NRDA. 

 
23.0  REFUND  OF  SECURITY  DEPOSIT 

The  initial  or  contract  deposit  of  5 %  shall  be  refunded  to  the  Contractor   upon 

satisfactory testing & commissioning of the equipments bill  unless  the  Chief  

Engineer  is  of  the  opinion  that  in  order  to  safeguard  against  defects  and  
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pending  claims  against  the  contractors, it  is  necessary  to  retain  more  than  the  

amount  retained  as  retention  money. 

 
 

24.0 Not Applicable 

 
 
25.0 INDEMNITY BOND 

The contractors shall be required to execute an Indemnity Bond for satisfactory 

performance of entire project, on a stamp paper of value of Rs.100/- in the format 

approved by NRDA.  This Indemnity Bond shall remain in force for a period of 36 

months from certified date of completion of the work.  

 

26.0 MATERIALS 

Unless  otherwise  provided  in  the  contract, all  the  materials  required  for  the work  

are  to  be  provided  by  the  Contractor. All  the  materials  to be  used  in  the  work  

shall  be  of  the best  quality  and  must  be  got  approved  before  they  are  used  

in the  work. All these  materials  shall also  conform  to  the  item wise  specifications. 

All materials, which are rejected,  shall  be  removed  forthwith  from  the  site. 

 
27.0 LABOUR  RATES  &  LABOUR  PAYMENTS 

All  the  acts  and  rules  regarding  payment  and  other  conditions  of  employing  

labours  on  the  works  shall  be  binding  on  the  contractor. The  provisions  of  

Workmen’s   Compensation  Act  are  also  binding  on  the  contractor, who  shall be  

responsible  for  making  all  the  payments  due  under  the  Act. 
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28.0 DAMAGES  TO  PUBLIC  PROPERTY   

The  contractor  is  expected  to  carryout  the  works  to  such  a  manner  has  not  

to  cause  any  damage  to  public  property  on  account  of  negligence  or  

otherwise  by  the  Contractor. He  shall  be  fully  responsible  for  making  good  the  

damages  so  caused  by  him  entirely  at  his  own  cost. This  particularly  applies  

NRDA  pipe  lines/  ONGC  Oil / Gas  pipe  line  and  other  pipe  lines / HT  lines  very  

important  installations  enclosed  to the  alignment. 

 
29.0 SAFETY OF  MATERIALS  &  RECOVERIES 

The  Contractor  shall  use  the  materials, supplied  to  him  by  NRDA  at  cost, 

properly  and  economically. The  Contractor  shall  be  responsible  for  proper  

handling  and  safe  custody  of  materials  so  issued  to him. The  materials  

remaining  unused  after  the  completion  of  the  work  shall  be  returned  by  the  

Contractor  at  the  NRDA’s  Stores  in  Naya Raipur. 

 
The  Department  will  accept  only  such  materials  as  are  in  perfect  conditions. If  

any  damage  or  loss  of  materials  issued  to  the  Contractor  at  the  double  the  

rates  at  which  it  was  issued  to him. The  Contractor  shall  maintain  day  to  day  

account  of  the  materials  issued  to him  by  the  Department  and  shall  produce  it  

to  the  Engineer-in-charge  when  demanded. 

 
30.0 SUPERVISORY STAFF   

The  contractor  shall  engage  on  the  work  a  qualified  and  experienced  

supervisor  capable  of  managing  and  guiding  the  work  properly. The  supervisor  

shall  be  authorised  by  the  contractor  in  writing  to  receive  the  orders  issued  by  

the  Engineer-in-charge from  time  to  time. The contractor  shall  be  responsible  for  

carrying  out  these  orders  promptly. 

 

31.0 SITE ORDER  BOOK 

The  NRDA  will  maintain  site  order  book  at  the  site  of  work. The  contractor  or  

his  authorised  representative  shall  sign  all  the  instructions  received  therein, in  

token  of  having  received  the  same  and  shall  comply  with  them  forthwith. 
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32.0 CLEANING SITE 

The  Contractor  shall  clear  the  site  of  work  before  starting  work  and  after  

completion  it. The  work  of  cleaning  of  site  includes  cutting  of  trees, shrubs, 

bushes, grass, removing  obstructions  such  as  stacks  of  various  materials, 

underground  pipes  etc. and  also  arranging  the  same  as  directed  by  the  

Engineer-in-charge. The  cost  of  cleaning  the  site  as  explained  above  stands  

included  in  the  rates  for  various  items  of  work  and  the  department  shall not  

make  any  extra  payment  on  that  account. All  materials  obtained  in  the  

cleaning  the  site  shall  be  property of  the  NRDA. 

 

33.0 PROGRESS  OF  WORK   

The  Contractor  shall  carry  out  the  work  as  per  the  programme  approved  by  

the  department  from  time  to  time. He  will  also  not  be  allowed  to proceed  

with  the  work  in  a  scattered  manner. 

 

34.0 EXCAVATED  STUFF 

All  the  materials  obtained  during  the  process  of  excavation  shall  remain  the  

property  of  the  NRDA  and  shall  be  disposed  off  as  instructed  by  the  Engineer-

in-charge. The  Contractor  is  supposed  to use  the  selected  materials  for  pipe 

bending  and  providing  embankment  where  required, filling  the  trenches  and  

also  filling  low  laying  areas. All  operations  including  loading, unloading, 

transportation  of  materials  where  required  with  all  leads  and  lifts  and  handling  

them  etc. are  included  within  the  rate  of  items  and  no  extra  payment  

whatsoever  shall  be made  to  the  contractor  on  that  account. 

 

35.0 ACCIDENTS 

Should  any  accident  fatal  or  otherwise  occur, a  detailed  report  about  the  

same  shall  be  made  promptly  by  the  Contractor  to  the  Engineer-in-charge. The  

Contractor  should  at  all  times  during  execution  of  work  keep  the  NRDA  fully  

indemnified  against  all  risks, claims, litigation  and  financial  burdens  arising  out  of   

all  incidental  operations  on  work  and  accidents.  
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36.0 INSPECTION  OF  SITE  &  SUFFICIENCY  OF  THE  TENDER   

If  the  NRDA  is  not  in  a  position  to  deliver  to the  Contractors  the site of the 

Contract work for any  reasons  whatsoever  at  the  agreed  time, delaying the 

commencement of  the contract  work, such omissions  of  the  NRDA  shall  not  be  

a  breach  of  any  its  obligation  under  the   contract   and   the Contractor shall not   

be entitled  to  claim  from  the  compensation  for  loss  or  damage, if  any,  caused  

thereby, but  shall  be  entitled  to  a  reasonable  extension  of  the  period  agreed  

for  the  completion  of the  contract  work. If  the  NRDA, the  contractor  shall  

exclusively  deal  with  such  set  by  the  due  process  of  law  but shall  not  be  

entitled  to  attribute  thereby  the  breach  of  any  obligation  under  the  contract  

to  the  NRDA  to  claim  from  the  NRDA  Compensation  for  damage  or  loss, if  

any, thereby  suffered  but  shall  be  entitled  to  any  appropriate  extension  of  

period  agreed  for  the  completion  of  the  contract  work,  provided  that  the  

contractor  has  reported  to  the  NRDA  every  such  act  of  obstruction  with  

particulars  soon  after  its  occurrence  and  the  NRDA  has  after  enquiry  found  the  

same  to  be  substantial  true  and  has  determined  the  duration  of  such  

obstruction. 

 
37.0 ADDITIONS TO SPECIAL CONDITIONS OF CONTRACT: 

 

37.1 The Contractor shall submit along with the offer, details of his organization chart 

indicating individual or firms with their names, address, experience and their list of 

works on hand whom he wishes to associate with to form the design quality control / 

assurance scheme. 

 
37.2 He shall nominate the team leader who shall deal with the project manager in all 

matters relating to the designs, specifications, details and design co-ordination. 

 
37.3 Time period being essence of the contract, the Contractor shall submit from time to 

time work programme along with  resource (materials, manpower, tools, plants) 

planning indicating the work executed, work to be executed, lapses, if any and 

remedial measures to cover the lapses. 
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37.4 If during the progress of the work the Engineer-in-Charge finds that the contractor is 

not mobilizing adequate resources of finance, manpower materials or tools and 

plants, he shall employ other agencies to so mobilize and recover the cost from the 

bills of the contractor. 

 
37.5 It will be responsibility of the Contractor to produce the design documents, 

competently and with all details without any ambiguity or uncertainty well in time. If 

for any inadequacy, the Engineer-in-Charge is not in a position to approve any 

proposals, no time extension shall be permitted on this account. 

 
 
37.7 It is to be expressly understood that any damage or loss of work under execution due 

to defective design or details or specifications or contractor’s superintendence shall 

be required to be made good by the contractor at his own cost, irrespective of the 

fact that the NRDA / Project Managers have checked the design, or NRDA / Project 

Managers have supervised the work. 

 

37.8 The contractor shall indemnify NRDA against any loss or damage due to faulty design 

through an Indemnity Bond for an amount of the cost of the work as approved by 

NRDA. 

 
 
37.9 Not Applicable 

 

37.10 WORKS TO THE SATISFACTION OF THE ENGINEER: 

On completion of works, the Contractor shall submit a maintenance manual. The 

Contractor shall execute and maintain works in strict accordance with the contract 

to the satisfaction of the Engineer and shall comply with and adhere strictly to the 

Engineers. Instructions and directions on any matter whether mentioned explicitly or 

otherwise. 

 
37.11 The Tenderers shall note that all the clarification shall be obtained in pretender 

meeting and tender should be submitted without any conditions, whatsoever, 

clarifications given to the various Contractors in pretender would be summarized by 

NRDA and would be issued to every contractor as Minutes of the Pretender Meeting. 

Such summary would form part of contract Agreement and contractor would submit 
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final offer taking into consideration the same.  Tender submitted with conditions 

would be summarily rejected. 

 
37.12 The Tender must enclose all drawings issued to them along with the tender and the 

same shall be duly signed by the Contractor. 

 
37.13 The material for all items of works to be procured by the Contractor and shall be 

incorporated in the work only after testing and approval by the Engineer NRDA shall 

not supply any material required for the work. 

 
37.14 The escalation clause is not applicable to this contract. 

 
37.15 Carrying out the said work as per the standards and norms of ISO 9002, 1994 and will 

also be the responsibility of the agency to maintain the complete records and 

drawing etc. as per the requirements of ISO 9002 without any extra cost and within 

stipulated time period. 

 
37.16 Works contract tax on the contract sum, as applicable will be deducted from bills 

directly at the time of releasing the payments. 

 

38.0 Site Office (Not applicable for contracts with only material supply) 

 
38.1 It is mandatory for successful bidder to provide site office and store near the work as 

per Clause No.11 (A) of GCC alongwith telephone facility and office attendant. 

 
38.2 It is also mandatory for the successful bidder to appoint qualified site engineer 

exclusively for this work and day to day supervision and co-ordination with 

department.  The engineer appointed shall be available at work during all days of 

contractual period. 

 

39.0 Not Applicable 

 
40.0 IMPLEMENTATION 

 The implementation of the works mentioned in the quantities given in the Schedule 

'A' in respect of power supply infrastructure work.  The works will be taken as per 

requirement decided by NRDA and funds available with NRDA.   
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41.0 The  Contractor  shall  submit  along with  the  offer, details  of  his  organisation  chart  

indicating  individual  or  firms  with their  names, address, experience  and  their  list  

of  works  on  hand  whom  he  wishes  to  associate  with to  form  the  design  quality  

control / assurance  scheme. 

 

42.0 He  shall  nominate  the  team  leader  who  shall  deal  with  the  project  manager  

in  all  matters  relating  to  the  designs,  specifications, details  and  design  co-

ordinations. 

43.0  Time period  being  essence  of  the  contract, the  Contractor  shall  submit  from  

time  to  time  work  programme  along with  resource  (materials, manpower, tools, 

plants) planning  indicating  the  work  executed, work  to  be  executed, lapses, if  

any  and  remedial  measures  to  cover  the  lapses. 

 

44.0 If  during  the progress  of  the  work  the  Engineer / Project  Manager  finds  that  the  

contractor  is  not  mobilizing  adequate  resources  of  finance, man  power  

materials  or  tools  and  plants,  he  shall  employ  other  agencies  to  so  mobilize  

and  recover  the  cost  from  the  bills  of  the  contractor. 

 

45.0 It  will  be the  responsibility  of  the  Contractor  to produce  the  design  documents, 

competently  and with  all  details  without  any  ambiguity  or  uncertainty  well  in  

time. If  for  any  inadequacy, the  Engineer / Project  Manager  is  not  in  a  position  

to  approve  any  proposals,  no  time  extension shall  be  permitted  on  this  

account. 

 

46.0 Not Applicable 

47.0 It  is  to  be  expressly  understood  that  any  damage  or  loss  of  work  under  

execution  due  to  defective  design  or  details  or  specifications  or  contractor's  

superintendence  shall  be  required  to  be  made  good  by  the  contractor  at  his  

own  cost, irrespective  of  the  fact  that  the  NRDA / Project  Managers  have  

checked  the  design, or  NRDA / Project  Managers  have  supervised  the  work. 
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48.0 The Contractor  shall  indemnify  NRDA  against  any  loss  or  damage  due  to  faulty  

design  through  an  indemnity   Bond  for  an  amount  of  the  cost  of  the  work  as  

approved  by  NRDA. 

49.0 WORKS TO THE SATISFACTION OF THE ENGINEER-IN-CHARGE 

 On  completion  of  works, the  Contractor  shall  submit  a  maintenance  manual. 

The  contractor  shall  execute  and  maintain  works  in  strict  accordance  with  the  

Contract  to  the  satisfaction  of  the  Engineer  and shall  comply  with  and  adhere  

strictly  to  the  Engineer's  instructions  and  directions  on any matter  whether  

mentioned  explicitly  or  otherwise. 

50.0 The  Tenderers  shall  note  that  all  the  clarification  shall  be  obtained  in pretender  

meeting  and  tender  should  be  submitted  without  any  conditions, whatsoever, 

clarifications  given to  the  various  contractors  in  pretender  would  be  summarized  

by NRDA  and would  be  issued  to  every  contractor  as  Minutes  of  the  Pretender  

Meeting. Such  summary  would  form  part  of  Contract  Agreement  and  

contractor  would  submit  financial  offer  taking  into  consideration  the  same. 

Tender  submitted  with  conditions  would  be  summarily  rejected. 

51.0 The  Tenderer  must  enclose  all  drawings  issued  to them  along with  the  tender     

and  the  same  shall  be  duly  signed  by  the  Contractor. 

52.0 The  material  for  all  items  of  works  are  to  be  procured  by  the  Contractor  and  

shall  be incorporated  in  the  work,  only  after  testing  and  approval  by  the  

Engineer-in-charge. NRDA  shall not  supply  any  material  required  for  the  work. 

53.0 PERFORMANCE BANK GUARANTEE 

 The  contractors is required  to  execute  the  performance bank guarantee  in  the  

approved  proforma  enclosed, signed  by  Third  Party Bankers  for  the  amount  

equivalent  to  5 %  of  the  contract  value. This  performance bank guarantee 

against  the  defects  would  remain  in  force  for  36 months  from  certified  date  of  

completion  of  the  work. 

54.0 The  contractor  shall  provide  office  space  for  NRDA’s  office  in  his  constructed  

site  office  including  all  furniture, computer,  printer,  stationery  etc. 
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 The site is prone to local villager’s problems. The  contractor  should  sort  out  the  

issue  of  local  villages  problems  at  his  end. NRDA will not take any responsibility 

whatsoever. 

 

55.0 Not Applicable 

 

56.0    Comprehensive Annual Maintenance Contract/ Operations (AMC) (to be included in 

the quoted prices): 

56.1  Comprehensive Annual Maintenance Contract/ Operation shall be provided for 3 
years starting commissioning date certified by NRDA. For the first year it is understood 
that the warranties are available for parts and hence comprehensive AMC costing 
shall be done considering only consumables. For the 2nd and 3rd year 
comprehensive AMC cost shall include / cover all necessary spares and 
consumables. No charges shall be paid towards any additional spares / service 
engineer visit / transportation / lodging / boarding / transportation / communication 
/ taxes / etc. 

 
56.2 The comprehensive AMC shall cover following as minimum but shall not be limited to 

same and any and all additional spares / consumables if required shall be provided 
(Minimum spares / consumables to be provided during comprehensive AMC): 
 
a. Change of air filters primary and secondary – 1 time / year 
b. All Belts – 1 time / year 
c. Oil top up / change – 2 times / year 
d. Lub oil filter change – 2 times / year 
e. Fuel filter assembly – 2 times / year 
f. Pre fuel filter assembly – 2 times / year 
g. Coolant change / top up – 2 times / year 
h. Fuel pump servicing – 2 times / year 
i. Battery top ups – 4 times / year 
j. Battery charging servicing – 2 times / year 

 
56.3 The OEM / channel partner shall provide operator 24 x 7 (no. of persons required for 

the same shall be worked by OEM / channel partner based on number of shifts) for 
operating of the sets for three years cost of which shall be part of the generator cost. 
All cost for lodging/ boarding / transportation / communication / etc shall be part of 
the OEM / channel partners quote. It is mandatory for the operator to have mobile 
phone which shall be operational for 24 hours. 

 
56.4 It is understood that the generators/ panels/ control cables etc. for the product 

supplied/ commissioned by the OEM/ channel partner shall be under comprehensive 
AMC with the OEM for three years; starting from day of commissioning. 
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57.0 Penalty for poor performance under the comprehensive AMC 
 
57.1 It is mandatory to attend any / all complaints within 24 hours from the time the OEM 

are instructed by phone / e-mail / courier etc; failing which fine of Rs. 5000/- per day 
shall be borne by the OEM / channel partner. This amount shall be deducted directly 
from the quarterly payment of comprehensive AMC due to OEM / channel partner. 

 
57.2 The operator provided by OEM/ channel partner shall be responsible for smooth 

running of the equipment by timely giving calls for servicing / diesel requirements etc 
to client. In case of any sort of irregularities from the operator side, NRDA shall have a 
right to withhold / deduct necessary charges from the quarterly payment to the 
OEM/ channel partner for the comprehensive AMC. This penalty shall however be 
limited to max. of Rs. 50,000/- per quarter. 
 

57.3 In case the comprehensive AMC/ Operations are not done/ abandoned by the 
OEM/ channel partner consecutively for a period of more than 10 days, NRDA will be 
at liberty to get the maintenance & operation done at the risk & cost of the OEM and 
the amount so spent will be recovered from the OEM. In such case the performance 
BG, amounting to 10% of the Tendered cost, or an amount less than that as 
determined by the CEO, NRDA, will stand forfeited absolutely at the discretion of 
NRDA. The decision of CEO, NRDA will be final and binding in this regard. 

 

 
 
 

 

 

Signature of Tenderer      For  

        Chief Executive Officer, NRDA 

 

Date:        Date: 
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GENERAL ELECTRICAL REQUIREMENTS 
 
 
Regulations : All the electrical equipment and materials, including their installations, shall 

conform to the following applicable latest codes and standards. 

1. Indian Electricity Rules 1956. 

2. The Electricity Supply Act, 1948. 

3. Fire Insurance Regulations. 

4. Regulations laid down by the Chief Electrical Inspector of the State. 

5. Regulations laid down by Factory Inspector of State. 

6. Indian Standard Institution. 

7. Factory Act. 

8. Regulation laid down by lift Inspector of State. 

9. Any other Regulations laid down by the local authority. 

 

 
 

Signature of Tenderer      For  

        Chief Executive Officer, NRDA 

 

Date:        Date: 
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ANNEXURE I  

 
 
Date : 
 
Ref : 
 
To, 
Naya Raipur Development Authority 
XXXXXX 
XXXXX 
XXXXX 
 
 
Sub : Name Of Work ( Tender No ) 
 
 
Dear Sir, 
 
With regards to your above tender for Supply, installation, testing and commissioning of 5 x 
1010 KVA generators along with synchronising, we would like to participate with our channel 
partner  
 
Channel Partner details are as under : 
 
Name of the company : 
 
Address of the company : 
 
 
 
 
Associate since years : 
 
 
We request NRDA to accept the same. 
 
 
Thanking You, 
Yours truly, 
For M/s 
 
 
 
 
Authorized Signatory 
 
Stamp & Seal of the Company 
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SECTION – VI 

LIST OF DRAWINGS  

 

SR. 
NO DESCRIPTION DRG. NO. VOLUME CORRIGENDUM/ 

ADDENDUM 
     

1. Ancillary Block A – Ground Floor Plan ST 139/T39 II  
 
 
 
 
 
 
 

Signature of Tenderer     Chief Engineer, NRDA 

                                                                                Near Mantralaya Mahanadi Dwar, 

       Raipur 492 001, Chhattisgarh 

Date:       Date: 

 

 

* * * * * 
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